

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

## National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA  
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/NH-102A/UTT/2021/PKG-3/197122/2354

26.08.2021

**Sub:** Construction of Two laning with Hard shoulder road of Ukhrul - Toloi - Tadubi section of NH-102A from Design Chainage 50.850 Km to 81.870 Km (Package 3) in the State of Manipur on EPC mode. Financial Bid Opening-reg.

Tender ID: 2021\_NHIDC\_635339\_1

To,

All the respective bidders,

Please refer to bid submitted for the subject project cited above. The following is the revised of Technical Evaluation.

Sr. No.	Name of the Bidder	Responsiveness
1	M/s Shivalay Infra Projects Pvt Ltd.	Technically-Responsive
2	M/s B R Goyal Infrastructure Limited.	Technically-Responsive
3	M/s New India Contractors And Developers Private Limited - M/s Bharat Construction Co. (JV)	<b>Technically Non-Responsive</b> (As per RFP Cl. 2.1.15 and para 12 of TEC dated 24.08.2021)
4	M/s Khalatkar Construction Infra Pvt. Ltd.	<b>Technically Non-Responsive</b>
5	M/s Shreeji Infrastructure India Pvt. Ltd. - M/s Nidhi Creative Infrastructure Pvt Ltd (JV)	Technically-Responsive
6	M/s Soma Srinivas Reddy - M/s Sampath Vinayak Infra Projects (JV)	<b>Technically Non-Responsive</b>
7	M/s R K Jain Infra Projects Pvt. Ltd.	Technically-Responsive
8	M/s Lekcon Infrastructure Pvt. Ltd.	<b>Technically Non-Responsive</b>
9	M/s L. G. Chaudhary - M/s Yogi Construction Co. (JV)	<b>Technically Non-Responsive</b>
10	M/s RSV Constructions Pvt. Ltd. - Challa Infra Projects Pvt. Ltd. (JV)	Technically-Responsive
11	M/s Vallabhaneni Constructions Pvt. Ltd.	Technically-Responsive
12	M/s Ganesh Ram Dokania	Technically-Responsive
13	M/s Credible Engineering Construction Projects Limited.	Technically-Responsive
14	M/s M & S Co.	Technically-Responsive
15	M/s Ratna Infrastructurse Projects Pvt. Ltd. - M/s. Sreenivas Constructions (JV)	<b>Technically Non-Responsive</b>
16	M/s Chetak Enterprises Limited	Technically-Responsive
17	M/s P and R Infraprojects Ltd.	Technically-Responsive

2. The opening of financial bids of the technically responsive bidders is scheduled on 27.08.2021 (Friday) at 1500 Hrs at NHIDCL HQ, New Delhi.

  
26/8/21  
(K C Bhatt)  
Dy. GM (Tech)

**National Highway & Infrastructure Development Corporation  
(Technical division)**

**Minutes of Meeting of Technical Evaluation Committee** held at NHIDCL HQ, New Delhi on the date 24.08.2021 for “Construction of Two laning with Hard shoulder road of Ukhrul - Toloi - Tadubi section of NH-102A from Design Chainage 50.850 Km to 81.870 Km (Package 3) in the State of Manipur on EPC mode”.

The RFP for the subject work were invited on 23.06.2021 with Bid due date 12.08.2021.

2. Technical Evaluation Committee (TEC) opened the Technical Bids online through the CPP portal on 13.08.2021 at 1630 Hrs. No representatives of the bidder attended the opening of the technical bid.

3. On opening of the bids online through CPP Portal, the Committee observed that total 17 (Seventeen) nos. of bids were received online on the CPP Portal against the subject project.

Sr. No.	Name of the Bidder
1	M/s Shiwalay Infra Projects Pvt Ltd.
2	M/s B R Goyal Infrastructure Limited.
3	M/s New India Contractors And Developers Private Limited - M/s Bharat Construction Co. (JV)
4	M/s Khalatkar Construction Infra Pvt. Ltd.
5	M/s Shreeji Infrastructure India Pvt. Ltd. - M/s Nidhi Creative Infrastructure Pvt Ltd (JV)
6	M/s Soma Srinivas Reddy – M/s Sampath Vinayak Infra Projects (JV)
7	M/s R K Jain Infra Projects Pvt. Ltd.
8	M/s Lekcon Infrastructure Pvt. Ltd.
9	M/s L. G. Chaudhary - M/s Yogi Construction Co. (JV)
10	M/s RSV Constructions Pvt. Ltd. – Challa Infra Projects Pvt. Ltd. (JV)
11	M/s Vallabhaneni Constructions Pvt. Ltd.
12	M/s Ganesh Ram Dokania
13	M/s Credible Engineering Construction Projects Limited.
14	M/s M & S Co.
15	M/s Ratna Infrastructurse Projects Pvt. Ltd. - M/s. Sreenivas Constructions (JV)
16	M/s Chetak Enterprises Limited
17	M/s P and R Infraprojects Ltd.

4. In accordance with the Clause 2.15.2 of the RFP, the TEC opened and noted the receipt of following documents submitted by the bidders online through CPP Portal;


**A. Bids Received on CPP Portal**





Bidders Sr. no.	Name of Bidders	Details of document submitted as per RFP						
		Power of Attorney for Signing the bid if sole firm	Power of Attorney for the Lead Member of Joint Venture	Joint Bidding Agreement for Joint Venture	Bid Securing declaration	Integrity Pact (For work value of 100 Cr. not required)	Bid document Cost	Undertaking of the Person having POA that they agree and abide by the bid documents uploaded
1	M/s Shivalay Infra Projects Pvt Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
2	M/s B R Goyal Infrastructure Limited.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
3	M/s New India Contractors And Developers Private Limited - M/s Bharat Construction Co. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
4	M/s Khalatkar Construction Infra Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
5	M/s Shreeji Infrastructure India Pvt. Ltd. - M/s Nidhi Creative Infrastructure Pvt Ltd (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
6	M/s Soma Srinivas Reddy – M/s Sampath Vinayak Infra Projects (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
7	M/s R K Jain Infra Projects Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
8	M/s Lekcon Infrastructure Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
9	M/s L. G. Chaudhary - M/s Yogi Construction Co. (JV)	No	Modified	N/A	Yes	Yes	Yes	Yes
10	M/s RSV Constructions Pvt. Ltd. – Challa Infra Projects Pvt. Ltd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
11	M/s Vallabhaneni Constructions Pvt. Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
12	M/s Ganesh Ram Dokania	Yes	N/A	N/A	Yes	Yes	Yes	Yes
13	M/s Credible Engineering Construction Projects Limited.	Yes	Yes	Yes	Yes	Yes	Yes	Yes
14	M/s M & S Co.	Yes	N/A	N/A	Yes	Yes	Yes	Yes
15	M/s Ratna Infrastructure Projects Pvt. Ltd. - M/s. Sreenivas Constructions (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
16	M/s Chetak Enterprises Limited	Yes	N/A	N/A	Yes	Yes	Yes	Yes
17	M/s P and R Infraprojects Ltd.	Yes	N/A	N/A	Yes	Yes	Yes	Yes

5. The Committee observed that all 17 (Seventeen) bidders submitted the bid document fees of Rs. 35,400/- (Rupees Thirty Five Thousand Four Hundred only) through online mode (RTGS/NEFT/other online mode considering difficulty in its physical submission due to COVID-19 situation) on online bid submission date.



6. The Committee in reference to RFP has considered the following Evaluation Criteria for estimated project cost of Rs. 225.44 Crore.

Sr. No.	Particulars	Amount Rs. in Cr.
1	Estimated Project Cost	225.44
2	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) as per clause 2.2.2.2 (i)	225.44
3	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) for Lead Member to fulfill as per clause 2.2.2.4 (i)	135.26
4	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) for Other Member to fulfill as per clause 2.2.2.4 (i)	45.09
5	Minimum required amount of Completed Eligible Projects in Category 1 and/or Category 3 from at least <b>One Similar Completed Work –15%</b> of Estimated Project Cost as per clause 2.2.2.2 (ii)	33.82
6	For a project to qualify as a Eligible Project under Category 1&2 , the Capital Cost of the project should be more than (as per clause 2.2.2.6 (i) I )	11.27
7	Minimum required amount of self-constructed project by the Bidder for a project to qualify as a Eligible Project under Category 1&2 (as per clause 2.2.2.6 (i) (d))	One half of the Project Cost of eligible projects as defined in clause 2.2.2.6 (i) (d).
8	For a project to qualify as a Eligible Project under Category 3&4 , the receipt / payments of the project should be more than (as per clause 2.2.2.6 (ii) )	11.27
9	Minimum Financial capacity required as per clause 2.2.2.3. (i)	11.27
10	Minimum Financial Capacity required for Lead Member to fulfill as per clause 2.2.2.4 (i)	6.76
11	Minimum Financial Capacity required for Other Member to fulfill as per clause 2.2.2.4 (i)	2.25
12	Minimum Average Annual Turnover required as per clause 2.2.2.3 (ii)	33.82
13	Minimum Average Annual Turnover required (For Lead Member) as per clause 2.2.2.4 (i)	20.29
14	Minimum Average Annual Turnover required (For Other Member) as per clause 2.2.2.4 (i)	6.76
15	Minimum Required Bid Capacity (For each Bidder) as per clause 2.2.2.1	112.72
16	Minimum Required Bid Capacity (For Lead Member) as per clause 2.2.2.4 (i)	67.63
17	Minimum Required Bid Capacity (For Other Member) as per clause 2.2.2.4 (i)	22.54

#### 7. Observations of the committee:

The Committee observed that the RFP for the subject work was invited on 22.06.2021 and Bid due date was on 05.08.2021. As per RFP Cl. 2.1.13 bidder should submit the technical capacity i.e. threshold capacity, net worth and annual turnover of last five years from 2016-17 to 2020-21, if bid due date falls after 3 months of the closing of the latest financial year of a bidder. To comply the RFP Cl. 2.1.13 a corrigendum should be issued. However, same could not be issued. Threshold technical capacity claimed by some bidders from financial years 2015-16 to 2019-20 and some bidders from 2016-17 to 2020-21. The



TEC has decided to consider the both slabs (i.e. FY 2015-16 to 2019-20 and FY 2016-17 to 2020-21) of financial years for assessment of technical threshold capacity.

8. As per the RFP, the Net worth of previous financial year and the Annual Average Turnover of the last five financial years certified by Statutory Auditor submitted in technical bid should be uploaded on UDIN portal of ICAI.

The Committee observed that some bidders have uploaded certificates indicating the Net Worth and Annual Turnover on the UDIN portal other than that of statutory auditor and few bidder have provided the UDIN no. not reflecting year wise break-up of annual turnover certified by the Statutory Auditor. The Committee decided to consider the values from the Audited Financial Statements.

9. After due deliberation TEC concluded that following 5 (Five) firms are not eligible for opening of their financial bids due to the reasons given below:

S. No.	Name of Bidders failing criteria	Reasons
1	M/s Khalatkar Construction Infra Pvt. Ltd.	Bidder M/s M/s Khalatkar Construction Infra Pvt. Ltd. has incorporated on 13.07.2020. The bidder has submitted undertaking under RFP Cl. 2.2.2.8 (ii) stating that the audit of annual accounts is under process for financial year 2020-21. Since, annual accounts of financial year 2020-21 has not audited, net worth of the bidder assessed 0 (zero) in the absence of Balance Sheet as on 31.03.2021. Accordingly, the bidder does not meet the minimum net worth requirement i.e. 11.27 Cr. Hence, bidder considered as non-responsive.
2	M/s Soma Srinivas Reddy – M/s Sampath Vinayak Infra Projects (JV)	Bidder should have at least one similar work of 15% of Estimated Project Cost as per RFP Cl. 2.2.2.2 (ii) certified by the project owning department/corporations signed by Officer not below the level of Executive Engineer or equivalent. The bidder could not submit the similar work certificate certified by the project owning department/corporations. Accordingly, bidder could not meet the eligibility criteria of RFP Cl. 2.2.2.2 (ii). Hence, bidder considered as non-responsive.
3	M/s Lekcon Infrastructure Pvt. Ltd.	Bidder has two on-going projects already in NHIDCL in Manipur Div. Hence, as per RFP Cl. 2.1.15, bidder has considered technically non-responsive.
4	M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV)	<ol style="list-style-type: none"> <li>As per RFP Cl. 3.1.6.1 (e), technical bid should accompanied by Power of Attorney for signing of bid in the format of Appendix-III and Power of Attorney for Lead Member of Joint Venture in the format of Appendix-IV of RFP. Power of Attorney for signing of bid could not be submitted by the bidder and one member of the joint venture could not be authorise as the Lead Member in Appendix-IV. Bidder should appoint lead member should be appointed either M/s L.G. Chaudhary or M/s Yogi Construction Co. However, M/s L.G. Chaudhary - M/s Yogi Construction Co. (JV) jointly appointed a person Mr. Pankaj Nanubhai Patel in Appendix-IV as the lead member. Accordingly, Appendix-IV submitted by bidder found not in format.</li> <li>As per RFP Cl. 2.2.2.4 (i), M/s L.G. Chaudhary should meet the minimum technical threshold capacity i.e. Rs. 135.26 Cr. Bidder has claimed technical threshold capacity of Rs. 113.41 Cr. which is less than the minimum requirement. Technical threshold capacity of M/s L.G. Chaudhary has assessed Rs. 77.73 Cr.</li> <li>The projects claimed by both partners of joint venture do not meet the RFP Cl. 2.2.2.2 (ii) of one similar work of 15% of estimated proposed project cost.</li> </ol> <p>In view of the above, bidder does not meet eligibility criteria of RFP Cl. 3.1.6.1, 2.2.2.4 (i) and 2.2.2.2 (ii). Hence, bidder considered as non-responsive.</p>
5	M/s Ratna Infrastructure Projects Pvt. Ltd. - M/s. Sreenivas Constructions (JV)	<ol style="list-style-type: none"> <li>As per RFP Cl. 2.2.2.4 (i) JV partner of joint venture should meet the minimum technical threshold capacity of Rs. 45.09 and both members should meet technical threshold capacity jointly of Rs. 225.44 Cr. Technical threshold capacity of JV member M/s. Sreenivas Constructions assessed Rs. 39.68 Cr. and jointly Rs. 217.64 Cr.</li> </ol> <p>The bidder does not meet eligibility criteria of RFP Cl. 2.2.2.4 (i). Hence, bidder considered as non-responsive.</p>

10. Based on the documents submitted by the bidders and their evaluation, the Technical Evaluation Committee (TEC) in its meeting has discussed and deliberated that the following bidders are found to be technically responsive/non-responsive:

be

by the

by the

4/5

Sr. No.	Name of the Bidder	Responsiveness
1	M/s Shiwalay Infra Projects Pvt Ltd.	Technically-Responsive
2	M/s B R Goyal Infrastructure Limited.	Technically-Responsive
3	M/s New India Contractors And Developers Private Limited - M/s Bharat Construction Co. (JV)	Technically-Responsive
4	M/s Khalatkar Construction Infra Pvt. Ltd.	<b>Technically Non-Responsive</b>
5	M/s Shreeji Infrastructure India Pvt. Ltd. - M/s Nidhi Creative Infrastructure Pvt Ltd (JV)	Technically-Responsive
6	M/s Soma Srinivas Reddy – M/s Sampath Vinayak Infra Projects (JV)	<b>Technically Non-Responsive</b>
7	M/s R K Jain Infra Projects Pvt. Ltd.	Technically-Responsive
8	M/s Lekcon Infrastructure Pvt. Ltd.	<b>Technically Non-Responsive</b>
9	M/s L. G. Chaudhary - M/s Yogi Construction Co. (JV)	<b>Technically Non-Responsive</b>
10	M/s RSV Constructions Pvt. Ltd. – Challa Infra Projects Pvt. Ltd. (JV)	Technically-Responsive
11	M/s Vallabhaneni Constructions Pvt. Ltd.	Technically-Responsive
12	M/s Ganesh Ram Dokania	Technically-Responsive
13	M/s Credible Engineering Construction Projects Limited.	Technically-Responsive
14	M/s M & S Co.	Technically-Responsive
15	M/s Ratna Infrastructurse Projects Pvt. Ltd. - M/s. Sreenivas Constructions (JV)	<b>Technically Non-Responsive</b>
16	M/s Chetak Enterprises Limited	Technically-Responsive
17	M/s P and R Infraprojects Ltd.	Technically-Responsive

11. The details of Technical Capacity, Financial Capacity and the Bid Capacity of the bidders are attached as Annexure-I.

12. In accordance with RFP Cl.2.1.15, if any of the eligible bidder is awarded any fresh work prior to opening of the financial bid for the instant work, such that the total no. of works, either as sole of JV bidder, in 2 (Two). The bidder will be considered ineligible for opening of the financial bid for this work under RFP Cl. 2.1.15.

13. The Technical Evaluation Committee (TEC) has recommended opening of the financial bids of 12 (Twelve) technically responsive bidders subject to the approval of the Competent Authority and subject condition mentioned in para 12 above.

Meeting ended with vote of thanks to chair.



K.P. Singh,  
(ED-III)  
Convener



K C Bhatt,  
DGM(T)  
Member Secretary



A.K. Jha,  
GM (T)  
Member



Bhaskar Mallick,  
Manager (Fin)

