

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Megh./R-M-B/ Package-II(N-M)/2021

2165

07.02.2022

To

All Bidders

Sub: Improvement/widening to Two-laning with earthen shoulder of Nongjri (Design Ch. 30.00km) to Maheshkola (Design Ch. 55.525km) [R-M-B Package-II] on SH-4 section of Ranikor- Maheshkhola-Baghmara Project in the state of Meghalaya on EPC basis-
Result of technical evaluation- Reg.

Ref.: Your Bid submitted on 21.10.2021

Sir,


Please refer to your bid submitted for the subject cited above. The following is the final result of technical evaluation.

Sr. No.	Name of the Bidder	Status	Remarks	No of already awarded project in NHIDCL
1.	M/s Dhar Construction Company	Responsive	-	01 No. in Meghalaya
2.	M/s Shivam Condev Private Limited	Non-Responsive	Non-Compliance of provisions of Clause 2.1.15, 2.1.14 (xiii), Annex-IX and Appendix 1A of RFP	02 Nos. (01 No. in Sikkim & 01 in Meghalaya by related party M/s ARSS Infrastructure Projects Limited)
3.	M/s LSR Logistics Pvt. Ltd. in JV with M/s Amit Singla	Non-Responsive	Non-Compliance of provisions of Clause 2.6.2; 3.1.6.1 (d) & (f) and 4.2 of RFP	Nil
4.	M/s Dipayan Paul in JV with M/s Binni Construction	Non-Responsive	Non-Compliance of Clause 2.2.2.1; 2.2.2.3 (ii) & 3.1.6.1 (d) & (f) of RFP.	Nil
5.	M/s DMR Builders Pvt. Ltd.	Responsive	-	01 No. in Meghalaya
6.	M/s C.P. Arora Engineers-Contractors Pvt. Ltd.	Non-Responsive	Non-Compliance of Clause 2.2.2.1 & 2.2.2.3 (ii) of RFP. Also, the bidder did not provided Appendix-X & XI.	Nil
7.	M/s Nidhi Creative Infrastructure Pvt. Ltd.	Responsive	-	01 No. in Meghalaya

8.	M/s Prudhvi Constructions Pvt. Ltd.	Non-Responsive	The bidder did not submit Appendix-X & XI as per prescribed format of RFP.	Nil
9.	M/s Bhavya Construction in JV with M/s Sadguru Engineers & Allied Services Pvt. Ltd.	Responsive	-	Nil
10.	M/s Credible Engineering Construction Projects Ltd.	Non-Responsive	Non-Compliance of Clause 2.2.2.2 (ii) & 2.2.2.5 (I) of RFP. Also, the bidder did not provide Appendix-X & XI.	01 No. in Assam
11.	M/s Durga Construction Company	Responsive	-	Nil
12.	M/s Gurbachan Singh Contractor	Responsive	-	Nil
13.	M/s M.J. Construction in JV with M/s AA Cable Layers	Non-Responsive	Non-Availability of bidding documents on CPP Portal	Nil

2. Financial bid of technical responsive bidders shall be opened on 08.02.2022 at 1130 hrs in NHIDCL, HQ, 3rd floor, PTI building, 4, Parliament Street, New Delhi-110001.

3. In compliance to Clause No. 2.1.15, the financial bids will be opened in order of the date of opening of the Technical bids and Package wise for bids invited in packages. Accordingly, the Technical qualification of the bidders will be reviewed during the opening of financial bids and bidders who have been declared as L-1 bidder in 2 bids will not be eligible for consideration for opening of financial bids in the subsequent bids


(Vivekanand Jaiswal)
 Deputy General Manager (Tech.)
 Email:- vivekanand.j@gov.in
 vjnhidcl@gmail.com