

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/MMLP/Package-II/2020/1334

Date: 03.06.2020

To

M/s Credible Engineering Construction Projects Limited	M/s Shree Gautam Construction Co. Ltd.	M/s Ram Chandra Paul	M/s R.B. Construction
---	---	-----------------------------	------------------------------

Sub: Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the state of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II: Building and Infrastructure Works) -**Financial Bid Opening- Reg.**

Ref.: Your Bid submitted on 07.03.2020.

Sir,

Please refer to your bid submitted for the subject cited above. The results of technical evaluation are tabulated below:

Sr. No.	Name of Bidder/JV	Responsiveness status for Financial Opening
1.	M/s Credible Engineering Construction Projects Limited	Technically Responsive
2.	M/s Shree Gautam Construction Co. Ltd.	Technically Responsive
3.	M/s Ram Chandra Paul	Technically Non-Responsive
4.	M/s R.B. Construction	Technically Non-Responsive

2. Financial bid of technical responsive bidders shall be opened on 05.06.2020 at 1230 hrs in NHIDCL, HQ, 3rd floor, PTI building, 4, Parliament Street, New Delhi-110001. Further, financial bids shall be opened of the bidders whose DD/Tender fee received by the NHIDCL.

3. Minutes of meeting of technical evaluation is also enclosed. Representations if any should be submitted 4th Jun 2020 (by 2 PM).

(Y.C. Srivastava)
General Manager (Tech.)

National Highways & Infrastructure Development Corporation Ltd.

Minutes of Meeting of Empowered Technical Bid Evaluation Committee (ETEC) dated 28.05.2020 for the work of "Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II) - **Technical Evaluation.**

The Empowered Technical Bid Evaluation Committee (ETEC) met on 28.05.2020 to evaluate the technical proposals of the following four firms which were submitted for the subject project by due date and time.

- i M/s Credible Engineering Construction Projects Limited
- ii M/s Shree Gautam Construction Co. Ltd.
- iii M/s Ram Chandra Paul
- iv M/s R.B. Construction

2. At present, BIMS Portal is evaluating the Bids with inadequate results which may be due to some technical reasons/errors and hence, the evaluation of Bids has been carried out manually based on the documents uploaded by bidders on e-procure portal.

2.1 Bid Capacity (Clause 2.2.2.1 of RFP):

The Bid Capacity as required under clause 2.2.2.1 of RFP is more than the total bid value i.e. Rs 86.57 cr.

Sr. No	Name of Firm	Assessed Bid Capacity (Rs in Cr.)	Whether Qualified or not
1	M/s Credible Engineering Construction Projects Limited	464.47	Yes
2	M/s Shree Gautam Construction Co. Ltd.	910.33	Yes
3	M/s Ram Chandra Paul	513.59	Yes
4	M/s R.B. Construction	504.53	Yes


The detailed assessment is placed at Annexure-I.

2.2 Technical Capacity (Clause 2.2.2.2 of RFP):

The Technical Capacity as required under clause 2.2.2.2 of RFP are follows:

- (i) Minimum Threshold Technical Capacity in accordance with Category 1, 2, 3 & 4 Projects is Rs 130 crore.
- (ii) At least one similar work of 60% of Estimated Project Cost i.e. Rs. 51.94 Cr. or two works of 40% of Estimated Project Cost i.e. Rs. 34.62 for commercial setups (SEZs etc.), airports, industrial parks/ estates, logistic parks and real estate development works.

Sr. No	Name of Firm	Assessed Threshold Capacity (Rs in Cr.)	Assessed Similar work (Rs in Cr.)	Whether Qualified or not
1	M/s Credible Engineering Construction Projects Limited	391.56	68.49	Yes
2	M/s Shree Gautam Construction Co. Ltd.	820.08	60.67	Yes
3	M/s Ram Chandra Paul	585.90	-	No
4	M/s R.B. Construction	370.52	-	No



The detailed assessment is placed at Annexure-I.

2.3 Financial Capacity (Clause 2.2.2.3 of RFP):

The Financial Capacity as required under clause 2.2.2.3 of RFP are follows:

- (i) Minimum Net Worth Required: Rs. 4.33 crore.
- (ii) Minimum Average Annual Turnover Required: Rs. 17.31 crore.

Sr. No	Name of Firm	Assessed Net Worth (2.2.2.3 i) (Rs in cr.)	Assessed Average Annual Turnover (2.2.2.2 ii) (Rs in cr.)	Whether Qualified or not
1	M/s Credible Engineering Construction Projects Limited	47.98	127.62	Yes
2	M/s Shree Gautam Construction Co. Ltd.	143.30	378.43	Yes
3	M/s Ram Chandra Paul	42.96	119.93	Yes
4	M/s R.B. Construction	71.95	134.61	Yes

The detailed assessment is placed at Annexure-II.

2.4 Status of technically responsive bidder tabulated below:

Sr. No	Name of Firm	Whether Bidder Technically responsive or not	Remarks
1	M/s Credible Engineering Construction Projects Limited	Yes	Eligible for next stage of bidding i.e. Financial Opening
2	M/s Shree Gautam Construction Co. Ltd.	Yes	Eligible for next stage of bidding i.e. Financial Opening
3	M/s Ram Chandra Paul	No	Not meeting Criteria as per Cl 2.2.2.2 (ii)
4	M/s R.B. Construction	No	Not meeting Criteria as per Cl 2.2.2.2 (ii)

3. At present, BIMS Portal is evaluating the Bids with inadequate results which may be due to some technical reasons/errors and hence, the evaluation of Bids has been carried out manually based on the documents uploaded by bidders on e-procure portal.

4. The bidders who were not able to submit Demand Draft towards cost of Bid document of Rs. 20,000/- in Physical form due to prevailing lockdown conditions must submit the same before the opening of financial bids otherwise the bidder will get disqualified.

5. DGM (F) has pointed out that none of the above bidders had submitted turnover and net-worth certificate with UDIN which was agreed by the Committee. Member secretary had informed the bidders to submit the same. The bidders have submitted the documents duly incorporating UDIN. The Committee considered the documents.



6. After due deliberations ETEC agreed and recommended for opening of financial proposals of the following 2 (Two) applicant firms after obtaining approval from the Competent Authority:


- i M/s Credible Engineering Construction Projects Limited
- ii M/s Shree Gautam Construction Co. Ltd.

Meeting ended with vote of thanks to the Chair.

Finema has evaluated turnover and network and connected documents.



Sh. Y. C. Srivastava
GM (Tech.)
Member Secretary



Sh. K. C. Bhatt,
DGM (Tech.)
Member



Sh. Mahesh Gupta,
DGM (Fin.)
Member



Sh. Sanjeev Malik
Executive Director-III
Convenor

ANNEXURE-I

Name of bidder	Financial / Calendar year for which "A" has been assessed	Calculated by NHIDCL						Claimed						Whether qualifying or not			
		Update factor	Annual Turnover (Rs Cr)	A (Annual Turnover * Update factor) (Rs Cr)	N	B (Rs in Cr)	C	Financial / Calendar year for which "A" has been claimed	Update factor	Annual Turnover (Rs Cr)	A	N	B (Rs in Cr)		C		
Credible Engineering Construction Projects Limited	2016-17	1.1	138.95	152.85	1.5	108.7	0	464.47	2016-17	1.1	138.95	152.85	1.5	108.7	0	464.47	Y

Annexure-I

Credible Engineering Construction Projects Limited

Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)

Category		Factor	Limit (in Rs. Crore)		Years to be considered				Minimum Technical Criteria to be satisfied									
Category 1		1.00	8.66		1. 2018-19/2018-19 2. 2017-18/2017-18 3. 2016-17/2016-17 4. 2015-16/2015-16 5. 2014-15/2014-15				Minimum threshold technical capability (Clause 2.2.2.2 (ii)) - Rs. 86.57									
Category 2		1.00	8.66		Project experience on Eligible Projects in core sector that qualify under Clause 2.2.2.6 (i)				Minimum threshold technical capability in a single completed project (Clause 2.2.2.2 (ii)) - Rs. 51.94 Cr. or two completed project - Rs. 34.62 Cr.									
Category 3		1.00	8.66		Continuation experience on Eligible Projects in core sector that qualify under Clause 2.2.2.6 (ii)													
Category 4		1.00	8.66		Continuation experience on Eligible Projects in core sector that qualify under Clause 2.2.2.6 (ii)													

Sr. No.	Name of the Project	P	F	Cg	Name of Client	Experience during Biannual Years										1	2	3	4	5	6	8	10	12	13	14	15 = 1 X 14	16	Remarks																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																				
						Experience during Biannual Years																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																											
						A	B	C	D	E	F	G	H	I	J															K	Factor	Experience Score (Total Assessed by TD)	Experience Score (Pending out of TD)	Experience Score (Rejected by TD)	Whether completed in the last 5 years	Factor for Single Work	Date of Commencement of the Project	Date of Completion of the Project	EPC of the Project	Updated EPC of the Project																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																									
1	Construction of High Altitude Road along Indo-China Border in the State of J&K for Package-I (Funding: Chinese-Fort 4053)	a	3	4	100%	2018/19	2017/18	2016/17	2015/16	2014/15	2013/14	2012/13	2011/12	2010/11	2009/10	2008/09	2007/08	2006/07	2005/06	2004/05	2003/04	2002/03	2001/02	2000/01	1999/00	1998/99	1997/98	1996/97	1995/96	1994/95	1993/94	1992/93	1991/92	1990/91	1989/90	1988/89	1987/88	1986/87	1985/86	1984/85	1983/84	1982/83	1981/82	1980/81	1979/80	1978/79	1977/78	1976/77	1975/76	1974/75	1973/74	1972/73	1971/72	1970/71	1969/70	1968/69	1967/68	1966/67	1965/66	1964/65	1963/64	1962/63	1961/62	1960/61	1959/60	1958/59	1957/58	1956/57	1955/56	1954/55	1953/54	1952/53	1951/52	1950/51	1949/50	1948/49	1947/48	1946/47	1945/46	1944/45	1943/44	1942/43	1941/42	1940/41	1939/40	1938/39	1937/38	1936/37	1935/36	1934/35	1933/34	1932/33	1931/32	1930/31	1929/30	1928/29	1927/28	1926/27	1925/26	1924/25	1923/24	1922/23	1921/22	1920/21	1919/20	1918/19	1917/18	1916/17	1915/16	1914/15	1913/14	1912/13	1911/12	1910/11	1909/10	1908/09	1907/08	1906/07	1905/06	1904/05	1903/04	1902/03	1901/02	1900/01	1899/00	1898/99	1897/98	1896/97	1895/96	1894/95	1893/94	1892/93	1891/92	1890/91	1889/90	1888/89	1887/88	1886/87	1885/86	1884/85	1883/84	1882/83	1881/82	1880/81	1879/80	1878/79	1877/78	1876/77	1875/76	1874/75	1873/74	1872/73	1871/72	1870/71	1869/70	1868/69	1867/68	1866/67	1865/66	1864/65	1863/64	1862/63	1861/62	1860/61	1859/60	1858/59	1857/58	1856/57	1855/56	1854/55	1853/54	1852/53	1851/52	1850/51	1849/50	1848/49	1847/48	1846/47	1845/46	1844/45	1843/44	1842/43	1841/42	1840/41	1839/40	1838/39	1837/38	1836/37	1835/36	1834/35	1833/34	1832/33	1831/32	1830/31	1829/30	1828/29	1827/28	1826/27	1825/26	1824/25	1823/24	1822/23	1821/22	1820/21	1819/20	1818/19	1817/18	1816/17	1815/16	1814/15	1813/14	1812/13	1811/12	1810/11	1809/10	1808/09	1807/08	1806/07	1805/06	1804/05	1803/04	1802/03	1801/02	1800/01	1799/00	1798/99	1797/98	1796/97	1795/96	1794/95	1793/94	1792/93	1791/92	1790/91	1789/90	1788/89	1787/88	1786/87	1785/86	1784/85	1783/84	1782/83	1781/82	1780/81	1779/80	1778/79	1777/78	1776/77	1775/76	1774/75	1773/74	1772/73	1771/72	1770/71	1769/70	1768/69	1767/68	1766/67	1765/66	1764/65	1763/64	1762/63	1761/62	1760/61	1759/60	1758/59	1757/58	1756/57	1755/56	1754/55	1753/54	1752/53	1751/52	1750/51	1749/50	1748/49	1747/48	1746/47	1745/46	1744/45	1743/44	1742/43	1741/42	1740/41	1739/40	1738/39	1737/38	1736/37	1735/36	1734/35	1733/34	1732/33	1731/32	1730/31	1729/30	1728/29	1727/28	1726/27	1725/26	1724/25	1723/24	1722/23	1721/22	1720/21	1719/20	1718/19	1717/18	1716/17	1715/16	1714/15	1713/14	1712/13	1711/12	1710/11	1709/10	1708/09	1707/08	1706/07	1705/06	1704/05	1703/04	1702/03	1701/02	1700/01	1699/00	1698/99	1697/98	1696/97	1695/96	1694/95	1693/94	1692/93	1691/92	1690/91	1689/90	1688/89	1687/88	1686/87	1685/86	1684/85	1683/84	1682/83	1681/82	1680/81	1679/80	1678/79	1677/78	1676/77	1675/76	1674/75	1673/74	1672/73	1671/72	1670/71	1669/70	1668/69	1667/68	1666/67	1665/66	1664/65	1663/64	1662/63	1661/62	1660/61	1659/60	1658/59	1657/58	1656/57	1655/56	1654/55	1653/54	1652/53	1651/52	1650/51	1649/50	1648/49	1647/48	1646/47	1645/46	1644/45	1643/44	1642/43	1641/42	1640/41	1639/40	1638/39	1637/38	1636/37	1635/36	1634/35	1633/34	1632/33	1631/32	1630/31	1629/30	1628/29	1627/28	1626/27	1625/26	1624/25	1623/24	1622/23	1621/22	1620/21	1619/20	1618/19	1617/18	1616/17	1615/16	1614/15	1613/14	1612/13	1611/12	1610/11	1609/10	1608/09	1607/08	1606/07	1605/06	1604/05	1603/04	1602/03	1601/02	1600/01	1599/00	1598/99	1597/98	1596/97	1595/96	1594/95	1593/94	1592/93	1591/92	1590/91	1589/90	1588/89	1587/88	1586/87	1585/86	1584/85	1583/84	1582/83	1581/82	1580/81	1579/80	1578/79	1577/78	1576/77	1575/76	1574/75	1573/74	1572/73	1571/72	1570/71	1569/70	1568/69	1567/68	1566/67	1565/66	1564/65	1563/64	1562/63	1561/62	1560/61	1559/60	1558/59	1557/58	1556/57	1555/56	1554/55	1553/54	1552/53	1551/52	1550/51	1549/50	1548/49	1547/48	1546/47	1545/46	1544/45	1543/44	1542/43	1541/42	1540/41	1539/40	1538/39	1537/38	1536/37	1535/36	1534/35	1533/34	1532/33	1531/32	1530/31	1529/30	1528/29	1527/28	1526/27	1525/26	1524/25	1523/24	1522/23	1521/22	1520/21	1519/20	1518/19	1517/18	1516/17	1515/16	1514/15	1513/14	1512/13	1511/12	1510/11	1509/10	1508/09	1507/08	1506/07	1505/06	1504/05	1503/04	1502/03	1501/02	1500/01	1499/00	1498/99	1497/98	1496/97	1495/96	1494/95	1493/94	1492/93	1491/92	1490/91	1489/90	1488/89	1487/88	1486/87	1485/86	1484/85	1483/84	1482/83	1481/82	1480/81	1479/80	1478/79	1477/78	1476/77	1475/76	1474/75	1473/74	1472/73	1471/72	1470/71	1469/70	1468/69	1467/68	1466/67	1465/66	1464/65	1463/64	1462/63	1461/62	1460/61	1459/60	1458/59	1457/58	1456/57	1455/56	1454/55	1453/54	1452/53	1451/52	1450/51	1449/50	1448/49	1447/48	1446/47	1445/46	1444/45	1443/44	1442/43	1441/42	1440/41	1439/40	1438/39	1437/38	1436/37	1435/36	1434/35	1433/34	1432/33	1431/32	1430/31	1429/30	1428/29	1427/28	1426/27	1425/26	1424/25	1423/24	1422/23	1421/22	1420/21	1419/20	1418/19	1417/18	1416/17	1415/16	1414/15	1413/14	1412/13	1411/12	1410/11	1409/10	1408/09	1407/08	1406/07	1405/06	1404/05	1403/04	1402/03	1401/02	1400/01	1399/00	1398/99	1397/98	1396/97	1395/96	1394/95	1393/94	1392/93	1391/92	1390/91	1389/90	1388/89	1387/88	1386/87	1385/86	1384/85	1383/84	1382/83	1381/82	1380/81	1379/80	1378/79	1377/78	1376/77	1375/76	1374/75	1373/74	1372/73	1371/72	1370/71	1369/70	1368/69	1367/68	1366/67	1365/66	1364/65	1363/64	1362/63	1361/62	1360/61	1359/60	1358/59	1357/58	1356/57	1355/56	1354/55	1353/54	1352/53	1351/52	1350/51	1349/50	1348/49	1347/48	1346/47	1345/46	1344/45	1343/44	1342/43	1341/42	1340/41	1339/40	1338/39	1337/38	1336/37	1335/36	1334/35	1333/34	1332/33	1331/32	1330/31	1329/30	1328/29	1327/28	1326/27	1325/26	1324/25	1323/24	1322/23	1321/22	1320/21	1319/20	1318/19	1317/18	1316/17	1315/16	1314/15	1313/14	1312/13	1311/12	1310/11	1309/10	1308/09	1307/08	1306/07	1305/06	1304/05	1303/04	1302/03	1301/02	1300/01	1299/00	1298/99	1297/98	1296/97	1295/96	1294/95	1293/94	1292/93	1291/92	1290/91	1289/90	1288/89	1287/88	1286/87	1285/86	1284/85	1283/84	1282/83	1281/82	1280/81	1279/80	1278/79	1277/78	1276/77	1275/76	1274/75	1273/74	1272/73	1271/72	1270/71	1269/70	1268/69	1267/68	1266/67	1265/66	1264/65	1263/64	1262/63	1261/62	1260/61	1259/60	1258/59	1257/58	1256/57	1255/56	1254/55	1253/54	1252/53	1251/52	1250/51	1249/50	1248/49	1247/48	1246/47	1245/46	1244/45	1243/44	1242/43	1241/42	1240/41	1239/40	1238/39	1237/38	1236/37	1235/36	1234/35	1233/34	1232/33	1231/32	1230/31	1229/30	1228/29	1227/28	1226/27	1225/26	1224/25	1223/24	1222/23	1221/22	1220/21	1219/20	1218/19	1217/18	1216/17	1215/16	1214/15	1213/14	1212/13	1211/12	1210/11	1209/10	1208/09	1207/08	1206/07	1205/06	1204/05	1203/04	1202/03	1201/02	1200/01	1199/00	1198/99	1197/98	1196/97	1195/96	1194/95	1193/94	1192/93	1191/92	1190/91	1189/90	1188/89	1187/88	1186/87	1185/86	1184/85	1183/84	1182/83	1181/82	1180/81	1179/80	1178/79	1177/78	1176/77	1175/76	1174/75	1173/74	1172/73	1171/72	1170/71	1169/70	1168/69	1167/68	1166/67	1165/66	1164/65	1163/64	1162/63	1161/62	1160/61	1159/60	1158/59	1157/58	1156/57	1155/56	1154/55	1153/54	1152/53	1151/52	1150/51	1149/50	1148/49	1147/48	1146/47	1145/46	1144/45	1143/44	1142/43	1141/42	1140/41	1139/40	1138/39	1137/38	1136/37	1135/36	1134/35	1133/34	1132/33	1131/32	1130/31	1129/30	1128/29	1127/28	1126/27	1125/26	1124/25	1123/24	1122/23	1121/22	1120/21	1119/20	1118/19	1117/18	1116/17	1115/16	1114/15	1113/14	1112/13	1111/12	1110/11	1109/10	1108/09	1107/08	1106/07	1105/06	1104/05	1103/04	1102/03	1101/02	1100/01	1099/00	1098/99	1097/98	1096/97	1095/96	1094/95	1093/94	1092/93	1091/92	1090/91	1089/90	1088/89	1087/88	1086/87	1085/86	1084/85	1083/84	1082/83	1081/82	1080/81	1079/80

Credible Engineering Construction Projects Limited		
Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)		
Computation of Net Worth as on 31.03.2019		
S.NO	Particulars	
1	Paid up share capital	12.65
2	All reserves created out of Profits	35.33
3	Security Premium Account	0.00
4	Total (1 + 2 +3)	47.98
	Less:	
5	Aggregate accumulated loses	0
6	Deferred expenditure	0
7	Misc. expenditures not written off	0
8	Reserves created out of Revaluation of assets	0
9	Write back of Depreciation and Amalgamation	0
10	Total Deductions (5 + 6 + 7 + 8+9)	0.00
11	Net Worth as per Audited Annual Accounts(4-10)	47.98
12	Claimed net worth	47.98
13	Remarks (if any)	NIL
14	Name of the Auditor	ANJALIAH & Associates

Annexure-II														
0														
0														
Yes														
ANJALIAH & Associates														
Yes (ICI Bank)														
Applicant Type	Entity	Member Code	Proposed equity shareholding in consortium	Year-1 2018-19/2018	Year-2 2017-18/2017	Year-3 2016-17/2016	Year-4 2015-16/2015	Year-5 2014-15/2014	Net Worth (In Rs. Crore) (as on 31.03.2019)	Financial Score	Net Worth Certified by Statutory Auditors	Statutory Auditor Provided the Methodology for Calculation of Net Worth	Overall assessment Yes/No	Remarks
1	2	3	4	5	6	7	8	9	11	12=(11X4)	13	14	15	16
			Factors	1.00	1.05	1.10	1.15	1.20	1.00	1.00				
Company	0	NA	100%	7.67	7.89	8.92	8.58	7.10	47.98	47.98	Yes	Yes	Yes	Nil
	Updated Net Cash Accruals			7.67	8.28	9.81	9.87	8.52	47.98	47.98				
	Total			7.67	8.28	9.81	9.87	8.52	47.98					
Whether Meeting the Minimum Threshold Network Criteria :														
Yes														

Minimum Average Annual Turnover							
S.No.	0	Annual turnover (Year wise) in crore					Annual Average Turnover in Last 5 years 2014-15 to 2018-19 (Minimum requirement)= Rs. 17.31 Crore
		2018-19	2017-18	2016-17	2015-16	2014-15	
	Updation Factor	1	1.05	1.1	1.15	1.2	
1	Turnover Claimed.	107.96	104.01	138.95	123.04	105.47	127.62
2	Turnover As per T/D	107.96	104.01	138.95	123.04	105.47	127.62
3	Turnover Assessed or Claimed whichever is less.	107.96	104.01	138.95	123.04	105.47	127.62

ANNEXURE-I															
CALCULATION OF BID CAPACITY															
Calculated by NHIDCL															
Claimed															
Name of bidder	Financial / Calendar year for which "A" has been assessed	Annual Turnover (Rs Cr)	A (Annual Turnover * Updation factor) (Rs Cr)	N	B (Rs in Cr)	C	(A*N*2.5-B+C)	Updation factor	Annual Turnover (Rs Cr)	A	N	B (Rs in Cr)	C	(A*N*2.5-B+C)	Whether qualifying or not
Shree Gautam Construction Co. Ltd.	2018-19	531.76	531.76	1.5	1083.77	0	910.33	1	531.76	531.76	1.5	1083.77	0	910.33	Y

ANNEXURE-I

Shree Gautam Construction Co. Ltd.

Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)

Category		Factor	Years to be considered										Limit (in Rs. Crore)	Minimum Technical Criteria to be satisfied																			
Sr. No.	Name of the Project	P r i n c i p a l I n v e s t o r	B i d d e r c l a i m	C x	Share in Equity	Experience during Financial Years					1	2	4	5	6	8	10	12	Factor for Single Work Assessed by TD)	13	14	15-13 X 14	16	Remarks									
						Year-1 2018/19 2018	Year-2 2017/18 2017	Year-3 2016/17 2016	Year-4 2015/16 2015	Year-5 2014/15 2014																							
						1.00	1.05	1.10	1.15	1.20																							
						Type of Experience (Rs. crores)																			Value of self construction in Eligible Projects in category 1 & 2	Eligible Projects for EPC Awarded by TD)	Experience Value (Rejection Assessed by TD)	Experience Value (Rejection by TD)	Whether completed in the last 5 years	Date of Commencement of the Project	Date of Completion of Project (EPC) Likely Completion Date	EPC of the Project	Updated EPC of the Project
						1.00																			1.2,3 & 4 Projects	1.2,3 & 4 Projects	1.2,3 & 4 Projects (3-10)	Yes	17-Dec-08	16-Dec-10	194.56	291.84	
1	Building Project Construction of Toppers Medical College and Hospital at Toppers, Assam)	EE, PWD, Toppers Building Division, Toppers Assam	A	3	4	100%	2.12	13.33	0.00	0.00	16.01	35.33	0.00	35.33	1.00	35.33	0.00	0.00	Yes	1.50	17-Dec-08	16-Dec-10	194.56	291.84									
2	Building Project Construction of 01-19 Staircase Banarshi Building Complex at BHEL Gurgaon Campus.	Add. Superintending Engineer (Civil) Engineering Section III, Urban Dept, Assam	B	3	4	100%	15.88	19.50	5.50	9.44	6.26	60.77	0.00	60.77	1.00	60.77	0.00	0.00	Yes	1.25	07-Apr-13	30-Sep-18	66.31	82.89									
3	Building Project Construction of Industrial Institute of Fashion Technology Permanent Campus at Unswashi, Shillong	MD, Meghalaya Govt. Construction Corporation Ltd. Shillong, Meghalaya	C	3	4	100%	0.00	3.64	12.54	20.07	19.70	64.34	0.00	64.34	1.00	64.34	0.00	0.00	Yes	1.25	22-Jul-13	18-Sep-17	55.88	69.45									
4	Building Project Construction of Proposed Institution Head Quarters and Sector Head Quarters at Bhangaroli, Toppers, Assam	Zonal Head (P&D) BHEL, Guwahati, Assam	D	3	4	100%	0.00	5.12	1.18	23.87	20.37	58.57	0.00	58.57	1.00	58.57	0.00	0.00	Yes	1.25	29-May-13	30-Sep-16	50.80	63.50									
5	Building Project Construction of Four State Bus Terminal at Tura, Meghalaya	DDM, NHCC Ltd, Tura, Meghalaya	E	3	4	100%	0.00	0.00	0.29	4.26	16.53	25.05	0.00	25.05	1.00	25.05	0.00	0.00	Yes	1.30	11-Jun-13	10-Oct-15	38.49	50.04									
6	Building Project Construction of Infrastructure at 32nd Bapu BSB Housing under P&D Toppers (10)	DDM, NHCC Ltd, Tura, Meghalaya	F	3	4	100%	1.50	9.88	16.11	0.00	0.00	29.60	0.00	29.60	1.00	29.60	0.00	0.00	Yes	1.20	11-Feb-15	15-Aug-15	36.02	43.22									
7	Building Project Construction of Super Speciality Block at Guwahati Medical College, Guwahati. (Assam) and their maintenance during Defect Liability Period.	GMPT, ESCO (India) Ltd, G-871, Guwahati, Assam	G	3	4	100%	32.62	15.00	0.00	0.00	0.00	0.00	0.00	0.00	1.00	0.00	0.00	0.00	Yes						Not worked as the work in progress, needed only 70% of EPC								
8	Building Project Construction of Administration Block, Academic Building, Library, Lecture Hall etc. of National Institute of Technology, Meghalaya at Shillong (Cherrapunji), Meghalaya, P&D-1	Manager Bhabha MITER Ltd NIT, Meghalaya, Assam	H	3	4	100%	0.00	20.28	37.56	22.65	0.00	0.00	0.00	0.00	1.00	0.00	0.00	0.00	Yes						Not worked as the work in progress, needed only 70% of EPC								
9	Building Project Establishment of New Medical College attached with the Government Hospital at North Lakhimpur Area under P&D during the FY 2015-17 (FY 16-17)	EE, P&D, North Lakhimpur Building Division	I	3	4	100%	66.82	21.29	0.00	0.00	0.00	0.00	0.00	0.00	1.00	0.00	0.00	0.00	Yes						Not worked as the work in progress, needed only 70% of EPC								
1	2. Fencing of road from Karabarti to English approach (63.4 Km of NH-52 B in Assam) under Amendment package of SARDP-NL, 16th Plan (2014-16/2016-20) (Vidhan Sabha Constituency) (Ratio 31% 69%)	EE, PWD, Jorhat NH Division, Jorhat, Assam	J	3	3	49%	18.84	28.24	16.07	33.43	27.46	137.57	0.00	137.57	1.00	137.57	0.00	0.00	Yes	1.40	15-Feb-11	31-Jan-21	236.32	330.85									
2	Construction of High Level Bridge across river Churala Noyapara, Keta	EE, Urban Improvement Trust, Keta	K	3	3	100%		4.66	10.64	9.34	28.57	0.00	28.57	0.00	28.57	1.00	28.57	0.00	0.00	Yes	1.35	10-Mar-12	30-Jun-16	45.85	61.90								
3	Construction of Four Lane Road Over Bridge at LC-4, Karna Industrial area, Patal road, Bokaro, Rajasthan	Project Manager, MIDCO, Bokaro, Rajasthan	L	3	3	100%		0.89	8.74	16.84	31.24	0.00	31.24	0.00	31.24	1.00	31.24	0.00	0.00	Yes	1.25	25-Jun-13	31-Oct-15	33.87	42.34								

Sl. No.	Name of the Project	Name of Client	P r o j e c t C o d e	B i d d e r c h o i c e	Cg	Share in Equity	Experience during Financial Years					Type of Experience (Rs crores)	Eligible Projects for EPC Assessed	Experience Value (Rs Crores)		Factor	Experience (Total Assessed by TD)		Experience Value (Subjected to TD)	Whether the work is within the last 5 years	Factor for Single Work	Date of Completion of the Project	Date of Completion of the Project (PCOD) Likely Completion Date	EPC of the Project	Updated EPC of the Project	Remarks
							Year-1 2018	Year-2 2019	Year-3 2020	Year-4 2021	Year-5 2022			Payments received from Eligible Projects in category 1 & 4	Value of self completed Eligible Projects in category 1 & 2											
							1.00	1.05	1.10	1.15	1.20															
4	Improvement and Upgradation of Road section of Kallakudi to Bargaeta (AS 200) and Villapattanam NH-54 to Palarigattam (AS 11) (Tender 1 Road in the State of Assam) under NSRBP Project (Package No. AS/NS/1)	Chief Engineer, PWD, Border Roads and NEC Works, Assam, Charaidima, Guwahati - 781003	M	3	3	50%		18.43	32.27	26.08	88.68	0.00	88.68	1.00	88.68	0.00	0.00	0.00	Yes	1.30	10-Dec-12	15-Nov-16	91.03	118.34		
5	Construction of Palahuri Embankment with Black Topped road and Slope protection works above L104 along the Bharamputra River.	Chief Executive Officer, FREMAA, Guwahati - 78	N	3	4	100%		9.11	14.23	6.21	36.31	0.00	36.31	0.70	25.42	0.00	10.89	Yes	1.25	01-Mar-14	31-Jul-17	33.80	42.25			
6	Widening of Road by DM and SIDPC by 7.5 m from Slicher town to Assam University, via Slicher Medical College and Slicher Engineering College under NSRBP Project for India Valley during 2013-14 (Package No. CAC_CNSP_IV_01)	Chief Engineer, PWD Roads, Assam, Charaidima, Guwahati-3	O	3	4	100%		1.14	6.81	6.12	25.89	0.00	25.89	0.70	18.12	0.00	7.77	Yes	1.25	21-Feb-14	29-Feb-16	21.99	27.49			
7	2 Laning with paved shoulders from Km 6.25 to 10.40 of Slicher Baidour section of NH-53 (Length 4.77 km) on EPC Mark1&H	NHIDCL	P	3	3	100%	14.37	10.11	11.69		37.84	0.00	37.84	1.00	37.84	0.00	0.00	0.00	No	1.15	01-Oct-15	30-Sep-20	53.21	61.19		
8	Improvement and Upgradation of Road Section of G) Tamulpore to Pawati (AS-02), (H) Paneti to Villapatt (AS-03) and (H) 5 Nos of Major Bridges on AS-03 under NSRBP Project Mo. PBA-SCCL-ANSP (IV)	Chief Engineer, PWD, Border Roads and NEC Works, Assam, Charaidima, Guwahati - 781003	Q	3	3	33%	76.06	48.71	2.69		130.16	0.00	130.16	1.00	130.16	0.00	0.00	0.00	Yes	1.20	10-Feb-15	31-Mar-20	351.98	422.38		
9	Widening and strengthening from Km 0.00 to Km 2.60 including BCC side drains on NH-53 (Slicher - Jorhat section) under annual plan for the year 2016 under NSRBP Project Mo. PBA-SCCL-ANSP (IV) in the State of Assam (OS/AS/2016-17/157), Package No. BH/HD/NSH/2510/51715)	Chief Engineer, PWD, NH Works Assam, Charaidima, Guwahati - 781003	R	3	3	100%	17.41	5.21		22.88	0.00	22.88	1.00	22.88	0.00	0.00	0.00	0.00	Yes	1.05	24-Apr-17	31-Dec-18	28.78	30.22		
10	Improvement and Upgradation of Road section of SH-2 from Manas Bridge Approach (34.256 Km) to Baid Bridge (49 Km) and Janta Bazar (53.9 Km) to Bargaeta Medical college (61 Km) Package No. ASRPP/15/ISH-2/MI/16	Chief Engineer, PWD (AR&SP & RDP), Assam	S	3	3	50%	15.75	6.14	3.41		25.95	0.00	25.95	1.00	25.95	0.00	0.00	0.00	Yes	1.15	02-Mar-16	13-Sep-19	69.99	80.49		
Total													850.00		820.08		29.92									
Whether meeting the Minimum Technical Threshold Criteria																								Yes		
Whether meeting the Minimum Technical threshold capability in a single completed project (Clause- 2.2.2.2-(ii)) = Rs. 51.94 Cr. or two completed project = Rs. 34.62 Cr																								Yes. Refer Project Code "g"		

Annexure-II		
Shree Gautam Construction Co. Ltd.		
Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)		
Computation of Net Worth as on 31.03.2019		
S.NO	Particulars	
1	Paid up share capital	4.83
2	All reserves created out of Profits	137.42
3	Security Premium Account	1.05
4	Total (1 + 2 +3)	143.30
	Less:	
5	Aggregate accumulated loses	-
6	Deferred expenditure	-
7	Misc. expenditures not written off	-
8	Reserves created out of Revaluation of assets	-
9	Write back of Depreciation and Amalgamation	-
10	Total Deductions (5 + 6 + 7 + 8+9)	0.00
11	Net Worth as per Audited Annual Accounts(4-10)	143.30
12	Claimed net worth	143.30
13	Remarks (if any)	NIL
14	Name of the Auditor	M/s Sanjay Manoj & Co.

ANNEXURE-II														
Shree Gautam Construction Co. Ltd.														
Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)														
Whether criteria of Minimum Net worth = Rs. 4.33 as at the close of the preceding financial year met by the Applicant?														
Statutory Auditor's Name														
M/s Sanjay Manoj & Co.														
Whether the Name & Address of the Applicant's Bankers is given?														
Yes (Indian Bank & Allahabad Bank)														
Applicant Type	Entity	Member Code	Proposed equity shareholding in consortium	Net Cash Accruals (Rs cr.)					Net Worth (In Rs. Crore) (as on 31.03.2019)	Financial Score	Net Worth Certified by Statutory Auditors	Statutory Auditor Provided the Methodology for Calculation of Net Worth	Overall assessment Yes/No	Remarks
1	2	3	4	Year-1 2018-19/2018	Year-2 2017-18/2017	Year-3 2016-17/2016	Year-4 2015-16/2015	Year-5 2014-15/2014	11	12=(11X4)	13	14	15	16
			Factors	1.00	1.05	1.10	1.15	1.20	1.00	1.00				
Company	Shree Gautam Construction Co. Ltd.	NA	100%	39.17	31.28	22.17	17.91	19.50	143.30	143.30	Yes	Yes	Yes	Nil
	Updated Net Cash Accruals			39.17	32.84	24.39	20.60	23.40	143.30	143.30				
Total				39.17	32.84	24.39	20.60	23.40	143.30					
Whether Meeting the Minimum Threshold Network Criteria :														
Yes														

Minimum Average Annual Turnover							
S.No.	Shree Gautam Construction Co. Ltd.	Annual turnover (Year wise) in crore					Annual Average Turnover in Last 5 years 2014-15 to 2018-19 (Minimum requirement)= Rs. 17.31 Crore
		2018-19	2017-18	2016-17	2015-16	2014-15	
	Update Factor	1	1.05	1.1	1.15	1.2	
1	Turnover Claimed.	531.76	387.74	307.44	278.93	245.25	378.43
2	Turnover As per T/D	531.76	387.74	307.44	278.93	245.25	378.43
3	Turnover Assessed or Claimed whichever is less.	531.76	387.74	307.44	278.93	245.25	378.43
		PG - 95 of Tech doc- 5	PG - 121 of Tech doc- 6	PG - of Tech doc- 7	PG - 170 of Tech doc- 7	PG - of Tech doc- 9	

ANNEXURE-I																	
CALCULATION OF BID CAPACITY																	
		Calculated by NHIDCL										Claimed					
Name of bidder	Financial / Calendar year for which "A" has been assessed	Update n factor	Annual Turnover (Rs Cr)	A (Annual Turnover * Update factor) (Rs Cr)	N	B (Rs in Cr)	C	(A*N*2.5-B+C)	Financial / Calendar year for which "A" has been claimed	Update factor	Annual Turnover (Rs Cr)	A	N	B (Rs in Cr)	C	(A*N*2.5-B+C)	Whether qualifying or not
Ram Chandra Paul	2014-15	1.2	144.5	173.40	1.5	138.85	2.19	513.59	2014-15	1.2	144.5	173.40	1.5	138.85	1.91	509.49	Y

Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)

Category		Factor		Limit (in Rs. Crore)		Years to be considered					Minimum Technical Criteria to be satisfied															
Category 1		1.00		8.66		1. 2018-19/2018-2019 2. 2019-20/2019-2020 3. 2020-21/2020-21 4. 2015-16/2015-16 5. 2014-15/2014-15					Minimum threshold technical capability (Clause 2.2.2.2 (i)) - Rs. 86.57															
Category 2		1.00		8.66		Project experience on Eligible Projects in core sector that qualify under Clause 2.2.2.6 (i)					Minimum threshold technical capability in a single completed project (Clause 2.2.2.2 (ii)) - Rs. 51.94 Cr. or two completed project - Rs. 34.62 Cr.															
Category 3		1.00		8.66		Construction experience on Eligible Projects in highways sector that qualify under Clause 2.2.2.6 (i)																				
Category 4		1.00		8.66		Construction experience on Eligible Projects in core sector that qualify under Clause 2.2.2.6 (i)																				
Sl. No.	Name of the Project	Name of Client	P r o j e c t C o d e	C _g	Share in Equity	Experience during Financial Years					1	2	3	4	5	6	7	8	9	10	11	12	13	14	15 = 13 X 14	16
						Year-1 2016-17	Year-2 2017-18	Year-3 2018-19	Year-4 2019-20	Year-5 2020-21	Year-6 2021-22	Year-7 2022-23	Year-8 2023-24	Year-9 2024-25	12.3.84 Projects	Experience Score (Total Assessed by TD)	Experience (Pending out of Assessed by TD)	Whether completed in the last 5 years	Factor for Single Work	Date of Commencement of the Project	Date of Completion of the Project (PCOD) Likely Completion Date	EPC of the Project	Updated EPC of the Project	Remarks		
						1.00	1.05	1.10	1.15	1.20					12.3.84 Projects	12.3.84 Projects	12.3.84 Projects (1-10)									
1	Widening & strengthening from intermediate lane to standard 2 lane way of Changanacherry-Methala-Choochacherry Road from 50.09km to 82.00 km ¹ under Cooclear Highway Division in the district of Cooclear during the year 2014-15 (under N.H. compulsory entry tax fund)	EE, PWD (Roads) Department, Cooclear Highway Division	A	3	100%	0.00	3.33	22.27	66.37	0.00	104.32	0.00	104.32	92.03	1.00	104.32	0.00	Yes	1.20	12-Jan-15	20-Jan-17	92.65	111.18			
2	HQCP from Phulhari to Durgapuri Section of NH-31D (i.e. km 86.05 (Phulhari) to 206 (Durgapuri) R11-12A, (Durgapuri) to km 122.00 (Gowdipara) to km 117.70 (Nandipara) to km 81.22 (Gowdipara) to km 69.00 (Durgapuri) to km 62.00 (Durgapuri) to km 50.09 (Durgapuri) to km 40.00 (Durgapuri) to km 30.00 (Durgapuri) to km 20.00 (Durgapuri) to km 10.00 (Durgapuri) to km 0.00 (D																									

Annexure-li		
Ram Chandra Paul		
Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)		
Computation of Net Worth as on 31.03.2019		
S.NO	Particulars	
1	Paid up share capital	42.96
2	All reserves created out of Profits	0.00
3	Security Premium Account	0.00
4	Total (1 + 2 +3)	42.96
	Less:	
5	Aggregate accumulated loses	-
6	Deferred expenditure	-
7	Misc. expenditures not written off	-
8	Reserves created out of Revaluation of assets	-
9	Write back of Depreciation and Amalgamation	-
10	Total Deductions (5 + 6 + 7 + 8+9)	0.00
11	Net Worth as per Audited Annual Accounts(4-10)	42.96
12	Claimed net worth	42.96
13	Remarks (if any)	NIL
14	Name of the Auditor	M/s N H Agrawal & Associates

ANNEXURE-II														
Ram Chandra Paul														
Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)														
Whether criteria of Minimum Net worth = Rs. 4.33 as at the close of the preceding financial year met by the Applicant?														
Yes														
Statutory Auditor's Name														
M/s N H Agrawal & Associates														
Whether the Name & Address of the Applicant's Bankers is given?														
Yes (Punjab National Bank)														
Applicant Type	Entity	Member Code	Proposed equity shareholding in consortium	Net Cash Accruals (Rs cr.)					Net Worth (In Rs. Crore) (as on 31.03.2019)	Financial Score	Net Worth Certified by Statutory Auditors	Statutory Auditor Provided the Methodology for Calculation of Net Worth	Overall assessment Yes/No	Remarks
1	2	3	4	Year-1 2018-19/2018	Year-2 2017-18/2017	Year-3 2016-17/2016	Year-4 2015-16/2015	Year-5 2014-15/2014	11	12=(11X4)	13	14	15	16
			Factors	1.00	1.05	1.10	1.15	1.20	1.00	1.00				
Company	Ram Chandra Paul	NA	100%	2.75	12.07	9.07	0.45	0.16	42.96	42.96	Yes	Yes	Yes	Nil
	Updated Net Cash Accruals			2.75	12.67	9.98	0.52	0.19	42.96	42.96				
Total				2.75	12.67	9.98	0.52	0.19	42.96					
Whether Meeting the Minimum Threshold Networth Criteria :														
Yes														

Minimum Average Annual Turnover						
S.No.	Ram Chandra Paul	Annual turnover (Year wise) in crore				
		2018-19	2017-18	2016-17	2015-16	2014-15
	Update Factor	1	1.05	1.1	1.15	1.2
1	Turnover Claimed.	87.01	76.47	120.40	110.00	144.50
2	Turnover As per T/D	87.01	76.47	120.40	110.00	144.50
3	Turnover Assessed or Claimed whichever is less.	87.01	76.47	120.40	110.00	144.50
						119.93
						119.93
						119.93

ANNEXURE-I																	
CALCULATION OF BID CAPACITY																	
Name of bidder	Financial / Calendar year for which "A" has been assessed	Calculated by NHIDCL							Claimed							Whether qualifying or not	
		Update factor	Annual Turnover (Rs Cr)	A (Annual Turnover * Update factor)	N	B (Rs in Cr)	C	Financial / Calendar year for which "A" has been claimed	Update factor	Annual Turnover (Rs Cr)	A	N	B (Rs in Cr)	C			
R.B. Construction	2015-16	1.15	169.58	195.02	1.5	226.78	0	504.53	2015-16	1.15	169.58	195.02	1.5	226.78	0	504.53	Y

R.B. Construction

Minimum Technical Criteria to be satisfied

 Whether meeting the Minimum Technical Threshold Criteria |

Whether meeting the Minimum Technical Threshold Criteria

Annexure-II		
R.B. Construction		
Development of Internal Infrastructure Works at Multi Model Logistics Park at Jogighopa in the State of Assam on Engineering, Procurement & Construction (EPC) Mode (Package-II)		
Computation of Net Worth as on 31.03.2019		
S.NO	Particulars	
1	Paid up share capital	71.95
2	All reserves created out of Profits	0
3	Security Premium Account	0.00
4	Total (1 + 2 +3)	71.95
	Less:	
5	Aggregate accumulated loses	-
6	Deferred expenditure	-
7	Misc. expenditures not written off	-
8	Reserves created out of Revaluation of assets	-
9	Write back of Depreciation and Amalgamation	-
10	Total Deductions (5 + 6 + 7 + 8+9)	-
11	Net Worth as per Audited Annual Accounts(4-10)	71.95
12	Claimed net worth	71.95
13	Remarks (if any)	NIL
14	Name of the Auditor	M/s K D Chakraborty

