

NHIDCL/Tripura/lalcherra-Kanchanpur/M-S/NH-44A/2021

11.03.2022

All Bidders

Sub: Rehabilitation and up-gradation of road from km 16+077 to km 43+935 of Lalchara- Kanchanpur via Shivbari section of Manu-Simlung road on NH-44A to two lane with paved shoulder in the state of Tripura on EPC basis- (package-II)-Result of Technical Evaluation- *Reg*.

Ref.: Your Bid submitted on 28.12.2021

Sir,

Please refer to your bid submitted for the subject cited above. The following is the final result of technical evaluation. Financial bid of technical responsive bidders shall be opened on 14.03.2022 at 1630 hrs in NHIDCL, HQ, 3<sup>rd</sup> floor, PTI building, 4, Parliament Street, New Delhi-110001.

| Sr.<br>No. | Name of the Bidder                                                                           | Status             | Remarks                                                                           | No of already<br>awarded project in<br>NHIDCL                      |
|------------|----------------------------------------------------------------------------------------------|--------------------|-----------------------------------------------------------------------------------|--------------------------------------------------------------------|
| 1.         | M/s Royal Infraconstru Limited                                                               | Responsive         | -                                                                                 | Nil                                                                |
| 2.         | M/s Vensar Constructions Company<br>Limited                                                  | Responsive         | -                                                                                 | Nil                                                                |
| 3.         | M/s Ram Kripal Singh Construction<br>Pvt. Ltd.                                               | Responsive         | -                                                                                 | Nil                                                                |
| 4.         | M/s Progressive Constructions Limited<br>in JV with M/s RVM Constructions<br>India Pvt. Ltd. | Responsive         | -                                                                                 | M/s Progressive<br>Constructions<br>Limited: 01 no. Ar.<br>Pradesh |
| 5.         | M/s Rajinder Infrastructure Pvt. Ltd. in<br>JV with M/s Amit Singla                          | Non-<br>Responsive | Non-Compliance of provisions of Clause 2.11.1 (I) and 3.1.6.1 (f) of RFP.         | M/s Rajinder<br>Infrastructure Pvt.<br>Ltd.: 1 no. in Assam        |
| 6.         | M/s JSR Constructions Pvt. Ltd. in JV with M/s PRN Infratech                                 | Non-<br>Responsive | Non-Compliance of<br>provisions of Clause<br>2.2.2.2 (i) & 2.2.2.5 (i)<br>of RFP. | 1 no. in Tripura                                                   |
| 7.         | M/s Allone Infra Pvt. Ltd.                                                                   | Non-<br>Responsive | Non-Compliance of<br>Clause 2.2.2.2 (i) &<br>2.2.2.5 (i) of RFP.                  | Nil                                                                |
| 8.         | M/s Aarpee Infraprojects Pvt. Ltd.                                                           | Responsive         | -                                                                                 | Nil                                                                |

| 9.  | M/s Vallabhneni Constructions Pvt.<br>Ltd. in JV with M/s Ayyamar<br>Infraprojects India Private Limited | Non-<br>Responsive | Non-Compliance of<br>Clause 2.11.1 (a) &<br>3.1.6.1 (a) and (f) of<br>RFP. | Nil                                                                                                             |
|-----|----------------------------------------------------------------------------------------------------------|--------------------|----------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------|
| 10. | M/s Anmol Associates in JV with M/s<br>MVD Infradevelopers Private Limited                               | Responsive         | -                                                                          | Nil                                                                                                             |
| 11. | M/s Shinde Developers Pvt. Ltd.                                                                          | Non-<br>Responsive | Non-Compliance of<br>Clause 2.11.1 (n) &<br>3.1.6.1 (f) of RFP.            | The second se |
| 12. | M/s JKM Infra Works LLP in JV with M/s Keti Constructions Ltd.                                           | Responsive         | -                                                                          | Nil                                                                                                             |
| 13. | M/s R.B. Construction                                                                                    | Non-<br>Responsive | Non-Compliance of   Clause 2.11.1 (n) &   3.1.6.1 (f) of RFP.              |                                                                                                                 |

2. In compliance to Clause No. 2.1.15, the financial bids will be opened in order of the date of opening of the Technical bids and Package wise for bids invited in packages. Accordingly, the Technical qualification of the bidders will be reviewed during the opening of financial bids and bidders who have been declared as L-1 bidder in 2 bids will not be eligible for consideration for opening of financial bids in the subsequent bids.

(Vivekanand Jaiswal) Deputy General Manager (Tech.) Email:- <u>v.jaiswal@gov.in</u>