

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

**National Highways & Infrastructure Development Corporation Limited**

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

No.NHIDCL/Assam/NH-37/Kanduli-Nalanihulla/Pkg-2/2021/199092/1500

Date: 31.03.2022

To,

All the Bidders, (listed below)

Sub: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from Km 606+300 of NH 37 to km 626+030 of NH-37 on existing Lahoal - Chabua Bypass i.e.-Kandulibari Grant Gaon to Nalanihulla section (Package 2) in the State of Assam on EPC mode. **Technical Evaluation Result - Reg.**

Tender Id: 2021\_NHIDC\_ 641909 \_1

Please refer to your bid submitted for the subject project cited above. The following is the result of Revised Technical Evaluation.

Sr. No.	Name of the Bidder	Responsiveness	Remarks
1	M/s Allied Infrastructures & Projects Pvt. Ltd. – M/s Sri Ram Enterprises (JV)	Technically Non-Responsive	Non Compliance by JV Partner as per RFP Clause of Annex-III of Appendix-IA Instruction at Sr. No. 8 & 9 and RFP Cl. 3.1.6.1(f.)
2	M/s Bhavani Constructions – M/s Garrison Constructions (JV)	Technically-Responsive	--
3	M/s RVM Constructions India Pvt. Ltd. – M/s Sri Ram Constructions (JV)	Technically-Responsive	--
4	M/s Matrika Energy Private Limited.	Technically Non-Responsive	Non Compliance of RFP Cl. 2.11.1
5	M/s P. K. & Company.	Technically-Responsive	--
6	M/s Spar Geo Infra Private Limited – M/s Hardik Construction Company (JV)	Technically Non-Responsive	Non Compliance by JV Partner as per RFP Cl. 2.2.2.3 (i) and 2.2.2.4(i).
7	M/s Mohan Lal Jain	Technically-Responsive	--
8	M/s Shree Riddhi Siddhi Buildwell Ltd.	Technically Non-Responsive	Non Compliance of RFP Cl. 2.2.2.2 (ii)
9	M/s Ganpati Builders	Technically Non - Responsive	As per clause 2.1.15 of the RFP
10	M/s Sunny Infraprojects Pvt. Ltd.	Technically Non-Responsive	Non Compliance of RFP Cl. of Annex-III of Appendix-IA Instruction at S.No. 8 & 9 and RFP Cl. 3.1.6.1(f),
11	M/s T. D. Trade Centre – M/s Sonia Enterprises (JV)	Technically-Responsive	--
12	M/s M. V. V. Satyanarayana	Technically Non-Responsive	Non Compliance of RFP Cl. 2.2.2.2 (i).
13	M/s BRN Infrastructures Pvt. Ltd. - M/s Balaji Construction & Co. (JV)	Technically Non-Responsive	Non Compliance by JV Partner as per RFP Cl. of Annex-III of Appendix-IA Instruction at S.No. 8 & 9 and RFP Cl. 3.1.6.1(f),
14	M/s C. K. Infrastructures Ltd.	Technically-Responsive	--
15	M/s Overseas Infrastructure Alliance (India) Pvt. Ltd. - M/s KabalInfratech Pvt. Ltd. (JV)	Technically-Responsive	--

Sr. No.	Name of the Bidder	Responsiveness	Remarks
16	M/s K. G. Gupta Infrastructure Pvt. Ltd.	<b>Technically Non-Responsive</b>	Non Compliance of RFP Clause 2.11.1(n) & 3.1.6.1(f)
17	M/s Braham Prakash Modi – M/s Hind Nirman Company (JV)	<b>Technically Non-Responsive</b>	Non Compliance by JV Partner as per RFP Cl. 2.2.2.4 (i) & 2.2.2.2 (ii)
18	M/s Satish Aggarwal & Co.	Technically-Responsive	--
19	M/s Jainco Enterprises Pvt. Ltd.	<b>Technically Non-Responsive</b>	Non Compliance of RFP Cl. 2.1.15
20	M/s Ram Parkash Constructions Pvt. Ltd.	Technically-Responsive	--
21	M/s JKM Infra Works LLP	Technically-Responsive	--
22	M/s Jayshree International – M/s Suraj Construction Company (JV)	Technically-Responsive	--

2. In compliance of Cl. 2.1.15 of RFP, the financial bids will be open on 31.03.2022 at 20.35 Hrs (i.e. Thursday) in order of the date of opening of the technical bids and packages wise for bid invited in packages. The technical qualification of the bidder will be review during the opening of the financial bids and bidders who have been declared as L1 bidders in two bids will not be eligible for consideration for opening of the financial bids in the subsequent bids.



(W. Blah)  
Executive Director