

NHIDCL/RO(JMU)/NH-244/M&R/Km138-235/319/2025-26/1532

Date:14.03.2026

To,
All bidders,

Sub: Periodical repair by way of Scarifying, Laying of WBM, Bituminous Macadam & Bituminous Concrete, Paver Blocks & Installation of Traffic Signs, Markings & Other Road Appurtenances including fixing of Pipe Culverts, Protection Works & Maintenance of NH-244 from Km 138.100 to Km 193.000 on Chatroo-Sinthanpass Anantnag- Khanabal section in the UT of J&K for FY 2025-26.- **Technical Evaluation Result-reg**

Ref: Your bid dated 16.02.2026.

Sir,

This has reference to your bid cited above. In this connection, the technical evaluation result thereby indicating the technically responsive/non-responsive bidders are as under:

Sr. No	Name of the Bidder	Technically Responsive / Non-responsive	Reason
1.	M/s Jai Buildcon	Responsive	
2.	M/s ABDUL RASHID BHAT & SONS	Non-responsive	Mandatory criteria as per Corrigendum-1 to RFP as well as para-4.1.(f) of section-2 of RFP not fulfilled.
3.	M/s Shivam Build Con & Associates	Non-responsive	The criteria as per clause 4.3 A (a) of section 2 of RFP not fulfilled.
4.	M/s HARISH GUPTA	Non-responsive	Mandatory criteria as per Corrigendum-1 to RFP not fulfilled.
5.	M/s Paratech Construction Pvt Ltd	Responsive	
6.	M/s EIMSIM BABAS INFRASTRUCTURES	Responsive	
7.	M/s Jassu Construction Company	Non-responsive	Bidder failed to submit the Hard copies of the requisite documents as mandated at para-12.2 of section-2 (Instruction to Bidders) of the RFP

2. Further, in case the non-responsive bidders who are not satisfied with the outcome of the technical evaluation result as per the above table, may choose to submit their representation, if any to this office via e-mail by 18.03.2026 (1700 Hrs). If no representation is received then it shall be presumed that those bidders have nothing to say in the matter and further necessary action shall be proceeded therewith.



(Ved Prakash)
Dy. General Manager (Projects)
NHIDCL, RO-Jammu