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Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(H1Rd G¥PIR I Ser) . (A Government of India Enterprise)

NHIDCL/Assam/NH-37/Sil-Churai/Pkg-V11/233357/2.98Y Date: 01.02.2024

REPLY OF PRE-BID QUERY

Subject: Widening/Improvement to 4-L of NH 37 from design Ch 0+000 on NH -8 near Karimganj to
design Chainage 144250 near Sutarkandi (Spur Connectivity to Indo/Bangladesh Border) Silchar-
Churaibari Pkg-7 in the State of Assam on HAM Mode. - Reply of the Pre-Bid query - Reg.

Tender ID: 2024_NHIDC_789110 1

Replies of Pre-Bid queries are as below:

Reference to Clause/

SL No. Page Description of Query Desired Modification Reply
Extend the Bid due date for af
L NIT, RFP least one month from current Extension of Bid As per RFP.
Bid Due Date.

Based on project data, site visit
and office visit of Assam
Government, it has been
2. General revealed that the contractor has
to pay 6% of the project cost ag
royalty as per the State]
Government Royalty Acts,

Requested to clarify that]
whether  the  royalty
amount has been included
in the Project Cost or not.

As per RFP.

Cosns~ead~

Saurav Deo
Deputy General Manager(T)



