राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com





(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH17/JogighopaBridge/2020-21/193297/IOI

Date: 20.07.2021

CORRIGENDUM -VIII

Name of Work: Construction of New Two-Lane Bridge with its approaches from Km 0+000 to Km 4+385 across River Brahmaputra on NH-17 at Jogighopa in the State of Assam on EPC mode.

Tender ID: 2021_NHIDC_617637_1

It is to inform to all the prospective bidders that the following amendments are being carried out:

S. No	Reference Item	Existing Provisions				Modified Provisions (to be read as)			
1.	Estimated Cost (Excl. GST) in NIT, RFP Cl. 1.1.1 and Datasheet of Section-7	., 1 ₹ 504.26 Cr. ₹ 504.5					504.54	Cr.	
	RFP, Section- 7, ' <i>DATASHEET'</i> , Clause 7	S. N	Year No.	Up- dation factor	Financial Year	S. N	Year No.	Up- dation factor	Financial Year
		1	Year 1	1.00	FY 2019-20	1	Year 1	1.00	FY 2020-21
		2	Year 2	1.05	FY 2018-19	2	Year 2	1.05	FY 2019-20
2.		3	Year 3	1.10	FY 2017-18	3	Year 3	1.10	FY 2018-19
		4	Year 4	1.15	FY 2016-17	4	Year 4	1.15	FY 2017-18
		5	Year 5	1.20	FY 2015-16	5	Year 5	1.20	FY 2016-17
		Note: In case of more no. of years the up-gradation factor will increase by 5%.				gradation		no. of years the vill increase by	



S. No	Reference Item	Existing Provisions					Modified Provisions (to be read as)			
		S	Financia	al Year		S	Financia	al Year		
	RFP,	1	Year 1	Year 1		1	Year 1 (2	2020-2021)		
3.	Appendix-XI,	2	Year 2			2	Year 2 (2	2019-2020)		
	Clause-4	3	Year 3 (2016-2017)		3	Year 3 (2	2018-2019)		
		4	Year 4 (2015-2016)		4	Year 4 (2	2017-2018)		
		5	Year 5 (2	Year 5 (2014-2015)		5		2016-2017)		
		s.	Particulars	Details		s.	Particulars	D-1-11-		
		No.	COSTAL AND DESCRIPTION OF THE PROPERTY OF THE	Details	I II .	o. No.		Details		
		1.	Name of Beneficiary	MD-NHIDCL		1.	Name of Beneficiary	MD-NHIDCL		
	DED Costian	2.	Beneficiary Bank Account No.	90621010002610	06.28	2.	Beneficiary Bank Account No.	90621010002610		
4.	RFP, Section- 1, 'Introduction' , Clause 1.2.4	3.	Beneficiary Bank Branch Name and Address	Canara Bank (erstwhile Syndicate Bank) Transport Bhawan,	CE (Caperi	3.	Beneficiary Bank Branch Name and Address	Canara Bank (erstwhile Syndicate Bank) Transport Bhawan,		
				1st Parliament Street, New Delhi- 110001				1st Parliament Street, New Delhi- 110001		
		4.	Beneficiary Bank Branch IFSC	SYNB0009062		4.	Beneficiary Bank Branch IFSC	CRNB0019062		
		S.	Particulars	Details	-	_	Double I			
		No.	. ar cicarars	Details		S. lo.	Particulars	Details		
		1.	Name of Beneficiary	National Highways & Infrastructure Development	-	1.	Name of Beneficiary	National Highways & Infrastructure Development		
	RFP,	2.	Beneficiary	Corporation Limited 90621010002659	+	2	Donofici D	Corporation Limited		
	Appendix-VII, Clause - 14	H-SS	Bank Account No.		ľ	2.	Beneficiary Banl Account No.	90621010002659		
		3.	Beneficiary Bank Branch	IFSC SYNB0009062	1	3.	Beneficiary Bank Branch	IFSC CNRB0019062		
		4.	Beneficiary Bank Branch Name	Transport Bhawan, New Delhi	4	4.		Transport Bhawan, New Delhi		

S. No			Existing Provisions			Modified Provisions (to be read as)			
		5.	Beneficiary Bank Address	Canara Bank (erstwhile Syndicate Bank) Transport Bhawan, 1st Parliament Street, New Delhi-110001	5.	Beneficiary Bank Address	Canara Bank (erstwhile Syndicate Bank) Transport Bhawan, 1st Parliament Street, New Delhi-110001		
6.	Schedules		Existing Schedules			Modified Schedules			
7.	DCA, Article 9, Clause 9.2	Shifting of obstructing utilities The Contractor shall, in accordance with Applicable Laws and with assistance of the Authority, undertake the work of shifting of any utility (including electric lines, water pipes, gas pipelines and telephone cables) to an appropriate location or alignment, if such utility or obstruction adversely affects the execution of Works or Maintenance of the Project Highway in accordance with this Agreement. The cost of such shifting, as per estimates prepared by				Shifting of obstructing utilities The contractor shall, subject to Applicable Laws and with assistance of the Authority, undertake shifting of an Utility (including electric lines, water pipes and telephone cables), to a appropriate location or alignment, such utility or obstruction adverse affected the execution of works of maintenance of the project Highway accordance with this Agreement, as per the scope given in Schedule-B and accordance with applicable standard and specifications of the concerned entity. The cost of shifting of such utilities indicated in Schedule B payable to the contractoras per schedule. Schedule B, if any, shall be change of scope. The Authority will provide assistance to the contractor for obtaining the estimates for shifting of such utilities from the entity owning such utilities from the entity owning such electric lines, water pipes of telephone cables, as the case may be The contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting works under the supervision of the contractor shall execute such utilities shifting the shifti			

S. No	Reference Item	Existing Provisions	Modified Provisions (to be read as)
			Entity. In the event of any delay in shifing thereof, the contractor shall be responsible for failure to perform any of its obligations here under if such failure is not as a direct consequence of delay on the part of the entity owning such electric lines, water pipes or telephone cables, as the case may be.
		*	The dismantled material/scrap of existing utility to be shifted dismantled shall belong to the contractor who would be free to dispose-off the dismantled materials as deemed fit by them.
8.	DCA, Article 19, Clause 19.1 (ii)	The Contract Price includes all duties, taxes, royalty, cess, charges, and fees that may be levied in accordance with the laws and regulations in force as on the Base Date on the Contractor's equipment, Plant, Materials and supplies acquired for the purpose of this Agreement and on the services performed under this Agreement. Nothing in this Agreement shall relieve the Contractor from its responsibility to pay any tax including any tax that may be levied in India on profits made by it in respect of this Agreement.	the Base Date on the Contractor's equipment, Plant, Materials and supplies acquired for the purpose of this Agreement and on the services
9.	RFP, Appendix-IA & Appendix- IB	The General Manager (Tech)	The Dy. General Manager (Tech)

.

S. No	Reference Item	Existing Provisions	Modified Provisions (to be read as)		
10.	NIT, RFP Cl. 2.11.1 (f), 2.11.2, 2.12, 2.13, 2.15.2, 3.1.6 (b) and Datasheet of Section - 7	Documents shall be submitted physically by the Bidder on or before the date mentioned in data sheet.	Documents to be submitted online on the CPP portal only. No physical submission required.		
11.	Threshold Technical Capacity In the RFP Cl 2.2.2.2(i) and Cl. 4 in Datasheet under Section -7	₹ 504.26 Cr.	₹ 504.54 Cr.		
12.	Data/Details for similar work (Technical Capacity) In the RFP Cl 2.2.2.2 and Cl. 5 in Datasheet under Section -7	₹ 100.85 Cr.	₹ 100.91 Cr.		

(K. C. Bhatt)²⁰/791

Dy. General Manager (Tech.)