

TEAM LEADER (YONGMA): KRISHAN LAL DOGRA

PROJECT SL NO	DURATION				LENGTH			TYPE OF PAVEMENT	DESIGNATION	TYPE	REMARKS
	START	END	DAYS	YEAR	2	4 / 6	EQUIVALE NCY				
1	6/1/1982	6/15/1983	379	1.04					JUNIOR ENGINEER	OTHER	
2	6/16/1983	9/15/1999	5935	16.3	0.01			RIGID	EXECUTIVE ENGINE	SUPERVISION	
3	6/16/1983	9/15/1999	5935	16.3	0.01			RIGID	EXECUTIVE ENGINE	BRIDGES	
4	6/16/1983	9/15/1999	5935	16.3	0.01			RIGID	EXECUTIVE ENGINE	SUPERVISION	
5	6/16/1983	8/24/1990	2626	7.19	10			RIGID	EXECUTIVE ENGINE	DPR	
6	6/16/1983	9/15/1999	5935	16.3	300			BOTH	EXECUTIVE ENGINE	SUPERVISION	
7	6/16/1983	9/15/1999	5935	16.3	300			RIGID	EXECUTIVE ENGINE	DPR	
8	6/16/1983	9/15/1999	5935	16.3	1000			RIGID	EXECUTIVE ENGINE	DPR	
9	6/16/1983	9/15/1999	5935	16.3	23			RIGID	EXECUTIVE ENGINE	DPR	
10	6/16/1983	9/15/1999	5935	16.3	34			RIGID	EXECUTIVE ENGINE	DPR	
11	9/16/1999	1/31/2014	5251	14.4		22		RIGID	SUPERINTENDING	DPR	
12	9/16/1999	1/31/2014	5251	14.4	122			RIGID	SUPERINTENDING	DPR	
13	9/16/1999	1/31/2014	5251	14.4	90			RIGID	SUPERINTENDING	DPR	
14	9/16/1999	1/31/2014	5251	14.4	100			RIGID	SUPERINTENDING	DPR	
15	9/16/1999	1/31/2014	5251	14.4	28			RIGID	SUPERINTENDING	DPR	
16	9/16/1999	1/30/2014	5250	14.4	100			FLEXIBLE	SUPERINTENDING	DPR	
17	9/16/1999	1/31/2014	5251	14.4	122			RIGID	SUPERINTENDING	DPR	
18	9/16/1999	1/31/2014	5251	14.4	120			RIGID	SUPERINTENDING	DPR	
19	9/16/1999	1/31/2014	5251	14.4	24			RIGID	SUPERINTENDING	DPR	
20	9/16/1999	1/31/2014	5251	14.4	30			BOTH	SUPERINTENDING	SUPERVISION	
21	9/16/1999	1/31/2014	5251	14.4				BRIDGE	SUPERINTENDING	SUPERVISION	
22	9/16/1999	1/31/2014	5251	14.4	100			FLEXIBLE	SUPERINTENDING	SUPERVISION	
23	9/16/1999	1/31/2014	5251	14.4	2			FLEXIBLE	SUPERINTENDING	DPR	
24	9/16/1999	1/31/2014	5251	14.4	67.5			BOTH	SUPERINTENDING	O&M	
25	9/16/1999	1/31/2014	5251	14.4	60			FLEXIBLE	SUPERINTENDING	O&M	
26	9/16/1999	1/31/2014	5251	14.4		65		FLEXIBLE	SUPERINTENDING	O&M	
27	9/16/1999	1/31/2014	5251	14.4		74		FLEXIBLE	SUPERINTENDING	SUPERVISION	
28	9/16/1999	1/31/2014	5251	14.4		64		FLEXIBLE	SUPERINTENDING	SUPERVISION	
29	9/16/1999	1/31/2014	5251	14.4		94		FLEXIBLE	SUPERINTENDING	DPR	
30	9/16/1999	1/31/2014	5251	14.4		89		FLEXIBLE	SUPERINTENDING	DPR	
31	9/16/1999	1/31/2014	5251	14.4		100		FLEXIBLE	SUPERINTENDING	SUPERVISION	

32	9/16/1999	1/31/2014	5251	14.4		22		FLEXIBLE	SUPERINTENDING	SUPERVISION	
33	9/16/1999	1/31/2014	5251	14.4	122		91.5	FLEXIBLE	SUPERINTENDING	SUPERVISION	
34	9/16/1999	1/31/2014	5251	14.4	90		67.5	FLEXIBLE	SUPERINTENDING	SUPERVISION	
35	9/16/1999	1/31/2014	5251	14.4	100		75	FLEXIBLE	SUPERINTENDING	SUPERVISION	
36	9/16/1999	1/31/2014	5251	14.4	28		21	FLEXIBLE	SUPERINTENDING	SUPERVISION	
37	9/16/1999	1/31/2014	5251	14.4	122		91.5	FLEXIBLE	SUPERINTENDING	SUPERVISION	
38	9/16/1999	1/31/2014	5251	14.4	120		90	FLEXIBLE	SUPERINTENDING	SUPERVISION	
39	9/16/1999	1/31/2014	5251	14.4	120		90	FLEXIBLE	SUPERINTENDING	DPR	
40	9/16/1999	1/31/2014	5251	14.4	40		30	FLEXIBLE	SUPERINTENDING	SUPERVISION	
41	9/16/1999	1/31/2014	5251	14.4	40		30	RIGID	SUPERINTENDING	DPR	
42	9/16/1999	1/31/2014	5251	14.4	60		45	FLEXIBLE	SUPERINTENDING	DPR	
43	9/16/1999	1/31/2014	5251	14.4	60		45	FLEXIBLE	SUPERINTENDING	SUPERVISION	
44	9/16/1999	1/31/2014	5251	14.4	24		18	FLEXIBLE	SUPERINTENDING	SUPERVISION	
45	9/16/1999	1/31/2014	5251	14.4	100		75	FLEXIBLE	SUPERINTENDING	SUPERVISION	
46	12/24/2014	2/4/2016	407	1.12		1.2		BOTH	TL & HIGHWAY	DPR	
47	3/7/2016	4/30/2018	784	2.15	268		201	FLEXIBLE	TL & HIGHWAY	DPR	
	TOTAL DAYS		12377	33.9							
	YEARS		33	33.9							
	YEARS IN		14	33.9							
	SUPERVISION PROJECTS > 50 KM 4 LANE 75 KM 2 LANE					9					
	DPR PROJECTS > 50 KM 4 LANE 75 KM 2 LANE					10					
	SUPERVISION OF RIGID HIGHWAY					0		3.35			

RESIDENT ENGINEER / ROAD SAFETY EXPERT (YONGMA): S K RAGHAV											
SL NO	START	END	DURATION		LENGTH			TYPE OF PAVEMENT	DESIGNATION	TYPE	
					2	4 / 6	QUIVALENCY				
1	9/4/1989	12/6/1992	1189	3.26	15			FLEXIBLE	SITE ENGINEER	EXECUTION	Experience certificate not given however being considered on
2	12/9/1992	3/10/1998	1917	5.25		111		BOTH	HIGHWAY ENGINEER	EXECUTION	
3	4/5/1998	7/10/2000	827	2.27		23		BOTH	HIGHWAY/M	EXECUTION	
4	8/10/2000	11/5/2001	452	1.24		16		BOTH	PROJECT MANAGER	SUPERVISION	Experience certificate not given however being considered on
5	12/5/2001	5/11/2004	888	2.43		55		BOTH	DEPUTY PROJECT MANAGER	EXECUTION	
6	6/15/2004	2/12/2005	242	0.66		79		BOTH	DEPUTY PROJECT MANAGER	EXECUTION-REHABILITATION	
7	3/24/2005	7/12/2005	110	0.3	150			FLEXIBLE	TL & HIGHWAY	SUPERVISION-PMGSY PROJECT	
8	8/23/2005	12/20/2006	484	1.33		40		RIGID	PROJECT MANAGER	EXECUTION-REHABILITATION	
9	1/20/2007	3/12/2008	417	1.14		60		BOTH	RESIDENT ENGINEER	SUPERVISION	
10	4/25/2008	3/24/2010	698	1.91	67		50.25	FLEXIBLE	RESIDENT ENGINEER	SUPERVISION	Experience certificate not given however being considered on
11	4/22/2010	3/13/2013	1056	2.89		60		FLEXIBLE	RESIDENT ENGINEER	SUPERVISION	
12	7/22/2013	5/31/2017	1409	3.86		68		BOTH	RESIDENT ENGINEER	SUPERVISION	
		TOTAL DAYS	9689								
		YEARS	26								
		YEARS IN CO	12								
		PROJECTS > 20 KM			9						
	SUPERVISION	PROJECTS > 25 KM 4/6 LANE			9						

CONTRACT SPECIALIST (YONGMA): Rajinder Kumar Sapru											
PROJECT SL NO	DURATION				LENGTH		ARBITRATION	AMOUNT in Crore	DESIGNATION	TYPE	REMARKS
	START	END	DAYS	YEARS	2	4 / 6					
1	1/4/1982	1/17/1987		0			NO		Junior Engineer	HOUSING	
2	1/18/1987	2/12/1993	2217	6.07		240	NO	1200	Assistant Engineer	HIGHWAY-DPR	
3	11/18/1987	2/12/1993		0			YES		Assistant Engineer	BRIDGE	
4	2/13/1993	11/2/2009		0		230	YES	654	Assistant Executive Engineer	HIGHWAY-DPR	
5	2/13/1993	11/2/2009	6106	16.7	120		YES	560	Assistant Executive Engineer	HIGHWAY-SUPERVISION	
6	11/3/2009	7/20/2015		0		265	YES	936	Executive Engineer	HIGHWAY-SUPERVISION	
7	11/3/2009	7/20/2015		0		50	YES	230	Executive Engineer	HIGHWAY-SUPERVISION	
8	11/3/2009	7/20/2015		0		80	YES	400	Executive Engineer	HIGHWAY-SUPERVISION	
9	11/3/2009	7/20/2015		0			YES		Executive Engineer	BRIDGE	
10	11/3/2009	7/20/2015	2085	5.71		320	NO	1200	Executive Engineer	HIGHWAY-DPR	
11	7/21/2015	6/29/2017		0		178	NO	856	Superintending Engineer	HIGHWAY-SUPERVISION	
12	7/21/2015	6/29/2017		0	90		YES	310	Superintending	HIGHWAY-DPR	
13	7/21/2015	6/29/2017		0		211	YES	960	Superintending	HIGHWAY-O&M	
14	7/21/2015	6/29/2017		0		280	YES	950	Superintending Engineer	HIGHWAY-SUPERVISION	
15	7/21/2015	6/29/2017	709	1.94		110	YES	780	Superintending Engineer	HIGHWAY-SUPERVISION	
16	6/30/2017	#####	153	0.42	80		YES	320	Chief Engineer	HIGHWAY-SUPERVISION	
		TOTAL DAYS	2947								
		YEARS	24								
		YEARS IN CC	8								
		PROJECTS >150 CRORE			9						
		arbitration			10						

QUANTITY SURVEYOR (YONGMA): DINESH KUMAR SINGH											
PROJECT SL NO	DURATION				LENGTH			TYPE OF PAVEMENT	DESIGNATION	TYPE	REMARKS
	START	END	DAYS	YEARS	2	4 / 6	EQUIVALENC				
1	10/25/1990	5/31/1995	1679	4.6	45			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
2	10/25/1990	5/31/1995		0	17			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
3	7/6/1995	12/31/2000	2005	5.49	9			Rigid	Quantity Surveyor cum Documentation Expert	Supervision	
4	7/6/1995	12/31/2000		0	17			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
5	7/6/1995	12/31/2000		0	9			Flexible	Quantity Surveyor cum	Supervision	
6	7/6/1995	12/31/2000		0	20			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
7	2/19/2001	11/30/2005	1745	4.78	23			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
8	2/19/2001	11/30/2005		0	18			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
9	2/19/2001	11/30/2005		0	18			Flexible	Quantity Surveyor cum Documentation Expert	Supervision	
10	2/19/2001	11/30/2005		0	15			Flexible	Quantity Surveyor cum Documentation Expert	O&M	
11	11/1/2010	5/16/2014	1292	3.54				Flexible	Senior Engineer (QS)	RAILWAY	
		TOTAL DAYS	5429								
		YEARS	14								
		YEARS IN QS	14								
		SUPERVISISON AS QUANTITY			9						

QUANTITY SURVEYOR (YONGMA): Dinendra Pratap Singh

PROJECT SL NO	DURATION				LENGTH			TYPE OF PAVEMENT	DESIGNATION	TYPE	REMARKS
	START	END	DAYS	YEARS	2	4 / 6	EQUIVALENC				
1	7/1/1993	6/30/1994	364	1		184		Flexible	Assistant Manager (QS)	Supervision	
2	7/1/1994	9/30/1998	1552	4.25		47		Flexible	Assistant Manager (QS)	Supervision	
3	10/1/1998	4/30/2001	942	2.58		43		Flexible	Quantity Surveyor	Supervision	
4	5/1/2001	8/31/2005	1583	4.34		77		Flexible	Senior Engineer (QS)	Execution	
5	9/1/2005	12/31/2008	1217	3.33		41		Flexible	Quantity Surveyor / Senior Engineer	Execution	
6	1/1/2009	12/30/2011	1093	2.99	87			Flexible	Quantity Surveyor / Senior Engineer	Supervision	
7	1/2/2012	6/30/2017	2006	5.5	65			Flexible	Quantity Surveyor / Senior Engineer	Supervision	
8	7/1/2017	4/30/2018	303	0.83	42.56			Rigid	Senior Quantity Surveyor	Supervision	Experience certificate not given however being considered on the basis of self certification
		TOTAL DAYS	9060								
		YEARS	24								
		YEARS IN QS	19								
		SUPERVISISON AS QUANTITY	6								

MATERIAL ENGINEER (YONGMA): MOHAMMAD TAUSEEF												
PROJECT SL NO	DURATION				LENGTH			familiarit y with equipme nts	DESIGNATION	TYPE	COUNTRY	REMARKS
	START	END	DAYS	YEARS	2	4 / 6	EQUIV ALENC					
1	11/9/1998	11/30/2001	1117	3.06	98			YES	Field Engineer	SUPERVISION	INDIA	Experience certificate not given however being considered on the basis of Self Declaartion
2	12/20/2001	12/30/2003	740	2.03		72		YES	Assistant Material Engineer	SUPERVISION	INDIA	
3	1/1/2004	3/31/2005	455	1.25		72		YES	Material Engineer	SUPERVISION	INDIA	
4	4/3/2005	4/30/2009	1488	4.08		45		YES	Material Engineer	SUPERVISION	INDIA	
5	5/6/2010	6/30/2011	420	1.15	37.79			YES	Material Engineer	SUPERVISION	INDIA	
6	7/9/2011	4/29/2012	295	0.81		52		YES	Material Engineer	SUPERVISION	INDIA	
7	5/1/2012	8/31/2013	487	1.33		217		YES	Material Engineer cum Quality Control Expert	O&M-SHORT TERM	INDIA	
8	9/16/2013	10/30/2015	774	2.12		36		YES	Material Engineer	SUPERVISION	SAUDI ARABIA	Experience certificate not given however being considered on the basis of Self Declaartion
9	11/1/2015	3/31/2017	516	1.41		22		YES	Material Engineer	SUPERVISION	SAUDI ARABIA	Experience certificate not given however being considered on the basis of Self Declaartion
10	5/17/2017	4/30/2018	348	0.95	75			YES	Acting Team	DPR	INDIA	
	TOTAL DAYS		6292									
	YEARS		17									
	YEARS IN CONSTRUCCION		15		2C	7	2D	8	2E	2		

MATERIAL ENGINEER (YONGMA): NARESH KUMAR												
PROJECT SL NO	DURATION				LENGTH			familiarity with equipments	DESIGNATIO N	TYPE	COUNTRY	REMARKS
	START	END	DAYS	YEARS	2	4 / 6	EQUIVALENC Y					
3	6/30/2004	8/31/2005	427	1.17	8			YES	Assistant Material	PMGSY- SUPERVISION	INDIA	NOT CONSIDERED
4	9/22/2005	6/1/2006	252	0.69	52.7			YES	Assistant Material	REHAB- SUPERVISION	INDIA	
5	6/9/2006	9/20/2007	468	1.28	154			YES	Material Engineer	REHAB- SUPERVISION	INDIA	
6	9/25/2007	2/15/2009	509	1.39		79		YES	Material Eng	SUPERVISION	INDIA	
7	2/16/2009	9/10/2010	571	1.56		23		YES	Material Eng	SUPERVISION	INDIA	
8	9/13/2010	4/30/2013	960	2.63		83		YES	Material Eng	SUPERVISION	INDIA	
9	5/1/2013	1/15/2014	259	0.71		78		YES	Material Eng	SUPERVISION	INDIA	
10	1/16/2014	4/30/2018	1565	4.29		20		YES	Material Eng	SUPERVISION	INDIA	
	TOTAL DAYS		4584									
	YEARS		12									
	YEARS IN CONSTRUCCION		12		2C	7	2D	7	2E	0		

BRIDGE DESIGN SPECIALIST (YONGMA): K K Dhar

SI No	START	END	DURATION		LENGTH		no of bridge	WELL/PILE	>200	DESIGNATION	TYPE	COUNTRY
					IN M	TECH						
1	6/1/1979	8/31/1982	1187	3.25				0		JE	FLOOD PROTECTION	India
2	9/1/1982	11/30/1984	821	2.25				0		JE	FLOOD PROTECTION	India
3	11/1/1984	11/30/1987	1124	3.08				0		Assistant Executive Engineer	SMALL BRIDGES	India
4	2/1/1990	4/30/1991	453	1.24	6~60 60~200 200~500 0 500~1000	1	10 9 1 1	1	YES	Deputy Executive Engineer	BRIDGES-DPR	India
5	5/1/1991	2/28/2004	4686	12.8	6~60 60~200	1	8 1	0	NO	Executive Engineer	BRIDGES-SUPERVISION	India
6	3/1/2004	11/30/2005	639	1.75	6~60 60~200 200~500	0	6 4 1	2	YES	Executive Engineer	ANNUITY MODEL ANNUITY-BRIDGES	India
7	11/1/2006	12/30/2008		0	6~60 60~200 200~500	1	9 2 1	1	YES	Executive Engineer	BRIDGES-DPR	India
8	12/1/2008	2/28/2012	1945	5.33	6~60 60~200 200~500	2	10 1 1	1	YES	Executive Engineer	ANNUITY MODEL ANNUITY-BRIDGES	India
9	10/1/2012	3/30/2014	545	1.49	500~1000	0	1	1	YES	PROJECT MANAGER (Bridge)	RAILWAY BRIDGE	India
10	4/1/2014	4/30/2015		0	6~60 60~200 200~500 0 500~1000	1	19 16 1 4	12	YES	Bridge Design Engineer	RURAL BRIDGES	India

11	1/1/2015	2/28/2016	698	1.91	6~60 60~200 200~500 0	0	3 9 1	5	YES	Bridge Design Engineer	RURAL BRIDGES	India
12	5/1/2015	7/30/2016		0	500~1000	1	4	3	YES	Senior Bridge Design Eng	ROB-DPR	India
13	3/1/2016	8/30/2016		0	500~1000	0	1	1	YES	Bridge Design Engineer	ROB-DPR	India
14	3/1/2016	8/30/2016	487	1.33	200~500 0	0	1	0	YES	Bridge Design Engineer	Unedypass-DPR	India
15	9/1/2016	2/2/2017	154	0.42	200~500 0	0	1	1	YES	Bridge Design Engineer	ROB-DPR	India
		TOTAL DAYS	8364	22.9								
		YEARS	22	22.9								
		YEARS IN DES	31	22.9								
		>200 m				8						
		similar configuration 4 bridges				7						
		similar capacity				5						
		abroad exp				0						
		with firm				4.1	4/4/2014	4/30/2018				

HIGHWAY DESIGN SPECIALIST (YONGMA): Ishwar Chandra										
PROJECT SL NO	START	END	DURATION		Innovative	com p	similar confi	DESIGNATION	TYPE	REMARKS
1	3/1/1994	6/30/1995	486	1.33		-	-	Assistant Eng	BUILDING-	NOT CONSIDERED
2	7/1/1995	6/30/1997	730	2		-	44.6	Site Engineer (Highway)	EXECUTION	
3	7/6/1997	7/16/1998	375	1.03		CAD & PLO TTER	0	Design Engineer	DPR	
4	7/20/1998	8/25/1999	401	1.1	0	-	194	Highway Design Engineer	DPR	
5	9/1/1999	5/25/2000	267	0.73		-	47	Highway Design Engineer	DPR	
6	6/5/2000	2/28/2001	268	0.73		-	77	Highway Design Engineer	DPR	
7	9/8/2002	2/8/2003	153	0.42		MX & CAD	85	Senior Highway cum Pavement Design Engineer	SUPERVISION	

8	2/19/2003	10/30/2003	253	0.69		MX	121	Senior Pavement Design Engineer	SUPERVISION
9	11/8/2003	11/9/2004	367	1.01		-	39	Senior Highway cum Pavement Design Engineer	SUPERVISION
10	11/10/2004	11/10/2005	365	1		MX & CAD	100	Senior Highway cum Pavement Design Engineer	SUPERVISION
11	11/20/2005	11/29/2006	374	1.02		-	39	Senior Highway cum Pavement Design Engineer	SUPERVISION
12	12/15/2006	12/20/2008	736	2.02		-	63	Team Leader cum Highway Engineer	SUPERVISION

13	1/10/2009	1/10/2011	730	2		CAD	40	Team Leader cum Highway Engineer	DESIGN & SUPERVISIN	
14	1/15/2011	2/16/2013	763	2.09			20	Senior Highway Engineer cum Team Leader	DPR	
15	12/15/2013	12/15/2015	730	2		MX	100	Senior Highway Design Engineer/Acting Team Leader	DPR	
16	1/3/2016	5/20/2016	138	0.38	0		0	Senior Highway cum Pavement Design Engineer	DPR	
17	6/2/2016	6/2/2017	365	1		-	140	Project Director	DPR	
	TOTAL DAYS		7015	19.22						
	YEARS		19							
	YEARS IN DESIGN		10							
	Highway Design Engineer in similar				6					
	Computer Software in Design				3					
	Non Traditional Technology				0			EXP WITH FIRI	4.38	

BRIDGE & STRUCTURE (YONGMA): Ashwani Kumar													
PROJECT SL NO	START	END	DURATION		LENGTH	NOS	REH AB	PILE/WE LL	MODERN METHOD	DESIGNATION	TYPE	COUNTRY	REMARKS
1	12/1/1995	7/30/1999	1337	3.66	60~200	1	0	0	1	Site Engineer	BRIDGE SUPERV ISION	India	
2	12/1/1995	7/30/1999		0	60~200	1	0	0	1	Site Engineer	BRIDGE SUPERV ISION	India	
3	12/1/1995	7/30/1999		0	200~500	1	0	0	1	Site Engineer	BRIDGE SUPERV ISION	India	
4	8/1/1999	11/30/2003	1582	4.33	60~200	1	0	1	1	Bridge Engineer	BRIDGE SUPERV ISION	India	
5	8/1/1999	11/30/2003		0	60~200	1	1	1	1	Bridge Engineer	BRIDGE SUPERV ISION- REHAB	India	
6	8/1/1999	11/30/2003		0	60~200	1	1	1	1	Bridge Engineer	BRIDGE SUPERV ISION- REHAB	India	
7	8/1/1999	11/30/2003		0	60~200	1	1	1	1	Bridge Engineer	BRIDGE SUPERV ISION- REHAB	India	

Annex-I

[illegible]

		YEARS	22						ABROAD	0			
		YEARS IN CONSTRUCTION	22	Empl with the Firm	0	2C	4		2D	6	2E	14	

BRIDGE & STRUCTURE (YONGMA): Satish Raj Chouhan													
PROJECT SL NO	START	END	DURATION		LENGTH	NOS	REH AB	PILE/WE LL	MODERN METHOD	DESIGNATION	TYPE	COUNTRY	REMARKS
1	6/21/1990	8/5/1992	776	2.13						Site Engineer	BUILDIN G- SUPERV ISION	India	NOT CONSIDERED
2	1/2/1993	5/17/1996	1231	3.37		1	0	0	1	Asst. Bridge Engineer	EXECUT ION- BRIDGE	India	
3	5/18/1996	10/1/1999	1231	3.37	6~60 60~200 200~500	10 1 1	3	8	1	Structural Engineer	SUPERV ISION- HIGHW AY	India	
4	10/3/1999	12/29/2001	818	2.24	6~60 200~500 >1000	10 1 1	0	10	1	Bridge Engineer	SUPERV ISION- HIGHW AY	India	
5	1/1/2002	5/19/2003	503	1.38	60~200	2	1	1	0	Bridge Engineer	ROB EXECUT ION	India	
6	5/21/2003	6/10/2005	751	2.06	6~60 60~200	6 1	1	1	0	Bridge/Stru ctural Engineer	SUPERV ISION- HIGHW AY	India	
7	6/12/2005	12/29/2008	1296	3.55	6~60 60~200	3 1	1	0	0	Bridge Engineer	SUPERV ISION- HIGHW AY	India	

8	1/3/2009	2/5/2010	398	1.09	6~60 60~20 0	5 1	0	1	0	Bridge/Stru ctural Engineer	Design & supervis ion of shutteri ng & false work	India	CONSIDERED ONLY IN TOTAL EXPERIENCE
9	2/6/2010	3/16/2012	769	2.11	60~20 0	1	0	0	1	Bridge/Stru ctural Engineer	SUPERV ISION- HIGHW AY	India	
10	3/17/2012	4/21/2014	765	2.1	60~20 0	2	1	1	0	Bridge/Stru ctural Engineer	PROOF CHECKI NG/DPR	India	CONSIDERED ONLY IN TOTAL EXPERIENCE
11	4/22/2014	5/29/2016	768	2.1	6~60 60~20 0	17 2	1	1	0	Bridge/Stru ctural Engineer	DPR	India	
12	5/30/2016	1/9/2018	589	1.61	6~60 60~20 0	54 7	2	7	0	Bridge/ Structural Engineer	IE- SUPERV ISION	India	
	TOTAL DAYS		9119										
	YEARS		24						ABROAD	0			
	YEARS IN CONSTRUCCION		19	Empl with the Firm	0	2C	6		2D	5	2E	4	

BRIDGE & STRUCTURE (YONGMA): Rajesh Kumar													
PROJECT SL NO	START	END	DURATION		LENGTH	NOS	REH AB	PILE/WE LL	MODERN METHOD	DESIGNATION	TYPE	COUNTRY	REMARKS
1	4/1/1995	10/30/2001	2404	6.59	6~60 60~20 0	18 2	0	0	0	Asst. Bridge Engineer	SUPERV ISION- HIGHW AY	India	
2	11/7/2001	12/10/2002	398	1.09	60~200	2		1		Bridge Engineer	SUPERV ISION- HIGHW AY	Saudi Arabia	
3	12/11/2002	12/31/2003	385	1.05	60~200	6		4	1	Bridge Engineer	SUPERV ISION- HIGHW AY	Saudi Arabia	
4	1/4/2004	10/30/2004	300	0.82	60~200	2	0	0	0	Field Engineer (Bridge)	SUPERV ISION- HIGHW AY	India	
5	11/2/2004	9/28/2006	695	1.9	6~60 60~20 0	70 13	3	7	0	Bridge Engineer	SUPERV ISION- HIGHW AY	India	
6	10/1/2006	12/29/2007	454	1.24	6~60 60~20 0	27 4	2	2	0	Bridge Engineer	SUPERV ISION- HIGHW AY	Nepal	
7	1/1/2008	3/30/2012	1550	4.25	6~60 60~20 0	11 1	0	1	0	Bridge Engineer	SUPERV ISION- HIGHW AY	India	

8	4/1/2012	10/22/2015	1299	3.56	6~60 60~20 0 200~5 00	34 5 2	3	4	2	Bridge Engineer	SUPERV ISION- HIGHW AY	India	
9	10/27/2015	12/30/2017	795	2.18	6~60 60~20 0	19 4	2	2	0	Bridge Engineer	SUPERV ISION- HIGHW AY	India	
10	1/6/2018	4/30/2018	114	0.31						Bridge / Structural Engineer	SUPERV ISION- AE	India	BRIDGE WORK MENTION
TOTAL DAYS			8394										
YEARS			23						ABROAD		3		
YEARS IN CONSTRUCCION			23	Empl with the Firm	0	2C	7		2D		2E 4	2	