

Consultancy Services for Authoritys Engineer for Supervision of (i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis. (iii) Widening and Up-gradation to 2 lane with pave[2018/NHIDC/318569/1]

DPR/Feasibility study cum Preliminary Design Report [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|--|--|-------------------|--------------------------|---------|----------|---------|
| 1 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for construction of 5 Nos. of Railway Over Bridges (ROB) under Rourkela (R&B) Division in BOT (Annuity) mode in the state of Odisha. | 150.00 | 24/09/2013 to 19/12/2014 | SOLE | DPR | View |
| 2 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for construction of 2 Nos. of Railway Over Bridges (ROB) under Balasore (R&B) Division in BOT (Annuity) mode in the state of Odisha. | 60.00 | 26/07/2013 to 25/04/2015 | SOLE | DPR | View |
| 3 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for Two Laning of Satakutunia-Patna Road in the district of Keonjhar through Public Private Partnership (PPP mode) on Design, Built, Finance, Operate and Transfer (DBFOT) Basis in the state of Odisha. | 180.00 | 07/01/2013 to 02/04/2015 | SOLE | DPR | View |
| 4 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Feasibility Study and Detailed Project Report of Two Laning of Bisoi-Rairangpur (SH) in the district of Mayurbhanj through Public Private Partnership (PPP mode) on Design, Built, Finance, Operate and Transfer (DBFOT) Basis in the state of Odisha. | 130.00 | 07/01/2013 to 13/10/2014 | SOLE | DPR | View |
| 5 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Detailed Project Report for Widening Two Lanes with Strengthening with Paved Shoulder from 162.010 Km. to 224.900 Km. of NH-57 for the years 2014-15 | 174.90 | 30/07/2014 to 30/10/2014 | SOLE | DPR | View |

| | | | | | | | |
|----|--|--|--------|--------------------------|------|-----------------------------------|------|
| 6 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Feasibility Study and Preparation of Detailed Project Report for Improvement and up-gradation to 2-lane/2-lane with Paved Shoulders Configuration of Various State Highways and Major District Roads in Jharkhand for Package no. SHAJ/DPR/2011/04) for Jamua – Kharagdiha – Chatro - Sarwan Road (MDR-83) and Jamua-Pachamba-Giridih Road (MDR-86 & SH-13) | 107.00 | 03/02/2012 to 05/02/2013 | SOLE | DPR | View |
| 7 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consulting Services for Preparation of Detailed Project Report (DPR) for "Construction of Ring Road around Sambalpur Town connecting Gosala-Maneswar-Jayantpur & Ranikhinda around Sambalpur City (33 Km.) | 530.00 | 03/02/2015 to 30/09/2015 | SOLE | DPR | View |
| 8 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Feasibility Study, Detailed Project Report, Survey and Preparation of Land Plan for Widening to Two Lane with Paved Shoulders from Km: 19.800 to Km: 96.25 (B.C.Road to Kottigehara Section) of NH-234 (Excluding widening of Sharp Curves from Km 77.00 to 96.25). | 0.00 | 16/12/2015 to 30/12/2016 | SOLE | DPR | View |
| 9 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for project management including Feasibility study and preparation of Detailed Project Report for construction of Ring Road around Basti city in the State of Uttar Pradesh. | 0.00 | 03/08/2016 to 03/07/2017 | SOLE | DPR | View |
| 10 | ARKITECHNO Consultants (India) Pvt. Ltd. | Preparation of Preliminary Project Report (PPR) for the Proposed Flyover at Kalinga Hospital Square, Bhubaneswar. | 38.67 | 03/02/2015 to 30/12/2015 | SOLE | Feasibility and Preliminary Study | View |
| 11 | ARKITECHNO Consultants (India) Pvt. Ltd. | Preparation of Preliminary Project Report (PPR) for the Proposed Flyover at Damana Square, Bhubaneswar | 39.00 | 03/02/2015 to 30/12/2015 | SOLE | Feasibility and Preliminary Study | View |
| 12 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Feasibility Report and DPR for proposed Four laning from Banarpal to Ballahar Chhak & Ballhar Chhak to Godibandha at Ch.75/200 to 84/00 Km of NH-149 & 314.130 to 321.00 of NH-53(erstwhile Km 0.0 to 8.8 Km of NH 23 & from 295/02 to 301/89 of NH-200) | 0.00 | 19/04/2016 to 30/12/2016 | SOLE | DPR | View |

| | | | | | | | |
|----|--|---|--------|--------------------------|------|-----|------|
| 13 | ARKITECHNO Consultants (India) Pvt. Ltd. | Carrying out Detailed Design for Detailed Engineering of the work: "Rehabilitation and Upgrading to 2 lanes/ 2 lane with Paved Shoulders Configuration and Strengthening of Bhojpur- Chhatabar Section (km 131.0 to km 192.0) of NH-200 in the State of Odisha (Package No.NHIIP-OD-200-5) under Phase-I of National Highways Inter-connectivity Improvement Projects (NHIIP)". | 220.00 | 27/05/2015 to 30/03/2016 | SOLE | DPR | View |
| 14 | ARKITECHNO Consultants (India) Pvt. Ltd. | Detailed Design for Widening & Strengthening of Parvatipur- Laxmipur Road from Km 12/600 to 42/830, Km 44/280 to Km 53/900, Km 54/900 to Km 59/200 & Km 65/180 to Km 68/380 under SHDP in the state of Odisha to be executed on EPC Contract. | 210.00 | 29/03/2014 to 18/05/2014 | SOLE | DPR | View |
| 15 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for carrying out the feasibility and detailed engineering study for the black spots, junction improvements and forming bypasses and conducting traffic survey for all roads at prescribed locations in the Thiruvallur (H) division under FIDIC condition Contract. | 140.00 | 26/02/2011 to 30/10/2011 | SOLE | DPR | View |
| 16 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Detailed Project Report for Junctions, Black Spots of Chengalpattu Bypass, Madurathankam Bypass, Uthiramerur Bypass and to Carry Traffic Survey in Important Junctions in Kancheepuram District Chengalpattu (H) Division | 188.00 | 26/02/2011 to 31/01/2012 | SOLE | DPR | View |
| 17 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Detailed Project Report for Junctions, Black Spots, and Vellore Ring Road Phase 2&3, Gudiyattam Bye Pass, Arcot Bye Pass, Arakkonam Bye Pass and Sholinghur Bye Pass and to Carry Traffic Survey in Important Junctions in Vellore District (Vellore & Vaniyambadi (H) Division). | 230.00 | 26/02/2011 to 30/10/2011 | SOLE | DPR | View |
| 18 | ARKITECHNO Consultants (India) Pvt. Ltd. | Carrying out Detailed Project Report for "Widening and strengthening of Berhampur-Tamana-Chikiti-Surangi-Mandarda road(SH-22) to 2 lane without | 43.00 | 17/01/2014 to 30/10/2014 | SOLE | DPR | View |

| | | | | | | | |
|----|--|--|--------|--------------------------|------|-----|------|
| | | paved shoulder from 0/00 to 1/00 & 2/00 to 32/0km on EPC mode. | | | | | |
| 19 | ARKITECHNO Consultants (India) Pvt. Ltd. | Carrying out Detailed Project Report for "Widening & Strengthening of Bhawanipatna-Gunupur-Kashipur Road (SH-44) from Km 0/000 to 13/000 & Km 42/940 to Km 48/840 under SHDP in the state of Odisha on EPC mode. | 36.00 | 29/03/2014 to 30/09/2014 | SOLE | DPR | View |
| 20 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consulting Services for preparation of DPR for the proposed Flyover (Elevated Corridor of 4.875 mtr.) near Joda Town in the District of Keonjhar, Odisha | 175.93 | 02/03/2016 to 01/09/2016 | SOLE | DPR | View |

Project Supervision/Independent Engineer/Authoritys Engineer [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|--|---|-------------------|--------------------------|---------|------------------|---------|
| 1 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Project management Consultants (Construction Supervision) for Bhubaneswar- Puri section of NH-203 from Km 0.00 to Km 59.00 in the state of Odisha under NHDP Phase-III | 500.00 | 24/05/2011 to 30/05/2015 | SOLE | Supervision(PPP) | View |

Annual Turnover [1A]

| Sno | Company Name | Turnover | Financial Year |
|-----|--|----------|----------------|
| 1 | ARKITECHNO Consultants (India) Pvt. Ltd. | 14.50 | 2016-17 |
| 2 | ARKITECHNO Consultants (India) Pvt. Ltd. | 15.85 | 2015-16 |
| 3 | ARKITECHNO Consultants (India) Pvt. Ltd. | 17.95 | 2014-15 |

DPR/Feasibility study cum Preliminary Design Report/ Project Supervision/Independent Engineer/Authoritys Engineer [1B]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Project Type/Details |
|-----|--|--|-------------------|--------------------------|---------|----------|----------------------|
| 1 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for Two Laning of Satakutunia-Patna Road in the district of Keonjhar through Public Private Partnership (PPP mode) on Design, Built, Finance, Operate and Transfer (DBFOT) Basis in the state of Odisha. | 180.00 | 07/01/2013 to 02/04/2015 | SOLE | DPR | DPR/FS View |

| | | | | | | | |
|---|--|---|--------|-----------------------------|------|------------------|----------------------------|
| 2 | ARKITECHNO Consultants (India) Pvt. Ltd. | Consultancy Services for Project management Consultants (Construction Supervision) for Bhubaneswar- Puri section of NH-203 from Km 0.00 to Km 59.00 in the state of Odisha under NHDP Phase-III | 500.00 | 24/05/2011 to 30/05/2015 | SOLE | Supervision(PPP) | SUPERVISION View |
|---|--|---|--------|-----------------------------|------|------------------|----------------------------|

12

Consultancy Services for Authoritys Engineer for Supervision of (i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis. (iii) Widening and Up-gradation to 2 lane with pave[2018/NHIDC/318569/1]

DPR/Feasibility study cum Preliminary Design Report [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|-------------------------|---|-------------------|--------------------------|---------|-----------------------------------|---------|
| 1 | REDECON (INDIA) PVT LTD | Preparation of Feasibility Study and Detailed Project Report for Upgradation of the Existing 2-Lane Single Carriageway to 4/6-Lane Divided Carriageway between Km. 0/0 to 50/700 (Section Zirakpur to Patiala) of NH-64 in Punjab (Under DBFOT Pattern) - Major Bridges-2 (145 m), 4 lane ROB-1 (1200 m) & 2 no's 4 lane Grade Separators (600 m each) and Minor Bridges | 421.27 | 02/04/2007 to 20/05/2011 | SOLE | DPR | View |
| 2 | REDECON (INDIA) PVT LTD | Preparation of Detailed Project Report for the Development of 2-Lane State Highways with paved shoulder/4 lane provision in the State of Bihar including 4 no. Bridges (1 Major & 3 Minor) under RSVY Scheme for Package - 5 (Buxar and Bhabhua Districts) | 178.25 | 16/01/2007 to 11/12/2011 | SOLE | DPR | View |
| 3 | REDECON (INDIA) PVT LTD | Feasibility Report for 2-lane in hill areas and 2-lane with Paved Shoulder in Plain Area (Package -I)" - in the state of Uttranchal on P.P.P. Mode (Total Length -112.0 km - State Highways-5, 10 & 13) including 5 Hill bridges, Under Passes | 134.24 | 06/01/2016 to 16/04/2013 | SOLE | Feasibility and Preliminary Study | View |
| 4 | REDECON (INDIA) PVT LTD | Consultancy Services for Carrying out "Feasibility study and detailed project preparation for Upgradation to 4-lane configuration of Domel-Katra-Reasi-Bhambla road (NH-144) from chainage 0.00 to 14.97 (Length = 14.97 Km) and improvement of Geometrics of 2 lane configuration with paved shoulders from Chainage 14.97 to 82.15 (Length 67.20 Km) b) Improvement of Geometrics of 2-lane configuration with paved shoulders of | 300.00 | 18/04/2016 to 18/11/2016 | LEAD | DPR | View |

| | | | | | | | |
|---|-------------------------|---|----------|--------------------------|-------|-----------------------------------|------|
| | | Tikri-Katra road (Length 15.00 Km) taking off from NH-44 (chainage 44.2) in Jamm | | | | | |
| 5 | REDECON (INDIA) PVT LTD | Engagement of Project Development Consultant for development of "6/8 lane Agra to Lucknow Access Controlled Expressway (Green Field) Project" in Uttar Pradesh-Total Length – 302.22 km excluding Link Roads of 65.0 km | 9,055.22 | 15/02/2013 to 08/04/2015 | OTHER | Feasibility and Preliminary Study | View |
| 6 | REDECON (INDIA) PVT LTD | Feasibility Report of Ranchi to Birmitrapur, National Highway-23 (2/4-lane) in the State of Jharkhand on Design, Build, Finance, Operate & Transfer (DBFOT) Pattern Total Length – 216 km. No. of Major Bridges -6 and Minor Bridges – 36 (JV with DHV (India) Pvt. Ltd.) | 324.00 | 08/07/2009 to 17/07/2013 | OTHER | Feasibility and Preliminary Study | View |

Project Supervision/Independent Engineer/Authoritys Engineer [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|-------------------------|--|-------------------|--------------------------|---------|------------------|---------|
| 1 | REDECON (INDIA) PVT LTD | Consultancy Services for Short Term Improvement and Routine Maintenance Contract of 4 lanning Aurangabad - Gorhar Section from Km 180.00 to Km 320.00 and Gorhar to Barwa-Adda from km. 320.0 to 398.750 km of NH-2 in the state of Bihar and Jharkhand | 0.00 | 07/07/2014 to 02/11/2015 | SOLE | Supervision(EPC) | View |
| 2 | REDECON (INDIA) PVT LTD | Supervision of Short Term Improvement and Routine Maintenance Contract of 4-lanning of Garmukteshwar to Moradabad Section from km. 93.00 to km. 149.35 of NH-24 in the state of Uttar Pradesh" (Total Length – 56.35 km)-PACKAGE-9 | 0.00 | 16/08/2012 to 31/12/2014 | SOLE | Supervision(EPC) | View |
| 3 | REDECON (INDIA) PVT LTD | Independent Engineer for development of 2/4 Laning of (i) Jabalpur – Patan– Shahpura (SH-15 & SH-22-A) Road (Total Length-38.75km) and, (ii) Uchera – Nagod – Singpur – Kalinjer (SH-56) Road (Total Length-55.60 km) under one Package on BOT (Toll + Annuity Scheme) basis" in the state of Madhya Pradesh | 317.74 | 01/05/2013 to 31/05/2015 | SOLE | Supervision(PPP) | View |
| 4 | REDECON (INDIA) PVT LTD | Supervision of Short Term Improvement and Routine Maintenance works on the | 150.00 | 06/10/2010 to 30/12/2011 | SOLE | Supervision(EPC) | View |

| | | | | | | | | |
|----|-------------------------|--|--------|--------------------------|------|------------------|------|--|
| | | selected stretches of PIU - Narsinghpur of 2/4-lane National Highway No.: 12 (Rajmarg-X – Bareilly) in the state of Madhya Pradesh- Package MP SPRVN - 2 : Total Length – 100 km | | | | | | |
| 5 | REDECON (INDIA) PVT LTD | Independent Technical cum Quality Control Consultant for the work of 4/6 lane roads/highways (Total Length-69.65 km) at Baran, District, Patiala | 300.88 | 09/09/2008 to 27/07/2011 | SOLE | Supervision(EPC) | View | |
| 6 | REDECON (INDIA) PVT LTD | Consultancy Services for "Authority's Engineer for Supervision of Construction of Fly-over at Derabassi from Km. 29.830 to Km 30.970 of NH-22 (Ambala-Chandigarh Section) on Engineering, Procurement and Construction (EPC) basis in the state of Punjab | 90.90 | 10/04/2015 to 31/10/2016 | SOLE | Supervision(PPP) | View | |
| 7 | REDECON (INDIA) PVT LTD | Consulting Services as "Independent Engineer Services during O&M Period for the project of 2 Laning with Paved Shoulders of Agra to Aligarh Section of NH-93 from Km. 0 / 000 to Km. 79 / 000 (New NH-509 from Km. 234.412 to Km. 153.000) on Design, Build, Finance, Operate and Transfer (DBFOT) on Toll Basis under NHDP Phase – IVA in the State of Uttar Pradesh" (Total Length-81.40 km) | 169.00 | 01/01/2016 to 01/01/2016 | SOLE | Supervision(EPC) | View | |
| 8 | REDECON (INDIA) PVT LTD | Supervision & Improvement works on widening and strengthening of Wadi - Raichur Road from Km. 41.00 to Km. 88.00 in Karnataka. (Yadgir to AP Border) (Gulbarga District) to 4 - lane roads under State Highways Improvement Project-IV" in the state of Karnataka | 183.69 | 22/11/2011 to 29/07/2013 | SOLE | Supervision(EPC) | View | |
| 9 | REDECON (INDIA) PVT LTD | Construction Supervision and Quality Control for Bihar State Highway Projects – II (2-lanning) for Civil Package Works 3 and 4 for SH-78 and 91 and other MDRs in the state of Bihar | 208.32 | 24/11/2008 to 24/11/2011 | SOLE | Supervision(EPC) | View | |
| 10 | REDECON (INDIA) PVT LTD | Consultancy Services for "Supervision and Quality Control during the construction period of the identified State Highways and Major District Roads Projects of West Zone | 958.29 | 15/04/2016 to 16/04/2018 | SOLE | Supervision(EPC) | View | |

| | | | | | | | |
|----|-------------------------|---|--------|--------------------------|------|------------------|------|
| | | & Ujjain Zone of MPPWD in the state of Madhya Pradesh | | | | | |
| 11 | REDECON (INDIA) PVT LTD | Consultancy Services for Construction Supervision for packages (i) Bhawanipatna to Khariar (km 2/0 to 70/0 of SH-16-68 kms) (ii) Chandbali Bhadrak-Anandpur (km 0/0-45/0 of SH-9 and km 0/0 to 50/0 of SH-53- 95 kms) and (iii) Berhampur-Taptapani (km 0/0 to km 14/0 of SH-17 - 14 km) in the state of Orissa | 245.27 | 11/08/2011 to 30/10/2013 | SOLE | Supervision(EPC) | View |
| 12 | REDECON (INDIA) PVT LTD | Supervision and Quality Control during the construction period of the identified Major District Roads Projects of West Zone & Ujjain Zone of MPPWD in the state of Madhya Pradesh lane 2/4 | 958.29 | 07/04/2016 to 07/03/2018 | SOLE | Supervision(EPC) | View |
| 13 | REDECON (INDIA) PVT LTD | Consultancy Services for Construction Supervision for upgrading the existing road sections (2-lane) to 4 - lane divided carriageway for the Integrated Road Development Project at KANPUR (Length - 17.29 km) in the state of Uttar Pradesh | 283.87 | 11/11/2009 to 28/07/2011 | SOLE | Supervision(EPC) | View |

Annual Turnover [1A]

| Sno | Company Name | Turnover | Financial Year |
|-----|-------------------------|----------|----------------|
| 1 | REDECON (INDIA) PVT LTD | 15.46 | 2015-16 |
| 2 | REDECON (INDIA) PVT LTD | 12.51 | 2014-15 |

DPR/Feasibility study cum Preliminary Design Report/ Project Supervision/Independent Engineer/Authoritys Engineer [1B]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Project Type/Details |
|-----|-------------------------|---|-------------------|--------------------------|---------|-----------------------------------|----------------------------|
| 1 | REDECON (INDIA) PVT LTD | Engagement of Project Development Consultant for development of "6/8 lane Agra to Lucknow Access Controlled Expressway (Green Field) Project" in Uttar Pradesh-Total Length - 302.22 km excluding Link Roads of 65.0 km | 9,055.22 | 15/02/2013 to 08/04/2015 | OTHER | Feasibility and Preliminary Study | DPR/FS View |
| 2 | REDECON (INDIA) PVT LTD | Consultancy Services for "Supervision and Quality Control during the construction period of the identified State Highways and Major District Roads Projects of West Zone | 958.29 | 15/04/2016 to 16/04/2018 | SOLE | Supervision(EPC) | SUPERVISION View |

& Ujjain Zone of MPPWD in the state of
Madhya Pradesh

h2

Consultancy Services for Authoritys Engineer for Supervision of (i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis. (iii) Widening and Up-gradation to 2 lane with pave[2018/NHIDC/318569/1]

DPR/Feasibility study cum Preliminary Design Report [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|-------------------------------|---|-------------------|--------------------------|---------|----------|---------|
| 1 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design & Construction Supervision of Cartagena – Vera Toll Road. Section length: 112.62 Km, 4 Laning | 0.00 | 02/02/2004 to 03/03/2012 | SOLE | DPR | View |
| 2 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Engineering Design, Construction, Conservation & Operation for Independent Engineering contract of 4 laning of A-31 Highway between La Roda and Bonete (Albacete). KM 29.8 to 124.0. Section: La Roda - Bonete. Section length 94.2 km | 0.00 | 03/12/2007 to 30/06/2011 | SOLE | DPR | View |
| 3 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design on road safety and pavement rehabilitation. Keys: 32-PO-3920, 33-PO-3650, 33-PO-3910 and 33-PO-3670. Section's length: 44.4 km, 4 lane | 0.00 | 01/03/2007 to 31/12/2012 | SOLE | DPR | View |
| 4 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design of the North – North West High Speed Corridor platform works. Section: Orense- Lalin Section (Hilly Terrain / Mountain) Length: 41.60 Km | 0.00 | 02/02/2004 to 31/05/2011 | SOLE | DPR | View |
| 5 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design of A-32 Highway from Linares to Albacete. Section: Reolid-Robledo, Provence of Albacete. 4 laning | 0.00 | 02/03/2009 to 31/10/2014 | SOLE | DPR | View |
| 6 | TPF GETINSA EUROESTUDIOS S.L. | Feasibility study and Preliminary design of the High Capacity Route Connection between the N435 highway and Ruta de la Plata A66. Section length: 51 km. Spain. | 2,181.00 | 20/02/2008 to 10/11/2011 | SOLE | DPR | View |
| 7 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design of the A318 Olivar Motorway. Section: Puente Genil Bypass Road. Spain | 0.00 | 04/07/2008 to 17/09/2012 | SOLE | DPR | View |
| 8 | TPF GETINSA EUROESTUDIOS S.L. | Design of Bergstrom Expressway (US 183) from US 290 to SH 71 and part of SH 71 Highway. United States | 3,780.00 | 02/10/2014 to 16/04/2015 | SOLE | DPR | View |

| | | | | | | | |
|----|-------------------------------------|--|--------|--------------------------|------|-----|------|
| 9 | TPF GETINSA EUROESTUDIOS S.L. | Feasibility Study of the High-Speed Railway Line Cantabrian Sea –Mediterranean Sea. Section: Teruel – Zaragoza (OT 965063) | 0.00 | 14/03/2011 to 25/08/2015 | SOLE | DPR | View |
| 10 | TPF GETINSA EUROESTUDIOS S.L. | Preparation of the Feasibility Study for the Construction of Poti-Grigoleti-Kobuleti bypass and Detailed Design, bidding documents, environmental protection and resettlement documents for Grigoleti-Kobuleti bypass (Lot 1) and Poti-Grigoleti (Lot2) Section of International E-70 Senaki-Poti (Detour)-Sapi (Border of Turkish Republic) Road_Lot 1. Georgia | 709.00 | 12/04/2016 to 21/09/2017 | SOLE | DPR | View |
| 11 | TPF GETINSA EUROESTUDIOS S.L. | Feasibility Study and Detailed Design of the project: Widening of the CA02E Road, in the section "La Herradura Bypass (Chainage 47+025) – Zacatecoluca (Roundabout). El Salvador | 352.00 | 23/06/2014 to 15/08/2017 | SOLE | DPR | View |
| 12 | TPF GETINSA EUROESTUDIOS S.L. | Consulting services for the preparation of feasibility study with projects final studies of Engineering and Environmental impact and bidding terms for the Construction Project of the North Interoceanic Railroad: Yurimaguas - Iquitos. Section length: 555 km. | 0.00 | 15/09/2011 to 22/07/2013 | LEAD | DPR | View |
| 13 | TPF GETINSA EUROESTUDIOS S.L. | Feasibility study of integrating terminals of the Metropolitan Transport Integrated System of the city of Posadas. Section's length: 37 km, | 0.00 | 01/03/2010 to 30/11/2011 | LEAD | DPR | View |
| 14 | TPF GETINSA EUROESTUDIOS S.L. | Preliminary Design of Duero Highway A-11. Section: Quintanilla de Arriba (West) - Tudela de Duero. Key: AO-VA-14; Executive Design of Duero Highway A-11. Quintanilla de Arriba (West) - Quintanilla de Onésimo (East), from km 317,800 of the N-122. Key: T2-VA-3910; 12-VA-3910, Executive Design of Duero Highway A-11. Section: Quintanilla de Onésimo (East) - Tudela de Duero, from km 326,800 to 344,800. Key: T2-VA-3920; 12-VA-3920. Province of Valladolid Section's length: 27 km, 4 Laning | 0.00 | 02/03/2009 to 31/12/2012 | LEAD | DPR | View |
| 15 | TPF GETINSA EUROESTUDIOS | Detailed esign of A-59 Highway between the A-57 access of Vilaboa and the access | 0.00 | 01/07/2010 to 30/09/2014 | LEAD | DPR | View |

| | | | | | | | |
|----|-------------------------------------|---|----------|--------------------------|------|-----------------------------------|------|
| | S.L. | to Peinador airport from AP-9 road. Section: Vilaboa-O Viso. 4 laning highway | | | | | |
| 16 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design and Feasibility and environmental impact studies of Lleida - French Border Highway. Section: Lérida-Viella tunnel. Section length: 134.73 kms | 5,468.00 | 01/05/2009 to 30/07/2013 | LEAD | Feasibility and Preliminary Study | View |
| 17 | TPF GETINSA EUROESTUDIOS S.L. | Design Project Report for the north ring road project for the metropolitan area of Santa Cruz de Tenerife â€œ La Laguna. Spain | 1,986.00 | 06/06/2007 to 31/12/2014 | LEAD | DPR | View |
| 18 | TPF GETINSA EUROESTUDIOS S.L. | Construction Project Report for Widening of the AP8 Motorway to Six Lanes in the Section Between Behobia and Ventas de IrÃ³n. Spain | 455.00 | 06/06/2011 to 31/10/2013 | LEAD | DPR | View |
| 19 | TPF GETINSA EUROESTUDIOS S.L. | Construction, Maintenance and Operation of Autovia de la Plata Concession (A66) between Benavente and Zamora. Length : 49 km. Spain. | 1,386.00 | 17/01/2013 to 17/06/2013 | LEAD | DPR | View |
| 20 | TPF GETINSA EUROESTUDIOS S.L. | Prefeasibility and Feasibility Study of Cali Ring Road Colombia | 1,063.00 | 17/06/2014 to 26/05/2015 | LEAD | Feasibility and Preliminary Study | View |
| 21 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design of Costa del Sol Railway. Section: San Pedro de Alc ntara - Estepona. Spain | 9,000.00 | 11/01/2008 to 30/11/2012 | LEAD | DPR | View |
| 22 | TPF GETINSA EUROESTUDIOS S.L. | Consulting Services for the Preparation of the Design of Metro Line 1 of Bogotas Integrated Public Transport System. Colombia | 3,091.00 | 25/06/2013 to 24/02/2015 | LEAD | DPR | View |
| 23 | TPF GETINSA EUROESTUDIOS S.L. | Design of Requejo - Padornelo section of the Madrid - Galicia High Speed Railway Line. Section length: 18.9 km | 0.00 | 22/11/2007 to 22/05/2015 | LEAD | DPR | View |
| 24 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design of the rehabilitation and improvement of the road Villa Rica - Puerto Bermudez. Section length: 105.38 km. Spain | 0.00 | 01/04/2014 to 31/10/2015 | LEAD | DPR | View |
| 25 | TPF GETINSA EUROESTUDIOS S.L. | Final Study for the improvement of the road Chuquicara - Puente Quiroz - Tauca-Cabana - Huandoval-Pallasca. Section: Tauca - Pallasca. Peru | 0.00 | 17/04/2012 to 21/07/2015 | LEAD | DPR | View |

| | | | | | | | |
|----|-------------------------------------|---|----------|--------------------------|-------|-----------------------------------|------|
| 26 | TPF GETINSA EUROESTUDIOS S.L. | Preliminary Design and Feasibility Study of the 4th Centenary Expressway. Phase 2. Section: 1. La Solana Expressway. | 0.00 | 23/06/2009 to 10/05/2012 | LEAD | DPR | View |
| 27 | TPF GETINSA EUROESTUDIOS S.L. | Preliminary Design and Feasibility Study for the Construction, Maintenance and Operation of Sierra de Huelva Highway. Section length: 42 km. | 0.00 | 21/09/2010 to 16/11/2011 | LEAD | DPR | View |
| 28 | TPF GETINSA EUROESTUDIOS S.L. | Consulting and assistance to support the Construction management and coordination of the projects of the North-Northwest high speed corridor. Line AV Madrid-Galicia. Section LubÃan-Ourense. Section Length: 104 Km, | 12.98 | 16/11/2006 to 22/01/2012 | LEAD | DPR | View |
| 29 | TPF GETINSA EUROESTUDIOS S.L. | Feasibility Study, Preliminary Study and Detailed Design of the 4th Algerieâ€™s Bypass Highway. Lot 1: Interchange RN 18 (Wilaya de Ain Defla) â€™ Interchange RN1 (MÃ©dÃ©a), 67,4 km. Algeria. | 6,959.00 | 22/10/2008 to 31/12/2013 | OTHER | DPR | View |
| 30 | TPF GETINSA EUROESTUDIOS S.L. | Feasibility Study, Preliminary Study and Detailed Design of the 4th Algerieâ€™s Bypass Highway. Lot 2: Changer RN 1 (Wilaya de MÃ©dÃ©a) â€™ Changer RN8 (East of Locality of Dirah. 84,3 km. Algeria | 5,196.00 | 22/10/2008 to 31/12/2013 | OTHER | DPR | View |
| 31 | TPF GETINSA EUROESTUDIOS S.L. | Consultancy Services to Carry out the Feasibility Study for the Construction of the Tunnels under the Suez Canal | 0.00 | 01/04/2013 to 13/10/2015 | OTHER | Feasibility and Preliminary Study | View |

Project Supervision/Independent Engineer/Authoritys Engineer [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|-------------------------------------|---|-------------------|--------------------------|---------|------------------|---------|
| 1 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Design & Construction Supervision of Cartagena – Vera Toll Road. Section length: 112.62 Km 4 Laning | 5,090.78 | 02/02/2004 to 03/03/2012 | SOLE | Supervision(PPP) | View |
| 2 | TPF GETINSA EUROESTUDIOS S.L. | Detailed Engineering Design, Construction, Conservation & Operation for Independent Engineering contract of 4 laning of A-31 Highway between La Roda and Bonete (Albacete). KM 29.8 to 124.0. Section: La Roda - Bonete. Section length 94.2 km | 2,529.43 | 03/12/2007 to 30/06/2011 | SOLE | Supervision(PPP) | View |
| 3 | TPF GETINSA EUROESTUDIOS | Works Control and Construction Supervision of the North-Northwest High- | 3,329.48 | 16/02/2004 to 31/05/2011 | SOLE | Supervision(EPC) | View |

| | | | | | | | |
|----|-------------------------------|--|-----------|--------------------------|------|------------------|------|
| | S.L. | Speed corridor platform works. Line: Orense to Santiago. Stretch: Orense to Lalín. Section Length: 41.60 Km, | | | | | |
| 4 | TPF GETINSA EUROESTUDIOS S.L. | Works Control and supervision of the platform works of the new railway access to Eastern Spain. Madrid – Castilla-La Mancha – Comunidad Valenciana – Región de Murcia. Section: Aranjuez – Ontígola. Section length: 4.7 km, | 1,023.56 | 23/11/2007 to 23/08/2011 | SOLE | Supervision(EPC) | View |
| 5 | TPF GETINSA EUROESTUDIOS S.L. | Supervision of the Design/Construction of the Longitudinal Road of the North, Section 7: Corinto – Lislique – Anamorós. Section's length: 16.9 km, 2 laning | 80.64 | 01/03/2011 to 30/11/2012 | SOLE | Supervision(EPC) | View |
| 6 | TPF GETINSA EUROESTUDIOS S.L. | Works Control and Supervision of toll roads. Central Services. 4/6 Laning | 52,844.67 | 01/10/2008 to 31/12/2012 | SOLE | Supervision(PPP) | View |
| 7 | TPF GETINSA EUROESTUDIOS S.L. | Consulting and technical assistance services for the supervision of the concession contract for the Maintenance and Operation of first generation Highway from chainage 70.700 to chainage 177.530 and A-31 Highway from chainage 0.000 to chainage 29.800 section Madrid Albacete. 4 Lane | 1,093.14 | 24/09/2007 to 23/09/2011 | SOLE | Supervision(PPP) | View |
| 8 | TPF GETINSA EUROESTUDIOS S.L. | Consulting services on construction supervision for "A-8 Cantabrico highway section: Careira-Lindin". 4 laning | 533.03 | 01/01/2008 to 30/11/2013 | SOLE | Supervision(EPC) | View |
| 9 | TPF GETINSA EUROESTUDIOS S.L. | Package C1 Consulting Services Noi-Bai-Lao Expressway / ADB Loan VIE 2391/2392. Km 244, 4 laning | 6,186.00 | 02/11/2009 to 30/05/2014 | SOLE | Supervision(EPC) | View |
| 10 | TPF GETINSA EUROESTUDIOS S.L. | Supervision of Works for the Construction of GI632 Bypass. Section: Zumárraga East Interchange – Urretxu/Legazpi Interchange. Spain | 418.00 | 06/08/2007 to 31/05/2013 | SOLE | Supervision(EPC) | View |
| 11 | TPF GETINSA EUROESTUDIOS S.L. | Construction Supervision of Santander Bay Ring Road. Section: San Salvador de HerasParbayon. Spain | 518.00 | 31/03/2008 to 30/05/2013 | SOLE | Supervision(EPC) | View |
| 12 | TPF GETINSA EUROESTUDIOS S.L. | Supervision of the Works: A3 Motorway. Widening to Three Lanes. Section: Buñol – Valencia from Chainage 328 to Chainage 352. Spain | 678.00 | 31/05/2010 to 30/10/2015 | SOLE | Supervision(EPC) | View |

| | | | | | | | |
|----|-------------------------------------|---|----------|--------------------------|------|------------------|------|
| 13 | TPF GETINSA EUROESTUDIOS S.L. | performing Systems and Equipment inspection tasks in the Calle 30 Tunnels M-30 Ring Road Length 32.5 Km | 0.00 | 19/06/2013 to 02/11/2013 | SOLE | Supervision(EPC) | View |
| 14 | TPF GETINSA EUROESTUDIOS S.L. | Responsible of the safety operation of Somport road tunnel. Spain - France | 0.00 | 26/09/2008 to 26/09/2012 | SOLE | Supervision(EPC) | View |
| 15 | TPF GETINSA EUROESTUDIOS S.L. | Responsible of the safety operation of the existing tunnels in the Network of State Highways in Eastern Andalusia. Code AE 542/07 | 0.00 | 02/07/2008 to 02/07/2012 | SOLE | Supervision(EPC) | View |
| 16 | TPF GETINSA EUROESTUDIOS S.L. | Design, Construction, exploitation and maintenance of the road. Section: Daang Hari - South Luzon Expressway (SLEX). 4 KM. Philippines | 0.00 | 18/04/2012 to 31/01/2016 | SOLE | Supervision(EPC) | View |
| 17 | TPF GETINSA EUROESTUDIOS S.L. | Supervision of the Construction of Highway VA-30. Valladolid Eastern Outer Ring Road. Section: Duero Highway (A-11)-Castilla Highway (A-62) | 1,110.59 | 28/04/2009 to 28/02/2015 | SOLE | Supervision(EPC) | View |
| 18 | TPF GETINSA EUROESTUDIOS S.L. | Construction Supervision of the bridges over San Pedro and Chiche rivers, including approaching roads and Transport Interchange in the intersection with the Bioceánica Road, Puembo's sector (Ruta viva phase II - Bridges). | 5,486.14 | 21/03/2013 to 12/12/2014 | SOLE | Supervision(EPC) | View |
| 19 | TPF GETINSA EUROESTUDIOS S.L. | Technical Assistance Services for the Supervision of the Upgrade of San Rafael-Villacastín Section of Motorway AP-6 | 3,824.68 | 21/10/2009 to 17/10/2012 | SOLE | Supervision(EPC) | View |
| 20 | TPF GETINSA EUROESTUDIOS S.L. | Supervision for the Barcelona Metro Line 9 Construction, Total Length: 84 Km, Tunnel Length: 28.3 Km. | 9,384.00 | 02/11/2001 to 31/08/2017 | SOLE | Supervision(EPC) | View |
| 21 | TPF GETINSA EUROESTUDIOS S.L. | Independent Engineer Services for 4 laning pf Indore-Gujarat/MP Border on BOT (Toll) basis from Km 9.500 to Km 171.000 of NH-59 on DBFOT in the State of Madhya Pradesh under NHDP Phase III. | 2,192.00 | 02/05/2011 to 22/07/2011 | SOLE | Supervision(PPP) | View |
| 22 | TPF GETINSA EUROESTUDIOS S.L. | Design and supervision of the repair of pavement failures at Chancaya on the Santa Rita - Yoro road. Yoro Department. Honduras | 24.00 | 11/06/2012 to 07/03/2014 | SOLE | Supervision(PPP) | View |

| | | | | | | | |
|----|-------------------------------------|---|----------|--------------------------|------|------------------|------|
| 23 | TPF GETINSA EUROESTUDIOS S.L. | Consultancy and assistance for works supervision and surveillance: Castilla-La Mancha highway. Connection between A-5 and A-3 and Cuenca. Section: Torrijos €- Toledo (NO), Km 5.500 up to 36.640 Km. Total Project Length: 22.220 Km 4 laning | 414.15 | 01/11/2005 to 30/11/2012 | LEAD | Supervision(EPC) | View |
| 24 | TPF GETINSA EUROESTUDIOS S.L. | Consulting services on construction supervision for A-63 Highway. CN-634 from San Sebastian to Santiago de Compostela, Section: Salas-La Espina (One Carrigeway). 2 Lane | 796.53 | 01/12/2005 to 31/12/2011 | LEAD | Supervision(EPC) | View |
| 25 | TPF GETINSA EUROESTUDIOS S.L. | Independent Engineer Services for four laning of Chenani to Nashri Section (New Alignment) of NH 1A including 9 km long tunnel (2 lane) with Parallel escape tunnel on BOT (Annuity) basis in the State of Jammu & Kashmir (Package no. IE/ NHDPPPhaseII/ BOT/ V/ J&K). India | 2,519.00 | 25/05/2011 to 28/02/2017 | LEAD | Supervision(PPP) | View |
| 26 | TPF GETINSA EUROESTUDIOS S.L. | Supervision of Works for the Construction and Rehabilitation of Euroscut AÅşores Highways. Portugal. | 2,126.00 | 05/06/2007 to 31/05/2011 | LEAD | Supervision(PPP) | View |
| 27 | TPF GETINSA EUROESTUDIOS S.L. | Technical Assistance. Unit for the Assessment and Supervision of Design and Construction Works (UASPO). Concession. Widening of Transversal Axis. C25 Road Chainage km 180+400 to km 237+680. Section: Vic € Riudellots de la Selva (NII) Code: DC05068.3€, located in the provinces of Barcelona and Girona € Spain. | 2,642.00 | 31/12/2007 to 16/12/2014 | LEAD | Supervision(PPP) | View |
| 28 | TPF GETINSA EUROESTUDIOS S.L. | Supervision of Works for the Improvement and Rehabilitation of Sullana € El Alamor Road (Connection Road No 2 Peru € Ecuador) | 143.00 | 19/12/2009 to 28/12/2011 | LEAD | Supervision(EPC) | View |
| 29 | TPF GETINSA EUROESTUDIOS S.L. | Independent Engineer services for Design, Engineering, Finance, Construction, Operation and Maintenance of two lane with paved shoulder with provision of Capacity Augmentation of Rajasthan Border-Salasar section of NH-65 in the state of Rajasthan under Phase-IV on Design, Build, Finance, Operate and Transfer (DBFOT) basis | 558.12 | 06/02/2014 to 31/03/2018 | LEAD | Supervision(PPP) | View |

| | | | | | | | |
|----|-------------------------------------|---|----------|--------------------------|-----------|------------------|------|
| 30 | TPF GETINSA EUROESTUDIOS S.L. | Independent Engineer services for Balance works of Four laning of MH-KNT Border-Sangareddy from Km.348.800 to Km.493.000 of NH-9 in the States of Karnataka and Andhra Pradesh on DBFOT Basis under NHDP-Phase-III | 1,266.00 | 10/02/2017 to 31/03/2018 | LEAD | Supervision(PPP) | View |
| 31 | TPF GETINSA EUROESTUDIOS S.L. | Technical Assistance. Assessment and supervision of the design and construction works. Concession Contract. Widening of the C-25 Road, from chainage 82+800 to chainage 132+300. Section: Cervera – Manresa. Spain | 1,006.00 | 14/09/2009 to 04/01/2013 | LEAD | Supervision(PPP) | View |
| 32 | TPF GETINSA EUROESTUDIOS S.L. | Construction supervision of an additional carriageway on the Cisneros (chainage 49+00) – Loboguerrero (chainage 63+00) section of the Buga – Buenaventura Road, including social, property and environmental management. Colombia | 1,282.00 | 08/09/2009 to 31/05/2015 | LEAD | Supervision(PPP) | View |
| 33 | TPF GETINSA EUROESTUDIOS S.L. | Consulting and assistance to support the Construction management and coordination of the projects of the North-Northwest high speed corridor. Line AV Madrid-Galicia. Section Lubían-Ourense. Section Length: 104 Km, | 12.98 | 16/11/2006 to 22/01/2012 | ASSOCIATE | Supervision(EPC) | View |
| 34 | TPF GETINSA EUROESTUDIOS S.L. | Works Control and Supervision of new West roundabout of Málaga. Section: MA-417 connection - A-357 Guadalhorce Highway. Province of Málaga. Section length: 3.9 km, 4 laning | 836.71 | 02/04/2007 to 31/01/2012 | ASSOCIATE | Supervision(EPC) | View |

Annual Turnover [1A]

| Sno | Company Name | Turnover | Financial Year |
|-----|-------------------------------|----------|----------------|
| 1 | TPF GETINSA EUROESTUDIOS S.L. | 255.67 | 2016-17 |
| 2 | TPF GETINSA EUROESTUDIOS S.L. | 315.90 | 2015-16 |
| 3 | TPF GETINSA EUROESTUDIOS S.L. | 226.38 | 2014-15 |

DPR/Feasibility study cum Preliminary Design Report/ Project Supervision/Independent Engineer/Authoritys Engineer [1B]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Project Type/Details |
|-----|--------------|--------------|-------------------|---------------|---------|----------|----------------------|
|-----|--------------|--------------|-------------------|---------------|---------|----------|----------------------|

| | | | | | | | |
|---|-------------------------------------|---|----------|--------------------------|------|------------------|----------------------------|
| 1 | TPF GETINSA EUROESTUDIOS S.L. | Consulting services for the preparation of feasibility study with projects final studies of Engineering and Environmental impact and bidding terms for the Construction Project of the North Interoceanic Railroad: Yurimaguas - Iquitos. Section length: 555 km. | 0.00 | 15/09/2011 to 22/07/2013 | LEAD | DPR | DPR/FS View |
| 2 | TPF GETINSA EUROESTUDIOS S.L. | Package C1 Consulting Services Noi-Bai-Lao Expressway / ADB Loan VIE 2391/2392. Km 244, 4 laning | 6,186.00 | 02/11/2009 to 30/05/2014 | SOLE | Supervision(EPC) | SUPERVISION View |



Consultancy Services for Authoritys Engineer for Supervision of (i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis. (iii) Widening and Up-gradation to 2 lane with pave[2018/NHIDC/318569/1]

DPR/Feasibility study cum Preliminary Design Report [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|---------------------------|---|-------------------|--------------------------|---------|-----------------------------------|---------|
| 1 | YONGMA ENGINEERING CO LTD | Detailed Design for Dongseo Green Peace Bypass | 89.74 | 08/02/2012 to 15/01/2015 | SOLE | DPR | View |
| 2 | YONGMA ENGINEERING CO LTD | Detailed Design for Construction of Access Road to the new site of Gyeongbuk provincial government | 368.00 | 07/01/2011 to 13/07/2012 | LEAD | DPR | View |
| 3 | YONGMA ENGINEERING CO LTD | Preliminary Design for Hongcheon~Chuncheon(3) Road Construction | 439.00 | 11/04/2011 to 19/12/2013 | LEAD | Feasibility and Preliminary Study | View |
| 4 | YONGMA ENGINEERING CO LTD | Detailed Design for Dangjin-Cheonan(Asan-Cheonan) Expressway(Lot5) | 1,155.00 | 11/02/2011 to 09/12/2013 | LEAD | DPR | View |
| 5 | YONGMA ENGINEERING CO LTD | Preparation of Feasibility Report for two-laning of (i) Tehla-Rajgarh-Gadi Sawai Ram comprising the section from Tehla to Gadi Sawai Ram (the Highway-I); (ii) Ajarka (SB) - Thanagazi - Tala comprising the section from Ajarka (SB) to Tala (the Highway-II); (iii) Lalsot-Bassi comprising the section from Lalsot to Bassi (the Highway-III) and (iv) Gudh Ramgarh-Jaipur comprising the section from Gudh Ramgarh to Jaipur (the Highway-IV) totalling 325 Kms through PPP on DBFOT basis under Package-16 | 603.09 | 03/09/2014 to 06/04/2016 | LEAD | Feasibility and Preliminary Study | View |
| 6 | YONGMA ENGINEERING CO LTD | Preparation of Feasibility Report as Consultant for 2-laning of (i) Kuchaman-Chitawa-Ghatwa comprising the section from Kuchaman to Ghatwa (ii) Dataramgarh-Khatushyamji-Hassoli comprising the section Dataramgarh to Hassoli (iii) Singhana-Bhuhana Road-Haryana Border comprising the section | 490.78 | 30/09/2014 to 18/04/2016 | LEAD | Feasibility and Preliminary Study | View |

| | | | | | | | |
|----|---------------------------|---|----------|--------------------------|------|-----------------------------------|------|
| | | from Singhana to Bhuhana Road up to Haryana Border and (iv) Jhunjhunu-Ratanpura-Seowa comprising the section from Jhunjhunu to Seowa totalling 213 Kms through PPP on DBFOT basis under Package-19 | | | | | |
| 7 | YONGMA ENGINEERING CO LTD | Consultancy Services for Preparation of Feasibility Report for Two laning of of (i)Peelibanga to Lakhuwali, length 34 Km of MDR-103; (ii)Talpada to Hanumangarh length 30 Km of MDR-89; (iii) Nagaur to Tarnau length 35 Km of SH-19; (iv) Roopangarh to Naraina length 36 Km of MDR-85 and (v)Gegal to Roopangarh length 39 Km of MDR-85 and part of VR totalling 174 Kms. (the "Project") through Public Private Partnership (the "PPP") on (the DBFOT) basis under Package-EWC-N | 402.52 | 03/09/2014 to 26/04/2017 | LEAD | Feasibility and Preliminary Study | View |
| 8 | YONGMA ENGINEERING CO LTD | Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for widening/ 6 laning/upgradation of existing 4 lane section of Narmada Bridge & its approaches from km 192.00 to 198.00 on Ahmedabad-Mumbai Section of NH-8 and value addition works to Vadodara to Bharuch & Bharuch to Surat Section of NH-8 (156 km) | 1,266.00 | 24/01/2011 to 19/12/2013 | LEAD | DPR | View |
| 9 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design for construction of Boryung-Chungyang National Highway (Lot1) | 299.00 | 08/03/2011 to 20/10/2013 | LEAD | DPR | View |
| 10 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design for construction of Heunghae detour National Highway | 571.00 | 28/02/2011 to 23/12/2013 | LEAD | DPR | View |
| 11 | YONGMA ENGINEERING CO LTD | Preliminary Design for Additional Construction of Ramp in Urban Expressway | 213.00 | 07/04/2010 to 03/05/2011 | LEAD | Feasibility and Preliminary Study | View |
| 12 | YONGMA ENGINEERING CO LTD | Feasibility study cum Preliminary Design of 2/4 laning of (i) Palari- Makarana- Khatu (the "Highway-I") (ii) Losal - Salasar - Ratangarh (the "Highway-II") (iii) Parwatsar - Harsore - Dodiya (the "Highway-III") (iv) Thanwala - Degana (the "Highway-IV") (v)Sanju - Tarnau (the | 916.37 | 13/09/2015 to 17/03/2017 | LEAD | Feasibility and Preliminary Study | View |

| | | | | | | | |
|----|---------------------------|---|----------|--------------------------|-------|-----------------------------------|------|
| | | "Highway-V") (vi) Maonda – Nizampur (the "Highway-VI") and (vii) Patan – Dabla (the "Highway-VII") totalling 330 Kms. (the "Project") through Public Private Partnership (the "PPP") on DBFOT basis under Package-11 | | | | | |
| 13 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design Service for National Highway No. 42 Wonju-Saemal Road Construction | 270.45 | 24/06/2013 to 22/06/2016 | LEAD | DPR | View |
| 14 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design for Science Belt Access Road Construction | 495.72 | 22/04/2016 to 16/04/2017 | LEAD | DPR | View |
| 15 | YONGMA ENGINEERING CO LTD | Complementary Detailed Design for Asan-Cheonan Expressway (Lot 5) | 755.06 | 28/04/2015 to 24/09/2015 | LEAD | DPR | View |
| 16 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design for Yongdu-Yongjin Road Expansion Construction | 121.91 | 20/04/2016 to 26/08/2017 | LEAD | DPR | View |
| 17 | YONGMA ENGINEERING CO LTD | Consultancy Services for Preparation of Feasibility-cum-Detailed Project Report for 1. Flyover from Old Pune Naka NH-9 to Satrasta Chowk on NH-13 in Solapur city limit along with road development in the State of Maharashtra on EPC mode. 2. Flyover from Boramani Naka NH-9 to Kumta Naka Jule Solapur upto & on National Highway NH-13 along with road development in Solapur City limit in the State of Maharashtra on EPC mode | 864.36 | 18/04/2016 to 22/06/2017 | LEAD | DPR | View |
| 18 | YONGMA ENGINEERING CO LTD | Donghae Expressway (Pohang~Myungduk) feasibility study lot 2 | 3,388.00 | 31/12/2009 to 12/11/2011 | OTHER | Feasibility and Preliminary Study | View |
| 19 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design for Jangpyung-Ganpyung 3 | 282.00 | 21/06/2012 to 19/12/2013 | OTHER | DPR | View |
| 20 | YONGMA ENGINEERING CO LTD | Andong jurisdiction National Highway detour (Yongsang ~ Kyori 2) Construction work basic design | 743.00 | 30/03/2009 to 07/06/2013 | OTHER | DPR | View |
| 21 | YONGMA ENGINEERING CO LTD | Detailed Design for construction of Gwangju Ring Expressway (Lot 2) | 551.00 | 29/02/2012 to 21/12/2014 | OTHER | DPR | View |

| | | | | | | | |
|----|---------------------------|--|----------|--------------------------|-------|-----------------------------------|------|
| 22 | YONGMA ENGINEERING CO LTD | Preliminary Design for Construction of Saemangeum~Jeonju Expressway (Lot 2) | 1,226.00 | 22/03/2013 to 20/11/2014 | OTHER | Feasibility and Preliminary Study | View |
| 23 | YONGMA ENGINEERING CO LTD | Detailed Design for Jusang-Hangiri 2, National Highway (Supplementation) | 476.00 | 09/07/2012 to 23/12/2013 | OTHER | Feasibility and Preliminary Study | View |
| 24 | YONGMA ENGINEERING CO LTD | Detailed Design for Gwangju-Wando(Between Gwangju-Gangjin) Expressway Construction (Lot 5) | 1,037.85 | 26/03/2015 to 12/12/2016 | OTHER | DPR | View |
| 25 | YONGMA ENGINEERING CO LTD | Preliminary and Detailed Design for Iho-Yanggok Road Construction | 150.30 | 09/06/2014 to 07/12/2017 | OTHER | DPR | View |
| 26 | YONGMA ENGINEERING CO LTD | Survey and Design Service for Road Construction Business around Wirye New City (II) | 234.43 | 24/10/2008 to 26/12/2017 | OTHER | DPR | View |
| 27 | YONGMA ENGINEERING CO LTD | Consultancy Services for carrying out detailed investigation, geo-technical studies and preparation of Detailed proposal for permanent solution to sinking area at mile " 09 on Sevoke " Gangtok road (NH-10) in the State of Sikkim. Project length of Bridge: 1 km | 250.00 | 03/02/2016 to 03/04/2017 | OTHER | DPR | View |
| 28 | YONGMA ENGINEERING CO LTD | Technical Consultant for Preparation of Detailed Project Report for Construction of flyover at Wadi /MIDC Junction at Km 8/600- 9/350 of Nagpur Amravati Road NH 6 Length-1.05 km | 159.30 | 17/02/2016 to 19/10/2016 | OTHER | DPR | View |

Project Supervision/Independent Engineer/Authoritys Engineer [1A]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Details |
|-----|---------------------------|---|-------------------|--------------------------|---------|------------------|---------|
| 1 | YONGMA ENGINEERING CO LTD | Technical Consultancy Service for widening between Ansan~Iljik Expressway No.15, Yangjae~Giheung Expressway No.1, Improvement of Unjung Bridge and Seoul Ring Road 125.6km, Facility Improvement of Gyunggi Head Office(11th) | 14,035.00 | 05/03/2003 to 01/05/2014 | SOLE | Supervision(EPC) | View |
| 2 | YONGMA ENGINEERING CO LTD | Supervision service, especially for construction, of the road construction work | 444.00 | 02/01/2006 to 30/06/2011 | SOLE | Supervision(EPC) | View |

| | | | | | | | |
|----|---------------------------|--|----------|--------------------------|------|------------------|------|
| | | of Expressway No. 27 between Jeonju and Gwangyang (Lot 12) | | | | | |
| 3 | YONGMA ENGINEERING CO LTD | Supervision service with full responsibility for the road construction work of National Highway between Mapyeong and Jinbu | 295.00 | 21/02/2007 to 10/01/2012 | SOLE | Supervision(EPC) | View |
| 4 | YONGMA ENGINEERING CO LTD | Supervision service with full responsibility for the road construction work of Namcheon-Cheongdo No. 2 National Expressway | 520.00 | 22/12/2004 to 28/02/2013 | SOLE | Supervision(EPC) | View |
| 5 | YONGMA ENGINEERING CO LTD | Supervision service with full responsibility for the road construction work of Haengjungdosi -Jeongan IC (Lot 2) | 736.00 | 15/06/2009 to 30/06/2013 | SOLE | Supervision(EPC) | View |
| 6 | YONGMA ENGINEERING CO LTD | Supervision service with unified and full responsibility for the road operation project at II sector | 54.00 | 20/04/2010 to 30/04/2012 | SOLE | Supervision(EPC) | View |
| 7 | YONGMA ENGINEERING CO LTD | Supervision service with full responsibility for the road expansion work between Yeosu and Suncheon (Lot 1) | 955.00 | 26/12/2005 to 31/01/2013 | SOLE | Supervision(EPC) | View |
| 8 | YONGMA ENGINEERING CO LTD | Supervision services with full responsibility for expansion and pavement between Doil and Oeum at Regional Road No. 403 | 68.00 | 29/12/2005 to 18/07/2012 | SOLE | Supervision(EPC) | View |
| 9 | YONGMA ENGINEERING CO LTD | Supervision consultancy for road operation project at Region II | 156.00 | 20/04/2010 to 31/07/2014 | SOLE | Supervision(EPC) | View |
| 10 | YONGMA ENGINEERING CO LTD | Construction Supervision for Onsan ~ Doowang National Road Construction | 706.00 | 20/03/2006 to 15/07/2014 | SOLE | Supervision(EPC) | View |
| 11 | YONGMA ENGINEERING CO LTD | Supervision consultancy service at Site No. 5 for Extension of Expressway No. 12 between Damyang and Jirisan Mountain | 756.00 | 01/04/2009 to 22/12/2015 | SOLE | Supervision(EPC) | View |
| 12 | YONGMA ENGINEERING CO LTD | Supervision consultancy for construction of National Highway Bypass (Sangdong-Shinhyeon) in Geoje-city | 679.00 | 31/12/2002 to 19/05/2015 | SOLE | Supervision(EPC) | View |
| 13 | YONGMA ENGINEERING CO LTD | Supervision Consultancy for construction of National Highway Bypass (Dasi-Geumcheon) in Naju-city | 1,245.00 | 18/11/2002 to 31/12/2014 | SOLE | Supervision(EPC) | View |
| 14 | YONGMA ENGINEERING CO | Supervision Consultancy Service for Geumchon-Wollong and Nakha~Dangdong | 304.02 | 24/12/2004 to 30/12/2015 | SOLE | Supervision(EPC) | View |

| | | | | | | | |
|----|---------------------------|--|----------|--------------------------|------|------------------|------|
| | LTD | Road Expansion and Pavement Construction | | | | | |
| 15 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Woncheong-Taeon (Lot 1) Road Construction | 201.46 | 21/04/2009 to 31/12/2016 | SOLE | Supervision(EPC) | View |
| 16 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Socheon-Seomyeon 1 National Highway Construction | 487.17 | 24/04/2009 to 31/07/2016 | SOLE | Supervision(EPC) | View |
| 17 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Yeongdong-Chupunyeong (Lot 2) Road Construction | 652.01 | 14/02/2007 to 21/12/2016 | SOLE | Supervision(EPC) | View |
| 18 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Sinji-Gogeu Road Construction | 449.93 | 20/12/2010 to 29/12/2017 | SOLE | Supervision(EPC) | View |
| 19 | YONGMA ENGINEERING CO LTD | Technical Consultancy Service for Construction of Jumunjin-Sokcho Expressway No. 65 and Chuncheon-Donghongcheon Expressway No.60 | 4,226.00 | 14/03/2005 to 02/09/2012 | SOLE | Supervision(EPC) | View |
| 20 | YONGMA ENGINEERING CO LTD | Supervision service with unified & full responsibility for the improvement work of the traffic congested section on toll roads & PFI Project of Seosuwon-Uiwang Expressway | 1,068.00 | 13/01/2009 to 23/02/2013 | LEAD | Supervision(PPP) | View |
| 21 | YONGMA ENGINEERING CO LTD | Supervision service with full responsibility for the expansion work of the road, Gongwonro | 224.00 | 22/08/2007 to 28/06/2013 | LEAD | Supervision(EPC) | View |
| 22 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Services for the work of improvement by widening and strengthening of Gurgaon Chandu Badli Road, Section from Badli to Gurgaon KM. 18.200 to 39.00 in Gurgaon & Jhajjar Distt. | 99.00 | 01/10/2014 to 30/09/2015 | LEAD | Supervision(EPC) | View |
| 23 | YONGMA ENGINEERING CO LTD | Supervision Consultancy service for construction of extension at Expressway No. 12 Jirisan Mountain-Seongsan and I route | 6,129.00 | 01/04/2009 to 29/12/2015 | LEAD | Supervision(EPC) | View |
| 24 | YONGMA ENGINEERING CO LTD | Technical consultancy & construction supervision for construction of Expressway No.65 Samcheok ~ Donghae and Jumunjin~Sokcho section (4 Laning) - Lead partner | 3,845.00 | 08/02/2012 to 30/11/2016 | LEAD | Supervision(EPC) | View |

| | | | | | | | |
|----|---------------------------|--|----------|--------------------------|-------|------------------|------|
| 25 | YONGMA ENGINEERING CO LTD | Consultancy services for Authority's Engineer for supervision of the work widening and strengthening of existing single lane to double lane with paved shoulder from Km. 256/880 to 296/515 Km. of NH 59 (Erstwhile Km. 400/000 to 439/635 Km. of NH 217) in the State of Odisha on EPC Mode | 120.55 | 16/01/2015 to 30/06/2017 | LEAD | Supervision(EPC) | View |
| 26 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Yongin Sanghyeon Intersection Improvement | 385.22 | 06/01/2009 to 30/06/2017 | LEAD | Supervision(EPC) | View |
| 27 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Underground Road Construction at Eungam Intersection | 226.49 | 11/08/2010 to 15/02/2018 | LEAD | Supervision(EPC) | View |
| 28 | YONGMA ENGINEERING CO LTD | Supervision service for construction of National Highway 2-25 Detour Road | 468.00 | 20/04/2009 to 31/12/2013 | OTHER | Supervision(EPC) | View |
| 29 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Songdo International City Lot 11-1 Public Waters Reclamation | 2,516.48 | 08/08/2011 to 31/05/2016 | OTHER | Supervision(EPC) | View |
| 30 | YONGMA ENGINEERING CO LTD | Supervision Consultancy Service for Busan Outer Circular Expressway No. 600 Construction (Lot 7~12) | 6,153.22 | 01/10/2012 to 14/02/2018 | OTHER | Supervision(EPC) | View |

Annual Turnover [1A]

| Sno | Company Name | Turnover | Financial Year |
|-----|---------------------------|----------|----------------|
| 1 | YONGMA ENGINEERING CO LTD | 83.24 | 2015-16 |
| 2 | YONGMA ENGINEERING CO LTD | 69.84 | 2014-15 |

DPR/Feasibility study cum Preliminary Design Report/ Project Supervision/Independent Engineer/Authoritys Engineer [1B]

| Sno | Company Name | Name of Work | Project Cost (Cr) | Work Duration | Work As | Work For | Project Type/Details |
|-----|---------------------------|--|-------------------|--------------------------|---------|-----------------------------------|----------------------|
| 1 | YONGMA ENGINEERING CO LTD | Feasibility study cum Preliminary Design of 2/4 laning of (i) Palari- Makarana- Khatu (the "Highway-I") (ii) Losal - Salasar - Ratangarh (the "Highway-II") (iii) Parwatsar - Harsore - Dodiya (NH-89) (the "Highway-III") (iv) Thanwala - Degana (the "Highway-IV") (v) Sanju - Tarnau (the | 916.37 | 13/09/2015 to 17/03/2017 | LEAD | Feasibility and Preliminary Study | DPR/FS View |

| | | | | | | | |
|---|---------------------------------|---|-----------|-----------------------------|------|------------------|----------------------------|
| | | "Highway-V") (vi) Maonda – Nizampur (the "Highway-VI") and (vii) Patan – Dabla (the "Highway-VII") totalling 330 Kms. (the "Project") through Public Private Partnership (the "PPP") on DBFOT basis under Package-11 | | | | | |
| 2 | YONGMA ENGINEERING CO LTD | Technical Consultancy Service for widening between Ansan~Iljik Expressway No.15, Yangjae~Giheung Expressway No.1, Improvement of Unjung Bridge and Seoul Ring Road 125.6km, Facility Improvement of Gyunggi Head Office(11th) | 14,035.00 | 05/03/2003 to 01/05/2014 | SOLE | Supervision(EPC) | SUPERVISION View |