

Consultancy Services for Authority's Engineer for Supervision of

(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.097) of 24.097 Km length in the state of Jammu and Kashmir to be executed on EPC basis"

(iii) Consultancy Services for Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani – Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis"

## ANNEXURE-II

## Revised First Stage Evaluation

Revised First Stage Evaluation																	18	19	20	21
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	Average Annual Turnover for 3 years (in Cr) Eligible: 15.35		Whether the Sole firm Qualifies the Minimum Eligibility Criteria	Status of Eligibility
SI No	Name of Firm	Role	Aggregate Length as per INFRACON		Rejected Projects				Modified Aggregate Length (km)		Single Project Length				Modified Single Project Length (km)		As per INFRACON	As per Uploaded Certificate		
			DPR Eligible: 84.07	SUPERVISION Eligible: 126.117	SI No		Total Length (IN KM)		DPR	SUPERVISION	As per INFRACON		Rejected Project		As per INFRACON					
					DPR	SUPERVISION	DPR	SUPERVISION					DPR Eligible: 16.81	SUPERVISION Eligible: 16.81	DPR	SUPERVISION	DPR	SUPERVISION		
1	M/s YONGMA ENGINEERING CO.LTD in association with Mangalam Associates	Sole	624.477	446.865	8,11,14,15,16,26&28	1,4,8,9,15,19,21,28&24	102.531 (As per Annexure-II)	246.68 (As per Annexure-II)	Yes 545.32	Yes 187.17	148.50	130.20	-	130.2 (As per Annexure-II, SI No 1)	-	Yes 49.545 (As per Annexure-II, SI No 123)	58.690	Yes 58.69	YES	YES
2	M/s ARKITECHNO Consultants (India) Pvt. Ltd.	Sole	491.340	67.000	6,7,8,9,10,11,12,13,14,15,16,17,18&19	1	355.23 (As per Annexure-II)	67 (As per Annexure-II)	Yes 130.28	No 58 (As per Annexure-II, SI No 2,3,4)	50.25	67.00	-	67.00 (As per Annexure-II, SI No 1)	-	Yes 25.75 (As per Annexure-II, SI No)	17.885	Yes 17.885	NO	NO
3	M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd.	Sole	1262.590	1463.197	1,2,3,4,8,9,12,13,19,20,21,22,23,24,25,28&31	3,4,6,7,13,14,15,20,21,22,26,28,30,32&33	923.08 (As per Annexure-II)	753.20 (As per Annexure-II)	Yes 317.985	Yes 736.45	249.75	213.00	249.75 (As per Annexure-II, SI No 12)	-	Yes 51 (As per Annexure-II, SI No 6)	-	292.360	Yes 292.36	YES	YES
4	M/s RODIC Consultants Pvt. Ltd.	Sole	226.926	187.293	2	9&10	4.37 (As per Annexure-II)	44.59 (As per Annexure-II)	Yes 224.304	Yes 277.989	170.00	85.80	-	-	-	-	84.262	Yes 84.262	YES	YES
5	M/s REDECON (INDIA) Pvt. Ltd in association with LMA Engineering Consultants Pvt. Ltd.	Sole	465.905	2340.058	4,5&6	1,2,3,4,5,6,7,9,10&12	254.71 (As per Annexure-II)	2142.73 (As per Annexure-II)	Yes 211.15	Yes 197.33	146.88	762.25	146.88 (As per Annexure-II, SI No 5)	762.25 (As per Annexure-II, SI No 10)	Yes 50.7 (As per Annexure-II, SI No 11)	Yes 133.04 (As per Annexure-II, SI No 11)	10.714	No 10.714	NO	NO

M/s YONGMA ENGINEERING CO.LTD in association with Mangalam Associates (DPR)												
SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		6	4	2			LEAD	OTHER				
					100%	60%	40%					
1	Detailed Design for Dongseo Green Peace Bypass		1.35		1.35	1.35				YES	DPR	NH/SH/Equivalent. Considered under equivalent
2	Detailed Design for Construction of Access Road to the new site of Gyeongbuk provincial government		5.09		5.09		3.054			YES	DPR	
3	Preliminary Design for Hongcheon~Chuncheon(3) Road Construction		6.49		6.49		3.245			YES	Feasibility and Preliminary Study	
4	Detailed Design for Dangjin-Cheonan(Asan-Cheonan) Expressway(Lot5)		2.9		2.9		1.45			YES	DPR	
5	Preparation of Feasibility Report for two-laning of (i) Tehla-Rajgarh-Gadi Sawai Ram comprising the section from Tehla to Gadi Sawai Ram (the Highway-			240.5	180.375	180.375				YES	Feasibility and Preliminary Study	
6	Preparation of Feasibility Report as Consultant for 2-laning of (i) Kuchaman-Chitawa-Ghatwa comprising the section from Kuchaman to Ghatwa (ii) Dataramgarh-Khatushyamji-Hassoli comprising the section Dataramgarh to Hassoli (iii) Singhana-Bhuhana Road-Haryana Border comprising the section from Singhana to Bhuhana Road up to Haryana Border and (iv) Jhunjhunu-Ratanpura-Seowa comprising the section from Jhunjhunu to Seowa totalling 213 Kms through PPP on DBFOT basis under Package-19			213	159.75		95.85			YES	DPR	
7	Consultancy Services for Preparation of Feasibility Report for Two laning of of (i)Peelibanga to Lakhuwali, length 34 Km of MDR-103; (ii)Talpada to Hanumangarh length 30 Km of MDR-89; (iii) Nagaur to Tarnau length 35 Km of SH-19; (iv) Roopangarh to Naraina length 36 Km of MDR-85 and (v)Gegal to Roopangarh length 39 Km of MDR-85 and part of VR totalling 174 Kms. (the "Project") through Public Private Partnership (the "PPP") on (the DBFOT) basis under Package-EWC-N			122.5845	122.5845		73.5507			YES	DPR	
8	Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for widening/ 6 laning/upgradation of existing 4 lane section of Narmada Bridge & its approaches from km 192.00 to 198.00 on Ahmedabad-Mumbai Section of NH-8 and value addition works to Vadodara to Bharuch & Bharuch to Surat Section of NH-8 (156 km)		156		156		93.6			YES	DPR	Client certificate does not state whether the project is the substantially complete. Not considered.
9	Preliminary and Detailed Design for construction of Boryung-Chungyang National Highway (Lot1)		6.9		6.9		4.14			YES	DPR	
10	Preliminary and Detailed Design for construction of Heunghae detour National Highway		6		6		2.4			YES	DPR	
11	Preliminary Design for Additional Construction of Ramp in Urban Expressway			2.18	1.635		0.981			YES	Feasibility and Preliminary Study	Not Considered

SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE 100%	JV		ASSOCIATE	CERTIFICATE	TYPE DPR	REMARKS
		6	4	2			LEAD 60%	OTHER 40%				
12	Feasibility study cum Preliminary Design of 2/4 laning of (i) Palari- Makarana- Khatu (the "Highway-I") (ii) Losal - Salasar - Ratangarh (the "Highway-II") (iii) Parwatsar - Harsore - Dodiya (NH-89) (the "Highway-III") (iv) Thanwala - Degana (the "Highway-IV") (v) Sanju - Tarnau (the "Highway-V") (vi) Maonda - Nizampur (the "Highway-VI") and (vii) Patan - Dabra (the "Highway-VII") totalling 330 Kms. (the "Project") through Public Private Partnership (the "PPP") on DBFOT basis under Package-11			330	247.5		148.5			YES	Feasibility and Preliminary Study	
13	Preliminary and Detailed Design Service for National Highway No. 42 Wonju-Saemal Road Construction			11.66	8.745		4.63485			YES	DPR	
14	Preliminary and Detailed Design for Science Belt Access Road Construction		4.73		4.73		2.838			YES	DPR	Does not pertain to NH/SH/equivalent Not Considered
15	Complementary Detailed Design for Asan-Cheonan Expressway (Lot 5)		2.9		2.9		1.74			YES	DPR	Certificate nor clear not considered
16	Preliminary and Detailed Design for Yongdu-Yongjin Road Expansion Construction		3		3		1.8			YES		Not considered being internal urban road
17	Consultancy Services for Preparation of Feasibility-cum-Detailed Project Report for 1. Flyover from Old Pune Naka NH-9 to Satrasta Chowk on NH-13 in Solapur city limit along with road development in the State of Maharashtra on EPC mode. 2. Flyover from Boramani Naka NH-9 to Kunta Naka Jule Solapur upto & on National Highway NH-13 along with road development in Solapur City limit in the State of Maharashtra on EPC mode		9.64		9.64		5.784			YES	DPR	
18	Donghae Expressway (Pohang~Myungduk) feasibility study lot 2		17.2		17.2			7.74		YES	DPR	
19	Preliminary and Detailed Design for Jangpyung-Ganpyung 3		5.4	3.9	8.325			2.664		YES	DPR	
20	Andong jurisdiction National Highway detour (Yongsang ~ Kyori 2) Construction work basic design			7.2	5.4			2.646		YES	Feasibility and Preliminary Study	
21	Detailed Design for construction of Gwangju Ring Expressway ( Lot 2)		4.37		4.37			1.311		YES	DPR	
22	Preliminary Design for Construction of Saemangeum~Jeonju Expressway (Lot 2)		8.5		8.5			2.72		YES	DPR	
23	Detailed Design for Jusang-Hangiri 2, National Highway (Supplementation)			8.65	6.4875			1.2975		YES	DPR	
24	Detailed Design for Gwangju- Wando(Between Gwangju-Gangjin) Expressway Construction (Lot 5)		6.02		6.02			0.602		YES	DPR	
25	Preliminary and Detailed Design for Iho-Yanggok Road Construction			4.4	3.3			1.617		YES	DPR	

12




SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE 100%	JV		ASSOCIATE	CERTIFICATE	TYPE DPR	REMARKS
		6	4	2			LEAD 60%	OTHER 40%				
26	Survey and Design Service for Road Construction Business around Wirye New City (II)		1.99		1.99			0.796		YES	DPR	Does not pertain to DPR
27	Consultancy Services for carrying out detailed investigation, geo-technical studies and preparation of Detailed proposal for permanent solution to sinking area at mile " 09 on Sevoke " Gangtok road (NH-10) in the State of Sikkim. Project length of Bridge- 1 km		0.99		0.99			0.396		YES	DPR	
28	Technical Consultant for Preparation of Detailed Project Report for Construction of flyover at Wadi /MIDC Junction at Km 8/600- 9/350 of Nagpur Amravati Road NH 6 Length-1.05 km		1.94		1.94			0.776		YES	DPR	Certificate not available for Yongma
TOTAL LENGTH											647.85805	
MODIFIED LENGTH											545.32705	
REJECTED LENGTH											102.531	

M/s YONGMA ENGINEERING CO.LTD in association with Mangalam Associates (SUPERVISION)												
SL NO	PROJECT NAME	2 Lane	4 Lane	6 Lane	Length	Sole	Lead	Other	Associates	Certificates	Type	Remarks
1	Technical Consultancy Service for widening between Ansan~Iljik Expressway No.15, Yangjae~Giheung Expressway No.1, Improvement of Unjung Bridge and Seoul Ring Road 125.6km, Facility Improvement of Gyeonggi Head Office(11th)		67.9	62.3	130.2	130.2					Supervision(EPC)	It has been mentioned under "others" in the experience certificate Hence not considered
2	Supervision service, especially for construction, of the road construction work of Expressway No. 27 between Jeonju and Gwangyang (Lot 12)		7.8		7.8	7.8					Supervision(EPC)	
3	Supervision service with full responsibility for the road construction work of National Highway between Mapyeong and Jinbu	7.5	5.625		5.625	5.265					Supervision(EPC)	
4	Supervision service with full responsibility for the road construction work of Namcheon-Cheongdo No. 2 National Expressway		8		8	8					Supervision(EPC)*	
5	Supervision service with full responsibility for the road construction work of Haengjungdosi -Jeongan IC (Lot 2)		7.74		7.74	7.74					Supervision(EPC)	
6	Supervision service with unified and full responsibility for the road operation project at II sector		4.73		4.73	4.73					Supervision(EPC)	
7	Supervision service with full responsibility for the road expansion work between Yeosu and Suncheon (Lot 1)		5.7		5.7	5.7					Supervision(EPC)	
8	Supervision services with full responsibility for expansion and pavement between Doil and Oeum at Regional Road No. 403	5.51	4.1325		4.1325	4.1325					Supervision(EPC)	Certificate not clear, not considered
9	Supervision consultancy for road operation project at Region II	6.54	5.42		10.325	10.325					Supervision(EPC)	Pertains to maintenance and repair, Not considered
10	Construction Supervision for Onsan ~ Doowang National Road Construction		6.5		6.5	6.5					Supervision(EPC)	
11	Supervision consultancy service at Site No. 5 for Extension of Expressway No. 12 between Damyang and Jirisan Mountain		6.64		6.64	6.64					Supervision(EPC)	
12	Supervision consultancy for construction of National Highway Bypass (Sangdong-Shinhyeon) in Geoje-city		6.42		6.42	6.42					Supervision(EPC)	
13	Supervision Consultancy for construction of National Highway Bypass (Dasi-Geumcheon) in Naju-city		19.5		19.5	19.5					Supervision(EPC)	
14	Supervision Consultancy Service for Geumchon-Wollong and Nakha~Dangdong Road Expansion and Pavement Construction		9.9		9.9	9.9					Supervision(EPC)	
15	Supervision Consultancy Service for Woncheong-Taeon (Lot 1) Road Construction		4		4	4					Supervision(EPC)	Length on the certificate and On infracon do not match, hence do not considered

14

M/s YONGMA ENGINEERING CO.LTD in association with Mangalam Associates (SUPERVISION)												
SL NO	PROJECT NAME	2 Lane	4 Lane	6 Lane	Length	Sole	Lead	Other	Associates	Certificates	Type	Remarks
16	Supervision Consultancy Service for Socheon-Seomyeon 1 National Highway Construction	7.86	5.895		5.895	5.895					Supervision(EPC)	
17	Supervision Consultancy Service for Yeongdong-Chupunyeong (Lot 2) Road Construction		9.18		9.18	9.18					Supervision(EPC)	
18	Supervision Consultancy Service for Sinji-Gogeu Road Construction	4.29	3.2175		3.21	3.21					Supervision(EPC)	
19	Technical Consultancy Service for Construction of Jumunjin-Sokcho Expressway No. 65 and Chuncheon-Donghongcheon Expressway No.60		46.58		46.58	46.58					Supervision(EPC)	Not supervision Project as per experience certificate
20	Supervision service with unified & full responsibility for the improvement work of the traffic congested section on toll roads & PFI Project of Seosuwon-Uiwang Expressway			14.73	14.73		8.1015				Supervision(PPP)	
21	Supervision service with full responsibility for the expansion work of the road, Gongwonro			1.56	1.56		0.858				Supervision(EPC)	Not rerelevant project, hence not considered
22	Supervision Consultancy Services for the work of improvement by widening and strengthening of Gurgaon Chandu Badli Road, Section from Badli to Gurgaon KM. 18.200 to 39.00 in Gurgaon & Jhajar Distt		20.8	20.8	20.8		12.48				Supervision(EPC)	Certificate not signed by the issuing Authority
23	Supervision Consultancy service for construction of extension at Expressway No. 12 Jirisan Mountain-Seongsan and 1 route		86.25	23.85	110.1		49.545				Supervision(EPC)	
24	Technical consultancy & construction supervision for construction of Expressway No.65 Samcheok ~ Donghae and Jumunjin~Sokcho section (4 Laning) - Lead partner		39.1		39.1		30.107				Supervision(EPC)	Supervision not mentioned in th experience certificate
25	Consultancy services for Authority's Engineer for supervision of the work widening and strengthening of existing single lane to double lane with paved shoulder from Km. 256/880 to 296/515 Km. of NH 59 (Firstwhile Km. 400/000 to 439/635 Km. of NH 217)	39.63			39.63		20.2113				Supervision(EPC)	
26	Supervision Consultancy Service for Yongin Sanghyeon Intersection Improvement			1.3	1.3		0.78				Supervision(EPC)	
27	Supervision Consultancy Service for Underground Road Construction at Eungam Intersection		1.21		1.21		0.6655				Supervision(EPC)	
28	Supervision service for construction of National Highway 2-25 Detour Road		2.9		2.9			0.87			Supervision(EPC)	
29	Supervision Consultancy Service for Songdo International City Lot 11-1 Public Waters Reclamation		3.06		3.06			0.612			Supervision(EPC)	
30	Supervision Consultancy Service for Busan Outer Circular Expressway No. 600 Construction (Lot 7~12)		28.22		28.22			7.9016			Supervision(EPC)	
TOTAL LENGTH											433.8494	
MODIFIED LENGTH											187.1669	
REJECTED LENGTH											246.6825	



M/s ARKITECHNO Consultants (India) Pvt. Ltd. (SUPERVISION)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		6	4	2			XXXXX	LEAD				
					100%	60%		40%			Supervision	
1	Consultancy Services for Project management Consultants (Construction Supervision) for Bhubaneswar-Puri section of NH-203 from Km 0.00 to Km 59.00 in the state of Odisha under NHDP Phase-III		67		67	67				YES	Supervision	Client is Concessionaire
2	Consultancy Services for Authority’s Engineer for supervision of Rehabilitation and Upgradation of NH-149 from Km 0.00 to 68.280 (Pallahara to Pitiri Section) to two lane with paved shoulders under NHDP’s IVA in the state of Odisha on EPC mode			68	51		30.6				Supervision	Infracon Does not considered due to incorrect date
3	Consultancy Services for Authority Engineer for High-level Bridge project over river Gurupriya near Janbai on Chitrakonda-Janbai-Papermetla Road in the district of Malkangiri in the state of Odisha			2.24	1.68	1.68					Supervision	Infracon Does not considered due to incorrect date
4	Consultancy Services for Authority Engineer for widening of 2 lane road to 4 lane road from Bankibahal to Kanika Railway Siding in the state of Odisha to be executed on engineering procurement and construction (EPC) mode under MCL funding		25.75		25.75	25.75					Supervision	Infracon Does not considered due to incorrect date
TOTAL LENGTH											125.03	
MODIFIED LENGTH											58.03	
REJECTED LENGTH											67	

Total 58.03

h



M/s ARKITECHNO Consultants (India) Pvt. Ltd. (DPR)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		2	4	6		XXXXX	LEAD	OTHER				
					100%	60%	40%			DPR		
1	Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for construction of 5 Nos. of Railway Over Bridges (ROB) under Rourkela (R&B) Division in BOT (Annuity) mode in the state of Odisha.	2.7			2.025	2.025				YES	DPR	
2	Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for construction of 2 Nos. of Railway Over Bridges (ROB) under Balasore (R&B) Division in BOT (Annuity) mode in the state of Odisha.	1.25			0.9375	0.9375				YES	DPR	
3	Consultancy Services for Preparation of Feasibility Study and Detailed Project Report for Two Laning of Satakutunia-Patna Road in the district of Keonjhar through Public Private Partnership (PPP mode) on Design, Built, Finance, Operate and Transfer (DBFOT) Basis in the state of Odisha.	67			50.25	50.25				YES	DPR	
4	Consultancy Services for Preparation of Feasibility Study and Detailed Project Report of Two Laning of Bisoi-Rairangpur (SH) in the district of Mayurbhanj through Public Private Partnership (PPP mode) on Design, Built, Finance, Operate and Transfer (DBFOT) Basis in the state of Odisha.	35			26.25	26.25				YES	DPR	
5	Consultancy Services for Preparation of Detailed Project Report for Widening Two Lanes with Strengthening with Paved Shoulder from 162.010 Km. to 224.900 Km. of NH-57 for the years 2014-15	62.89			47.1675	47.1675				YES	DPR	
6	Consultancy Services for Feasibility Study and Preparation of Detailed Project Report for Improvement and up-gradation to 2-lane/2-lane with Paved Shoulders Configuration of Various State Highways and Major District Roads in Jharkhand for Package no. SHAJ/DPR/2011/04) for Jamua – Kharagdiha – Chatro - Sarwan Road (MDR-83) and Jamua-Pachamba-Giridih Road (MDR-86 & SH-13)	54			40.5	40.5				YES	DPR	COMPLETION CERTIFICATE NA
7	Consulting Services for Preparation of Detailed Project Report (DPR) for "Construction of Ring Road around Sambalpur Town connecting Gosala-Maneswar-Jayantpur & Ranikhinda around Sambalpur City (33 Km.)"		33		33	33				YES	DPR	COMPLETION CERTIFICATE NA
8	Consultancy Services for Feasibility Study, Detailed Project Report, Survey and Preparation of Land Plan for Widening to Two Lane with Paved Shoulders from Km: 19.800 to Km: 96.25 ( B.C.Road to Kottigehara Section ) of NH-234 (Excluding widening of Sharp Curves from Km 77.00 to 96.25).	57.2			42.9	42.9				YES	DPR	COMPLETION CERTIFICATE NA
9	Consultancy Services for project management including Feasibility study and preparation of Detailed Project Report for construction of Ring Road around Basti city in the State of Uttar Pradesh.		40		40	40				YES	DPR	COMPLETION CERTIFICATE NA
10	Preparation of Preliminary Project Report (PPR) for the Proposed Flyover at Kalinga Hospital Square, Bhubaneswar.	0.04			0.03	0.03				YES	DPR	COMPLETION CERTIFICATE NA
11	Preparation of Preliminary Project Report (PPR) for the Proposed Flyover at Damana Square, Bhubaneswar.	0.05			0.0375	0.0375				YES	DPR	COMPLETION CERTIFICATE NA





M/s ARKITECHNO Consultants (India) Pvt. Ltd. (DPR)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		2	4	6			XXXXX	LEAD				
					100%	60%						
12	Consultancy Services for Preparation of Feasibility Report and DPR for proposed Four laning from Banarpal to Ballahar Chhak & Ballhar Chhak to Godibandha at Ch.75/200 to 84/00 Km of NH-149 & 314.130 to 321.00 of NH-53(erstwhile Km 0.0 to 8.8 Km of NH 23 & from 295/02 to 301/89 of NH-200)		16		16	16				YES	DPR	COMPLETION CERTIFICATE NA
13	Carrying out Detailed Design for Detailed Engineering of the work: "Rehabilitation and Upgrading to 2 lanes/ 2 lane with Paved Shoulders Configuration and Strengthening of Bhojpur- Chhatabar Section (km 131.0 to km 192.0) of NH-200 in the State of Odisha (Package No.NHIIP-OD-200-5) under Phase-I of National Highways Inter-connectivity Improvement Projects (NHIIP)".	61			45.75	45.75				YES	DPR	COMPLETION CERTIFICATE NA
14	Detailed Design for Widening & Strengthening of Parvatipur- Laxmipur Road from Km 12/600 to 42/830, Km 44/280 to Km 53/900, Km 54/900 to Km 59/200 & Km 65/180 to Km 68/380 under SHDP in the state of Odisha to be executed on EPC Contract.	47.35			35.5125	35.5125				YES	DPR	PVT FIRM COMPLETION CERTIFICATE NOT AVAILABLE
15	Consultancy Services for carrying out the feasibility and detailed engineering study for the black spots, junction improvements and forming bypasses and conducting traffic survey for all roads at prescribed locations in the Thiruvallur (H) division under FIDIC condition Contract.		7		7	7				YES	DPR	COMPLETION CERTIFICATE NA
16	Consultancy Services for Preparation of Detailed Project Report for Junctions, Black Spots of Chengalpattu Bypass, Madurathankam Bypass, Uthiramerur Bypass and to Carry Traffic Survey in Important Junctions in Kancheepuram District Chengalpattu (H) Division		21		21	21				YES	DPR	COMPLETION CERTIFICATE NA
17	Consultancy Services for Preparation of Detailed Project Report for Junctions, Black Spots, and Vellore Ring Road Phase 2&3,Gudiyattam Bye Pass, Arcot Bye Pass, Arakkonam Bye Pass and Sholinghur Bye Pass and to Carry Traffic Survey in Important Junctions in Vellore District (Vellore & Vaniyambadi (H) Division).		36		36	36				YES	DPR	COMPLETION CERTIFICATE NA
18	Carrying out Detailed Project Report for "Widening and strengthening of Berhampur-Tamana-Chikiti-Surangi-Mandarda raod(SH-22) to 2 lane without paved shoulder from 0/00 to 1/00 &2/00 to 32/0km under EPC mode.	31			23.25	23.25				YES	DPR	PVT FIRM COMPLETION CERTIFICATE NOT AVAILABLE
19	Carrying out Detailed Project Report for "Widening & Strengthening of Bhawanipatna-Gunupur-Kashipur Road (SH-44) from Km 0/000 to 13/000 & Km 42/940 to Km 48/840 under SHDP in the state of Odisha on EPC mode.	19			14.25	14.25				YES	DPR	COMPLETION CERTIFICATE NA
20	Consulting Services for preparation of DPR for the proposed Flyover (Elevated Corridor of 4.875 mtr.) near Joda Town in the District of Keonjhar, Odisha	4.87			3.6525	3.6525				YES	DPR	
											TOTAL LENGTH	485.5125
											MODIFIED LENGTH	130.2825
											REJECTED LENGTH	355.23

M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (SUPERVISION)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		6	4	2	XXXXX		LEAD	OTHER				
					100%	60%	40%					
1	Detailed Design & Construction Supervision of Cartagena – Vera Toll Road. Section length: 112.62 Km 4 Laning		112.62		112.62	112.62				YES	Supervision	
2	Detailed Engineering Design, Construction, Conservation & Operation for Independent Engineering contract of 4 laning of A-31 Highway between La Roda and Bonete (Albacete). KM 29.8 to 124.0.Section: La Roda - Bonete. Section length 94.2 km		94.2		94.2	94.2				YES	Supervision	
3	Works Control and Construction Supervision of the North-Northwest High-Speed corridor platform works. Line: Orense to Santiago. Stretch: Orense to Lalín. Section Length: 41.60 Km,		41.6		41.6	41.6				YES	Supervision	NOT BEING HIGHWAY PROJECT , NOT CONSIDERED
4	Works Control and supervision of the platform works of the new railway access to Eastern Spain. Madrid – Castilla-La Mancha – Comunidad Valenciana – Región de Murcia. Section: Aranjuez – Ontígola. Section length: 4.7 km,		4.7		4.7	4.7				YES	Supervision	NOT BEING HIGHWAY PROJECT , NOT CONSIDERED
5	Supervision of the Design/Construction of the Longitudinal Road of the North, Section 7: Corinto – Lislique – Anamorós. Section's length:16.9 km, 2 laning			16.9	12.675	12.675				YES	Supervision	
6	Works Control and Supervision of toll roads. Central Services. 4/6 Laning				0	0				YES	Supervision	NOT CONSIDEREDN BEING NOT ELIGIBLE PROJECT
7	Consulting and technical assistance services fir the supervision of the concession contract for the Maintenance and Operation of first generation Highway from chainage 70.700 to chainage 177.530 and A-31 Highway from chainage 0.000 to chainage 29.800 section Madrid Albacete. 4 Lane		137		137	137				YES	Supervision	NOT CONSIDEREDN BEING NOT ELIGIBLE PROJECT (O&M)
8	Consulting services on construction supervision for "A-8 Cantabrico highway section: Careira-Lindin". 4 laning		10.41		10.41	10.41				YES	Supervision	
9	Package C1 Consulting Services Noi-Bai-Lao Expressway / ADB Loan VIE 2391/2392. Km 244, 4 laning		123	121	213.75	213.75				YES	Supervision	
10	Supervision of Works for the Construction of GI632 Bypass. Section: Zumárraga East Interchange – Urretxu/Legazpi Interchange. Spain		2.2	2	3.7	3.7				YES	Supervision	
11	Construction Supervision of Santander Bay Ring Road. Section: San Salvador de HerasParbayon. Spain	2	4.1	0	6.1	6.1				YES	Supervision	
12	Construction Supervision of Santander Bay Ring Road. Section: San Salvador de HerasParbayon. Spain	0	24	0	24	24				YES	Supervision	

h

M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (SUPERVISION)

SL NO	PROJECT NAME	LANES			LENGTH XXXXX	SOLE 100%	JV		ASSOCIATE	CERTIFICATE	TYPE Supervision	REMARKS
		6	4	2			LEAD	OTHER				
							60%	40%				
13	performing Systems and Equipment inspection tasks in the Calle 30 Tunnels M-30 Ring Road Length 32.5 Km	32.5			32.5	32.5				YES	Supervision	NOT ELIGIBLE PROJECT
14	Responsible of the safety operation of Somport road tunnel. Spain - France			8.6	6.45	6.45				YES	Supervision	NOT CONSIDERED AS EXPERIENCE CERTIFICATE IS NOT IN ENGLISH
15	Responsible of the safety operation of the existing tunnels in the Network of State Highways in Eastern Andalusia. Code AE 542/07			30	22.5	22.5				YES	Supervision	NOT CONSIDERED AS EXPERIENCE CERTIFICATE IS NOT IN ENGLISH
16	Design, Construction, exploitation and maintenance of the road. Section: Daang Hari - South Luzon Expressway (SLEX). 4 KM. Philippines		4		4	4				YES	Supervision	
17	Supervision of the Construction of Highway VA-30. Valladolid Eastern Outer Ring Road. Section: Duero Highway (A-11)-Castilla Highway (A-62)		13.04		13.04	13.04				YES	Supervision	
18	Construction Supervision of the bridges over San Pedro and Chiche rivers, including approaching roads and Transport Interchange in the intersection with the Bioceánica Road, Puembo's sector (Ruta viva phase II - Bridges).		1.34		1.34	1.34				YES	Supervision	
19	Technical Assistance Services for the Supervision of the Upgrade of San Rafael-Villacastín Section of Motorway AP-6	20.5			20.5	20.5				YES	Supervision	
20	Supervision for the Barcelona Metro Line 9 Construction, Total Length: 84 Km, Tunnel Length: 28.3 Km.		84		84	84				YES	Supervision	NOT ELIGIBLE PROJECT
21	Independent Engineer Services for 4 laning pf Indore Gujarat/MP Border on BOT (Toll) basis from Km 9.500 to Km 171.000 of NH-59 on DBFOT in the State of Madhya Pradesh under NHDP Phase III.		155		155	155				YES	Supervision	NOT SUBSTANTIALLY COMPLETED HENCE NOT CONSIDERED
22	Design and supervision of the repair of pavement failures at Chancaya on the Santa Rita - Yoro road. Yoro Department Honduras			143	107.25	107.25				YES	Supervision	NOT ELIGIBLE PROJECT
23	Consultancy and assistance for works supervision and surveillance: Castilla-La Mancha highway. Connection between A-5 and A-3 and Cuenca. Section: Torrijos €-Toledo (NO), Km 5.500 up to 36.640 Km. Total Project Length: 22.220 Km 4		22.22		22.22		13.332			YES	Supervision	
24	Consulting services on construction supervision for A 63 Highway. CN-634 from San Sebastian to Santiago de Compostela, Section: Salas-La Espina (One Carriqeway). 2 Lane			12.25	9.1875		4.59375			YES	Supervision	
25	Independent Engineer Services for four laning of Chenani to Nashri Section (New Alignment) of NH 1A including 9 km long tunnel (2 lane) with Parallel escape tunnel on BOT (Annuity) basis in the State of Jammu & Kashmir (Package no. IE/ NHDPPhaseII/ BOT/ V/ J&K). India		1.8	9	8.55		8.55			YES	Supervision	



Annex-4

M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (SUPERVISION)													
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS	
		6	4	2			XXXXX	LEAD					OTHER
26	Supervision of Works for the Construction and Rehabilitation of Euroscut AÃores Highways. Portugal.		89.7		89.7		33.6375			YES	Supervision	NOT CONSIDERED AS CLIENT BEING A CONCESSIONAIRE	
27	Technical Assistance. Unit for the Assessment and Supervision of Design and Construction Works (UASPO). Concession. Widening of Transversal Axis. C25 Road Chainage km 180+400 to km 237+680. Section: Vic â Riudellots de la Selva (NII) Code: DC05068.3â, located in the provinces of Barcelona and Girona â Spain.		55.4		55.4		38.78			YES	Supervision		
28	Supervision of Works for the Improvement and Rehabilitation of Sullana â El Alamor Road (Connection Road No 2 Peru â Ecuador)			66.35	49.7625		29.8575			YES	Supervision	HIGHWAY CONFIGURATION IS NOT OF 2 LANES	
29	Independent Engineer services for Design, Engineering, Finance, Construction, Operation and Maintenance of two lane with paved shoulder with provision of Capacity Augmentation of Rajasthan Border-Salasar section of NH-65 in the state of Rajasthan under Phase-IV on Design, Build, Finance, Operate and Transfer (DBFOT) basis			154.41	115.8075		115.8075			YES	Supervision		
30	Independent Engineer services for Balance works of Four laning of MH-KNT Border-Sangareddy from Km.348.800 to Km.493.000 of NH-9 in the States of Karnataka and Andhra Pradesh on DBFOT Basis under NHDP-Phase-III		145		145		43.5			YES	Supervision	BALANCE WORK NOT ORIGINAL WORK	
31	Technical Assistance. Assessment and supervision of the design and construction works. Concession Contract. Widening of the C-25 Road, from chainage 82+800 to chainage 132+300. Section: Cervera - Maza de Gata		50		50		37.5			YES	Supervision		
32	Construction supervision of an additional carriageway on the Cisneros (chainage 49+00) - Loboguerrero (chainage 63+00) section of the Buga - Buenaventura Road, including social, property and environmental management. Colombia		14		14		8.4			NO	Supervision	NO CERTIFICATE	
33	Consulting and assistance to support the Construction management and coordination of the projects of the North-Northwest high speed corridor. Line AV Madrid-Galicia. Section Lubian-Ourense. Section length: 104 Km			104	78				46.8	YES	Supervision	NOT ELIGIBLE PROJECT	
34	Works Control and Supervision of new West roundabout of MÃlaga. Section: MA-417 connection - A-357 Guadalhorce Highway. Province of MÃlaga. Section length: 3.9 km, 4 laning		3.9		3.9				1.56	YES	Supervision		
TOTAL LENGTH											1489.65325		
MODIFIED LENGTH											736.45825		
REJECTED LENGTH											753.195		

13

M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (DPR)

MYS PFI GENINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (DPN)												
SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE 100%	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		6	4	2			LEAD	OTHER				
							60%	40%				
1	Detailed Design & Construction Supervision of Cartagena - Vera Toll Road. Section length: 112.62 Km, 4 Laning		112.62		112.62	112.62				YES	DPR	CONSIDERED IN SUPERVISION PROJECT
2	Detailed Engineering Design, Construction, Conservation & Operation for Independent Engineering contract of 4 laning of A-31 Highway between La Roda and Bonete (Albacete). KM 29.8 to 124.0.Section: La Roda - Bonete. Section length 94.2 km		94.2		94.2	94.2				YES	DPR	CONSIDERED IN SUPERVISION PROJECT
3	Detailed Design on road safety and pavement rehabilitation. Keys: 32-PO-3920, 33-PO-3650, 33-PO-3910 and 33-PO-3670. Section length: 44.4 km, 4 lane		44.4		44.4	44.4				YES	DPR	NOT ELIGIBLE PROJECT
4	Detailed Design of the North - North West High Speed Corridor platform works. Section: Orense-Lalin Section (Hilly Terrain / Mountain) Length: 41.60 Km			41.6	31.2	31.2				YES	DPR	NOT ELIGIBLE PROJECT
5	Detailed Design of A-32 Highway from Linares to Albacete. Section: Reolid-Robledo, Province of Albacete. 4 laning		18.25		18.25	18.25				YES	DPR	
6	Feasibility study and Preliminary design of the High Capacity Route Connection between the N435 highway and Ruta de la Plata A66. Section length: 51 km. Spain.		51		51	51				YES	DPR	
7	Detailed Design of the A318 Olivar Motorway. Section: Puente Genil Bypass Road. Spain		13.73		13.73	13.73				YES	DPR	
8	Design of Bergstrom Expressway (US 183) from US 290 to SH 71 and part of SH 71 Highway. United States	14.3			14.3	14.3				YES	DPR	NOT ELIGIBLE PROJECT
9	Feasibility Study of the High-Speed Railway Line Cantabrian Sea - Mediterranean Sea. Section: Teruel - Zaragoza (OT 965063)			180	135	135				YES	DPR	NOT ELIGIBLE PROJECT
10	Preparation of the Feasibility Study for the Construction of Poti-Grigoleti-Kobuleti bypass and Detailed Design, bidding documents, environmental protection and resettlement documents for Grigoleti-Kobuleti bypass (Lot 1) and Poti-Grigoleti (Lot2) Section of International E-70 Senaki-Poti (Detour)-Sapi (Border of Turkish Republic) Road_Lot 1. Georgia		14.47		14.47	14.47				YES	DPR	
11	Feasibility Study and Detailed Design of the project: Widening of the CA02E Road, in the section "La Herradura Bypass (Chainage 47+025) - Zacatecoluca (Roundabout). El Salvador		17.16		17.16	17.16				YES	DPR	
12	Consulting services for the preparation of feasibility study with projects final studies of Engineering and Environmental impact and bidding terms for the Construction Project of the North Interoceanic Railroad: Yurimaguas - Iquitos. Section length: 555			555	416.25		249.75			YES	DPR	NOT ELIGIBLE PROJECT

h

M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (DPR)

SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		6	4	2	in km		LEAD	OTHER				
						100%	60%	40%				
13	Feasibility study of integrating terminals of the Metropolitan Transport Integrated System of the city of Posadas. Section's length: 37 km			37	27.75		16.65			YES	DPR	NOT ELIGIBLE PROJECT
14	Preliminary Design of Duero Highway A-11. Section: Quintanilla de Arriba (West) - Tudela de Duero. Key: AO-VA-14; Executive Design of Duero Highway A-11. Quintanilla de Arriba (West) - Quintanilla de Onésimo (East), from km 317,800 of the N-122. Key: T2-VA-3910;12-VA-3910, Executive Design of Duero Highway A-11. Section: Quintanilla de Onésimo (East) - Tudela de Duero, from km 326,800 to 344,800. Key: T2-VA-3920; 12-VA-3920. Province of Valladolid Section's length: 27 km, 4 Laning		27		27		13.5			YES	DPR	
15	Detailed esign of A-59 Highway between the A-57 access of Vilaboa and the access to Peinador airport from AP-9 road. Section: Vilaboa-O Viso. 4 laning highway		8.54		8.54		4.27			YES	DPR	
16	Detailed Design and Feasibility and environmental impact studies of Lleida - French Border Highway. Section: Lérida-Viella tunnel. Section length: 134.73 km		134.73		134.73		67.365			YES	Feasibility and Preliminary Study	
17	Design Project Report for the north ring road project for the metropolitan area of Santa Cruz de Tenerife at La Laguna, Spain		8.8		8.8		4.4			YES	DPR	
18	Construction Project Report for Widening of the AP8 Motorway to Six Lanes in the Section Between Bahobia and Ventas de Irãñn, Spain	7.33			7.33		3.665			YES	DPR	
19	Construction, Maintenance and Operation of Autovia de la Plata Concession (A66) between Benavente and Zamora. Length : 49 km. Spain.		49		49		24.5			YES	DPR	CLIENT IS A PRIVATE PARTY
20	Prefeasibility and Feasibility Study of Cali Ring Road Colombia	19		15.4	30.55		27.94714			YES	Feasibility and Preliminary Study	CERTIFICATE IS NOT TRANSLATED
21	Detailed Design of Costa del Sol Railway. Section: San Pedro de Alcántara – Estepona. Spain			20	15		3.75			YES	DPR	NOT HIGHWAY PROJECT
22	Consulting Services for the Preparation of the Design of Metro Line 1 of Bogotas Integrated Public Transport System, Colombia		31.5		31.5		12.6			YES	DPR	NOT HIGHWAY PROJECT
23	Design of Requejo – Padornelo section of the Madrid – Galicia High Speed Railway Line. Section length: 18.9 km		18.9		18.9		12.285			YES	DPR	NOT HIGHWAY PROJECT
24	Detailed Design of the rehabilitation and improvement of the road Villa Rica – Puerto Bermudez. Section length: 105.38 km, Spain		105.38		105.38		63.228			YES	DPR	CERTIFICATE IS NOT TRANSLATED
25	Final Study for the improvement of the road Chuquicara - Puente Quiroz - Tauca- Cabana - Huandoval-Pallasca. Section: Tauca - Pallasca. Peru		53		53		31.8			YES	DPR	CERTIFICATE IS NOT TRANSLATED
26	Preliminary Design and Feasibility Study of the 4th Centenary Expressway. Phase 2. Section: 1. La Solana Expressway		35		35		21			YES	DPR	
27	Preliminary Design and Feasibility Study for the Construction, Maintenance and Operation of Sierra de Huelva Highway. Section length: 42 km.		42		42		21			YES	DPR	

h



M/s TPF GETINSA EUROESTUDIOS S.L. in association with Segmental Consulting & Infrastructure Advisory Pvt. Ltd. (DPR)

SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE 100%	JV		ASSOCIATE	CERTIFICATE	TYPE DPR	REMARKS
		6	4	2			LEAD	OTHER				
							60%	40%				
28	Consulting and assistance to support the Construction management and coordination of the projects of the North-Northwest high speed corridor. Line AV Madrid-Galicia. Section LubÃ-an-Ourense. Section Length: 104 Km,			104	78		46.8			YES	DPR	NOT HIGHWAY PROJECT
29	Feasibility Study, Preliminary Study and Detailed Design of the 4th Algerieâ€™s Bypass Highway. Lot 1: Interchange RN 18 (Wilaya de Ain Defla) â€” Interchange RN1 (MÃ©dÃ©a), 67,4 km. Algeria.		67.2		67.2			30.24		YES	DPR	
30	Feasibility Study, Preliminary Study and Detailed Design of the 4th Algerieâ€™s Bypass Highway. Lot 2: Changer RN 1 (Wilaya de MÃ©dÃ©a) â€” Changer RN8 (East of Locality of Dirah. 84,3 km. Algeria		84.3		84.3			37.935		YES	DPR	
31	Consultancy Services to Carry out the Feasibility Study for the Construction of the Tunnels under the Suez Canal			6.85	5.1375			2.055		YES	Feasibility and Preliminary Study	NOT ELIGIBLE PROJECT
TOTAL LENGTH											1241.07014	
MODIFIED LENGTH											317.985	
REJECTED LENGTH											923.08514	

M/s RODIC Consultants Pvt. Ltd. (DPR)												
SL NO	PROJECT NAME	LANES			LENGTH in km	SOLE	JV					
		6	4	2			LEAD	OTHER	ASSOCIATE	CERTIFICATE	Type	Remarks
						100%	60%	40%				
1	Feasibility study and detailed project report, survey, preparation of land plan for Widening to two lane with paved shoulders of:- Dinga Amb-Chalan-Udhampur, Lakhanpur-Mahanpur-Basohli in the state of Jammu & Kashmir			170	127.5	127.5				YES	DPR	
2	Preparation of Feasibility Report and Detailed Project Report (for EPC Mode) for the construction of new 4-lane Bridge with approaches parallel to existing Vikramshila Setu in the District of Bhagalpur in Bihar		4.37		4.37	4.37				NO	DPR	CERTIFICATE NA
3	Preparation of Detailed Project Report for Rehabilitation and Upgradation of National Highway stretches under NHDP-IVB (Group-B), Package No. JH/DPR/NHDP-IV/05, (i) Chas Bokaro Gola Ramgarh Section of NH-23 (ii) Govindpur Junction with NH -02, Chas-JHR/WB Border Section of NH-32 (iii) Jamshedpur Kharagpur Section of NH-33 & NH-6) in the State of Jharkhand/West Bengal. with Paved Shoulders		185.1	75.88	242.01			96.804		YES	DPR	
										TOTAL LENGTH	228.674	
										MODIFIED LENGTH	224.304	
										REJECTED LENGTH	4.37	



## M/s RODIC Consultants Pvt. Ltd. (SUPERVISION)

SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPES	REMARKS
		6	4	2			LEAD	OTHER				
					XXXXX	100%	60%	40%				
1	Independent Engineer Services for 4-laning of Hungund-Hospet Section of NH-13 from Km 202 to Km 299 in the State of Karnataka on Design, Build, Finance, Operate and Transfer ("DBFOT") basis under NHDP-III (Package No.: Kar/Phase-III/IC-2/2010).		99.05	-	99.05			39.62		YES	SUPERVISION	
2	Construction Supervision for Bihar State Roads Project, SH-81, SH-90, SH-89 & SH-91 funded by ADB, length: 286.27 Km.				286.27	214.703		85.881		YES	SUPERVISION	
3	Supervision Consultant Additional Financing for Bihar State Highways Project-II", (AFBSHP-II/SC (Package-I) Patna.), ADB Project No. P 44425 IND				158.55	118.913		47.565		YES	SUPERVISION	
4	Authoritys Engineer for Construction of Elevated Corridor from AIIMS (on NH-98) to Digha on Ganga Path (11.90 Km) at Patna in the state of Bihar on EPC mode		12.22		12.22			4.888		YES	SUPERVISION	
5	Independent Engineer Services for Construction of Bridges across Dibang river system road between Bomjur-Meka & Construction of Bridge across river Lohit at Alubari Ghat and connecting road between Chowkham-Digaru in the state of Arunachal Pradesh				30.95	23.2125		9.285		YES	SUPERVISION	
6	Independent Engineer Consultancy Services for 2-laning of Shillong Bypass Connecting NH-40 and NH-44 from Km 61.800 of NH-40 to Km 34.850 of NH-44, in the state of Meghalaya on DBFOT(Annuity) Basis under SARDP-NE				48.76	36.57			9.1425	YES	SUPERVISION	
7	Strengthening and 4-laning of Jammu - Udhampur section of NH-1A, from Km 15.200(on Jammu Bypass) to 67.00 on BOT (Annuity basis in the State of Jammu & Kashmir (Pakg No. NHDP-Phase-II/BOT/VI/J&K) on DBFOT Basis under NHDP-Phase-II.		64.58		64.58				16.145	YES	SUPERVISION	
8	Independent Engineer Services for 2-Laning with Paved shoulders of Agra to Aligarh Section of NH-93 from Km 0.000 to Km 79.000 in the State of Uttar Pradesh on Design, Build, Finance, Operate and Transfer(DBFOT) on Toll Basis under NHDP-Phase-IVA				81.4	61.05			15.2625	YES	SUPERVISION	
9	Upgradation of Roads in Districts - Almora, Bageshwar, Pithoragarh, Champawat, Nainital & Udham Singh Nagar (Kumaon Zone (Project-II)) in the State of Uttarakhand, length: 274.10 Km, Funded by ADB				217.33	162.998			40.749375	NO	SUPERVISION	NO CERTIFICATE
10	Independent Engineering Services for 4-laning of Quazigund to Banihal section from Km 189.350 to Km 204.700 of NH 1A including 2 tunnels (2 lane) of 0.69 km and 8.45 km length on NH-1A on BOT(Annuity) basis in the State of Jammu & Kashmir (Package No. IE/NHDP-Phase-II/BOT/II/J&K)(Hilly and Mountainous Terrain)		15.35		15.35				3.8375	NO	SUPERVISION	NO CERTIFICATE
11	Independent Engineer services for Four Laning of Baharampore - Farakka Section of NH-34 from Km. 193.00 to Km. 295.00 in the State of West Bengal under NHDP - III on Design, Build, Finance, Operate and Transfer (DBFOT) Toll Basis.		100.6		100.6				25.15	YES	SUPERVISION	



M/s RODIC Consultants Pvt. Ltd. (SUPERVISION)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV			CERTIFICATE	TYPES	REMARKS
		6	4	2			LEAD	OTHER	ASSOCIATE			
					XXXXX	100%	60%	40%				
12	Independent Engineer Services for Road naming of Farakka - Raiganj Section of NH-34 from Km 295.00 to Km 398.00 in the State of West Bengal under NHDP-III on DBFOT Toll basis		100.2		100.2				25.05	YES	SUPERVISION	
											TOTAL LENGTH	322.575875
											MODIFIED LENGTH	277.989
											REJECTED LENGTH	44.586875

M/s REDECON (INDIA) Pvt. Ltd in association with LMA Engineering Consultants Pvt. Ltd. (dpr)												
SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		2	4	6	in km		LEAD	OTHER				
						100%	60%	40%				
1	Preparation of Feasibility Study and Detailed Project Report for Upgradation of the Existing 2-Lane Single Carriageway to 4/6-Lane Divided Carriageway between Km. 0/0 to 50/700 (Section Zirakpur to Patiala) of NH-64 in Punjab (Under DBFOT Pattern) - Major Bridges-2 (145 m), 4 lane ROB-1 (1200 m) & 2 no's 4 lane Grade Separators (600 m each) and Minor		50.7		50.7	50.7				YES	DPR	
2	Preparation of Detailed Project Report for the Development of 2-Lane State Highways with paved shoulder/4 lane provision in the State of Bihar including 4 no. Bridges (1 Major & 3 Minor) under RSVY Scheme for Package - 5 (Buxar and Bhaghua	88.6	10		76.45	76.45				YES	DPR	
3	Feasibility Report for 2-lane in hill areas and 2-lane with Paved Shoulder in Plain Area (Package -I)" - in the state of Uttranchal on P.P.P. Mode (Total Length - 112.0 km - State Highways-5, 10 & 13) including 5 Hill bridges, 1 Under Passes	112			84	84				YES	DPR	
4	Consultancy Services for Carrying out "Feasibility study and detailed project preparation for Upgradation to 4-lane configuration of Domel-Katra-Reasi-Bhambla road (NH-144) from chainage 0.00 to 14.97 (Length = 14.97 Km) and improvement of Geometrics of 2 lane configuration with paved shoulders from Chainage 14.97 to 82.15 (Length 67.20 Km) b) Improvement of Geometrics of 2-lane configuration with paved shoulders of Tikri-Katra road (Length 15.00 Km) taking off from NH-44 (chainage 44.21) in Jamm	67.2	14.97		65.37		39.222			YES	DPR	CERTIFICATE NA
5	Engagement of Project Development Consultant for development of "6/8 lane Agra to Lucknow Access Controlled Expressway (Green Field) Project" in Uttar Pradesh-Total Length - 302.22 km excluding Link Roads of 65.0 km		65	302.22	367.22			146.888		YES	DPR	COMPLETION CERTIFICATE NA
6	Feasibility Report of Ranchi to Birmitrapur, National Highway-23 (2/4-lane) in the State of Jharkhand on Design, Build, Finance, Operate & Transfer (DBFOT) Pattern Total Length - 216 km. No. of Major Bridges - 6 and Minor Bridges - 36 (JV with DHV (India) Pvt. Ltd.)	178	38		171.5			68.6		YES	DPR	COMPLETION CERTIFICATE NA
										TOTAL LENGTH	465.86	
										MODIFIED LENGTH	211.15	
										REJECTED LENGTH	254.71	

## M/s REDECON (INDIA) Pvt. Ltd in association with LMA Engineering Consultants Pvt. Ltd. (SUPERVISION)

SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		2	4	6			LEAD	OTHER				
					XXXXX	100%	60%	40%				
1	Consultancy Services for Short Term Improvement and Routine Maintenance Contract of 4 Lanning Aurangabad - Gorhar Section from Km 180.00 to Km 320.00 and Gorhar to Barwa-Adda from km. 320.0 to 398.750 km of NH-2 in the state of Bihar and Madhya Pradesh		218.75		218.75	218.75				YES	Supervision	NOT ELIGIBLE
2	Supervision of Short Term Improvement and Routine Maintenance Contract of 4-lanning of Garmukteshwar to Moradabad Section from km. 93.00 to km. 149.35 of NH-24 in the state of Uttar Pradesh" (Total Length - 56.35 km)-PACKAGE-9		56.35		56.35	56.35				YES	Supervision	NOT ELIGIBLE
3	Independent Engineer for development of 2/4 Lanning of (i) Jabalpur - Patan- Shahpura (SH-15 & SH-22-A) Road (Total Length-38.75km) and, (ii) Uchera - Nagod - Singpur - Kalinjer (SH-56) Road (Total Length-55.60 km) under one Package on BOT /Toll +	76.35	18		75.2625	75.2625				YES	Supervision	COMPLETION CERTIFICATE NOT PROVIDED
4	Supervision of Short Term Improvement and Routine Maintenance works on the selected stretches of PIU - Narsinghpur of 2/4-lane National Highway No.: 12 (Rajmarg-X - Bareilly) in the state of Madhya Pradesh Package MP SPRVN - 2 : Total Length - 100 km	100			75	75				YES	Supervision	NOT ELIGIBLE
5	Independent Technical cum Quality Control Consultant for the work of 4/6 lane roads/highways (Total Length-69.65 km) at Baran, District, Patiala"		40.59	29.24	69.83	69.83				YES	Supervision	NOT ELIGIBLE
6	Consultancy Services for "Authority's Engineer for Supervision of Construction of Fly-over at Derabassi from Km. 29.830 to Km 30.970 of NH-22 (Ambala-Chandigarh Section) on Engineering, Procurement and Construction (EPC) basis in the state of Punjab		1.38	1.38	2.76	2.76				YES	Supervision	COMPLETION CERTIFICATE NOT PROVIDED
7	Consulting Services as "Independent Engineer Services during O&M Period for the project of 2 Lanning with Paved Shoulders of Agra to Aligarh Section of NH-93 from Km. 0 / 000 to Km. 79 / 000 (New NH-509 from Km. 234.412 to Km. 153.000) on Design, Build, Finance, Operate and Transfer (DBFOT) on Toll Basis under NHDP Phase - IVA in the State of Uttar Pradesh" (Total Length-81.40 km)	81.4			61.05	61.05				YES	Supervision	NOT ELIGIBLE COMPLETION CERTIFICATE NOT PROVIDED
8	Supervision & Improvement works on widening and strengthening of Wadi -Raichur Road from Km. 41.00 to Km. 88.00 in Karnataka. (Yadgir to AP Border) (Gulbarga District) to 4 - lane roads under State Highways Improvement Project-IV" in the state of Karnataka		47		47	47				YES	Supervision	
9	Construction Supervision and Quality Control for Bihar State Highway Projects - II (2-lanning) for Civil Package Works 3 and 4 for SH-78 and 91 and other MDPs in the state of Bihar	143.63	30		137.7225	137.7225				YES	Supervision	NOT ELIGIBLE
10	Consultancy Services for "Supervision and Quality Control during the construction period of the identified State Highways and Major District Roads Projects of West Zone & Ujjain Zone of MPPWD in the state of Madhya Pradesh	771	184		762.25	762.25				YES	Supervision	NOT ELIGIBLE COMPLETION CERTIFICATE NOT PROVIDED



M/s REDECON (INDIA) Pvt. Ltd in association with LMA Engineering Consultants Pvt. Ltd. (SUPERVISION)

SL NO	PROJECT NAME	LANES			LENGTH	SOLE	JV		ASSOCIATE	CERTIFICATE	TYPE	REMARKS
		2	4	6			LEAD	OTHER				
					XXXXX	100%	60%	40%				
11	Consultancy Services for Construction Supervision for packages (i) Bhawanipatna to Khariar (km 2/0 to 70/0 of SH-16-68 kms) (ii) Chandbali Bhadrak-Anandpur (km 0/0-45/0 of SH-9 and km 0/0 to 50/0 of SH-53- 95 kms) and (iii) Berhampur-Taptapani (km 0/0 to km 14/0 of SH-17 – 14 km) in the state of	177.39			133.0425	133.0425				YES	Supervision	
12	Supervision and Quality Control during the construction period of the identified Major District Roads Projects of West Zone & Ujjain Zone of MPPWD in the state of Madhya Pradesh lane 2/4	817	71		683.75	683.75				YES	Supervision	NOT ELIGIBLE COMPLETION CERTIFICATE NOT PROVIDED
13	Consultancy Services for Construction Supervision for upgrading the existing road sections (2-lane) to 4 - lane divided carriageway for the Integrated Road Development Project at KANPUR (Length – 17.29 km) in the state of Uttar Pradesh		17.29		17.29	17.29				YES	Supervision	
TOTAL LENGTH											2340.0575	
MODIFIED											197.3325	
LENGTH												
REJECTED											2142.725	
LENGTH												

12