

Corrigendum-13

Sub: Rehabilitation and upgradation to two lane with earthen shoulder of Nongstoin –Wahkhaji road section from existing km 0.00 to km 43.100 [Design chainage Km. 0.00 to Km. 43.0601 (design length 43.060 km) in the state of Meghalaya under SARDP-NE on EPC mode.

The critical date sheet has been modified with the approval of the Competent Authority as detailed below:

| | | |
|--|---|--|
| Bid Document Download / Start Date | : | 20-02-2017 (1500 hrs) |
| Clarification Start Date | : | 20-02-2017 (1700 hrs) |
| Clarification End Date | : | 27-02-2017 (1000 hrs) |
| Pre bid meeting | : | 27-02-2017 (1030 hrs) |
| Pre-bid reply | : | 28-02-2017 (1700 hrs) |
| Bid Submission start Date | : | 27-02-2017 (1530 hrs) |
| Bid submission End Date | : | 16-08-2017 (1700 Hrs) |
| Opening Date of Technical Bid | : | 17-08-2017 (1730 Hrs) |
| Date of uploading of list of technically qualified bidders | : | To be intimated after final evaluation of Technical bids |
| Opening Date of Financial Bid | : | To be intimated after final evaluation of Technical bids |
| Letter of award (LOA) | : | Minimum 7 days after opening of financial bids |
| Validity of BID | : | 120 days from BID due date |
| Signing of Agreement | : | Within 15 days of award of LOA |

NSDed