## **Corrigendum 9**

Sub: Rehabilitation and upgradation to two lane with earthen shoulder of Nongstoin-Wahkhaji road section from existing km 0.00 to km 43.100 [Design chainage Km. 0.00 to Km. 43.060] (design length 43.060 km) in the state of Meghalaya under SARDP-NE on EPC mode.

The critical date sheet has been modified with the approval of the Competent Authority as detailed below:

:	20-02-2017 (1500 hrs)
:	20-02-2017 (1700 hrs)
:	27-02-2017 (1000 hrs)
:	27-02-2017 (1030 hrs)
:	28-02-2017 (1700 hrs)
:	27-02-2017 (1530 hrs)
:	08-05-2017 (1700 Hrs)
:	09-05-2017 (1730 Hrs)
:	To be intimated after final evaluation of Technical
	bids
:	To be intimated after final evaluation of Technical
	bids
:	Minimum 7 days after opening of financial bids
	, , ,
	120 days from BID due date
	120 days it on bib ade date
	W. 1: 45 1 C 1 C 1 C 1 C 1 C 1 C 1 C 1 C 1 C 1
:	Within 15 days of award of LOA
	: : : : : : : : : : : : : : : : : : : :

