राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com





(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-17/Bil-Ghy/Pkg-9/Tender/2022/216113 2006 Date:28.12.2022

Corrigendum-I

Widening/Improvement to 4 (Four) Lane with Paved Shoulder from Ch. 143+680 km to Ch. 177+372 km (Design Ch.139+750 km to Ch.173+434 km) for Package-9 of Bilasipura- Guwahati road (NH 17) (Section: Dhupdhara Sahar to Milmila R.F (before Chayagaon Market) in the state of Assam on EPC mode – Corrigendum-I-Reg.

Tender ID: 2022_NHIDC_726384_1

It is to inform all the prospective Bidders that the following details are being uploaded as part of the bidding documents for information:

S.No	Reference	Eviation Duovision	
3.140	Reference	Existing Provision	Modified Provision
		NHIDCL/ Assam/ NH-17/ Bil - Ghy/ Pkg-8 / Tender/2022	NHIDCL/ Assam/ NH-17/ Bil - Ghy / Pkg-9/Tender/2022
1	RFP, Notice Inviting Bid, Bid Package No & Name of Work		Widening/Improvement to 4 (Four) Lane with Paved Shoulder from Ch. 143+680 km to Ch. 177+372 km (Design Ch.139+750 km to Ch.173+434 km) for Package-9 of Bilasipura- Guwahati road (NH 17) (Section: Dhupdhara Sahar to Milmila R.F (before Chayagaon Market) in the state of Assam on EPC mode.
2	RFP, Section-2, Technical Capacity 2.2.2.2 (i), Line no.5	Line no5 "adjusted in accordance with clause 2.2.2.5 (i) & (ii), is more than [Rs. 940.06 Crore] (the "Threshold Technical Capacity".	Line no5 "adjusted in accordance with clause 2.2.2.5 (i) & (ii), is more than [Rs. 628.04 Crore] (the "Threshold Technical Capacity".
_	RFP, Clause no.2.2.2.2 (ii) –Line No1	Line no1 "Provided that at least one similar works of 20% of Estimated Project Cost Rs. 188.01 Cr."	Line no -1 "Provided that at least one similar works of 20% of Estimated Project Cost Rs. 125.61 Cr."
4	Main Report		Main Report for reference
	Drawings		Drawings for reference
6	Technical Schedules		Technical Schedules

(K.C. Bhatt)

Dy. General Manager (T)