

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/MANIPUR/TAMENGLONG - MAHUR/2020/PKG-1-Part(I)

CORRIGENDUM -I

Date: 15.01.2021

Name of Work: Construction of two lane with paved shoulders road from Tamenglong to Mahur in the state of Manipur from km 0.000 at Tamenglong to km 10.000 near Dialong (Length-10.00km) (PKG-1) on EPC mode.

Tender ID : 2020_NHIDC_605666_1

It is to inform to all the prospective bidders that the following amendments are being carried out:

| S.N o. | Reference Item | Existing Provisions | | Modified Provisions (to be read as) | |
|--------|---|--|-----------------------|--|-----------------------|
| 1. | NIT, RFP; Section -7, Clause 1, Bidding Schedule (Refer Clauses 1.1.5,1.3, 2.11.4(i),2.12,2.13,2.14.2.3, 2.15.2 & 3.1.1) | | | | |
| | | Event Description | Date | Event Description | Date |
| | | Bid Submission End Date (online & physical copy, if any) | 18.01.2021 (1500 hrs) | Bid Submission End Date (online & physical copy, if any) | 02.02.2021 (1500 hrs) |
| | | Opening of Technical Bids at venue | 19.01.2021 (1630 hrs) | Opening of Technical Bids at venue | 03.02.2021 (1630 hrs) |
| 2. | Estimated Cost Excl. of GST (in Rs.) | 142.80 Crore | | 139.75 Crore | |
| 3. | NIT | Existing NIT | | Modified NIT | |

| | | | |
|----|----------------------------|---------------------------------|------------------------------|
| 4. | RFP | Existing RFP | Modified RFP |
| 5. | Technical Schedules | Existing Technical Schedules | Modified Technical Schedules |
| 6. | Project Drawings | Existing Plan and Profile & GAD | Modified Drawings |
| 7. | DPR | Main Report & Design Report | DPR |

K.C. Bhatt
15/1/21

(K.C. Bhatt)

Dy. General Manager (Tech)

2/2