

National Highways & Infrastructure Development Corporation Limited


Sub: Widening/Up-Gradation to 2 lane with Paved shoulder of NH-301 Kargil-Zaskar Road from Design km 30.040 (Existing km 30.000) to Design km 57.000 (Existing km 57.905) in the UT of Ladakh on EPC mode (Package-II)

Contract Package No.: NHIDCL/Ladakh/K-Z/NH-301/PK-II/2020-21.

Tender Id: 2021_NHIDC_608155_1.

Amendment IV

S.No.	Reference Section/ Clause no.	Existing Provision			Modified Provision (To be read As)		
1.	Section-7 Data Sheet of RFP, Page no.46, NIT page no. 4.	Bid Due date	08.03.2021 (1100 hrs) (As per Amendment No. 3)		Bid Due date	15.03.2021 (1100 hrs)	
		Bid opening date	09.03.2021 (1100 hrs) (As per Amendment No. 3)		Bid opening date	16.03.2021 (1100 hrs)	
2.	Clause 1.2, Schedule-H, page no.99	Item	Stage for Payment		Item	Stage for Payment	
		1	3		1	3	
		Road Works including Culverts, widening and repair of culverts	B.1- Reconstruction/New Intermediate-Lane Realignment / Bypass (Flexible Pavement)		Road Works including Culverts, widening and repair of culverts	B.1- Reconstruction/ New 2-Lane Realignment / Bypass (Flexible Pavement)	
		*Rest all remains same.					
3.	Clause 1.3.1, Table 1.31., Schedule-H, page no.102	Stage of Payment	Percentage Weightage	Payment Procedure	Stage of Payment	Percentage Weightage	Payment Procedure
		1	2	3	1	2	3
		B.1- Reconstruction/New Intermediate-Lane Realignment / Bypass (Flexible Pavement)			B.1- Reconstruction/ New 2-Lane Realignment / Bypass (Flexible Pavement)		
					*Rest all remains same.		
4.	Technical Schedules	Technical Schedules have been uploaded on portal.					
5.	DPR	DPR has been uploaded on NHIDCL website.					


(B. Shivprasad)
General Manager (T)
04.03.2021