

## Corrigendum

NHIDCI/DPR/Ar.Pr/Demwe-Hawaii/2016

Date: 25/07/2016

To,

All the prospective bidders

Subject: Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing preconstruction services in respect of Two Lining with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 80.97, total length for both is 56.17 Km of Demwe- Hawaii Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal Pradesh. (Retender)-**Amendments in RFP to clarify the discrepancies between BOQ & RFP**

Sir,

The following amendments are being made in the RFP for the subject project:

Clause	As existing	As modified																																																
12.2.1(iv) of DATA sheet in RFP	(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 points The weight-age for Central Team and Sub Team along with Key Personnel are as under:	(iv) Qualification and competence of the key staff for adequacy of the Assignment =75 points The weight-age for Central Team and Sub Team along with Key Personnel are as under:																																																
	<table><thead><tr><th>S.No.</th><th>Personnel</th><th>Key</th><th>% Weightage</th></tr></thead><tbody><tr><td colspan="4">Central Team [Weightage, W: (100-w)%] [w=weightage assigned to all the sub teams in total]</td></tr><tr><td>1</td><td>Team Leader</td><td></td><td>20</td></tr><tr><td>2</td><td>Geo-Technical and Pavement Expert</td><td></td><td>15</td></tr><tr><td>3</td><td>Environment Specialist</td><td></td><td>10</td></tr><tr><td>4</td><td>Traffic cum Safety Expert</td><td></td><td>10</td></tr></tbody></table>	S.No.	Personnel	Key	% Weightage	Central Team [Weightage, W: (100-w)%] [w=weightage assigned to all the sub teams in total]				1	Team Leader		20	2	Geo-Technical and Pavement Expert		15	3	Environment Specialist		10	4	Traffic cum Safety Expert		10	<table><thead><tr><th>S.No.</th><th>Personnel</th><th>Key</th><th>% Weightage</th></tr></thead><tbody><tr><td colspan="4">Central Team [Weightage, W: 100%] [w=weightage assigned to all the sub teams in total]</td></tr><tr><td>1</td><td>Team Leader</td><td></td><td>20</td></tr><tr><td>2</td><td>Geo-Technical and Pavement Expert</td><td></td><td>15</td></tr><tr><td>3</td><td>Environment Specialist</td><td></td><td>10</td></tr><tr><td>4</td><td>Traffic cum Safety Expert</td><td></td><td>10</td></tr></tbody></table>	S.No.	Personnel	Key	% Weightage	Central Team [Weightage, W: 100%] [w=weightage assigned to all the sub teams in total]				1	Team Leader		20	2	Geo-Technical and Pavement Expert		15	3	Environment Specialist		10	4	Traffic cum Safety Expert		10
	S.No.	Personnel	Key	% Weightage																																														
	Central Team [Weightage, W: (100-w)%] [w=weightage assigned to all the sub teams in total]																																																	
	1	Team Leader		20																																														
	2	Geo-Technical and Pavement Expert		15																																														
	3	Environment Specialist		10																																														
	4	Traffic cum Safety Expert		10																																														
	S.No.	Personnel	Key	% Weightage																																														
	Central Team [Weightage, W: 100%] [w=weightage assigned to all the sub teams in total]																																																	
1	Team Leader		20																																															
2	Geo-Technical and Pavement Expert		15																																															
3	Environment Specialist		10																																															
4	Traffic cum Safety Expert		10																																															



5	Hill road/Tunnel Expert	15
6	Revenue / Survey Expert	10
7	Bridge Design Engineer	15
8	Contract Specialist	5
	Total	100
<b>Sub Team [Weightage, <math>w = (10*N)\%/2</math>  (N= number of sub teams under the  assignment = 2 i.e. 1 for each  corridor)]</b>		
9	Highway Engineer X 1	50
10	Quantity Surveyor cum Documentation Expert X 2	50
	Total	100
In case the number of sub teams are more than 1, the weightage to each key personnel shall be divided by number of sub teams		

5	Hill road/Tunnel Expert	15
6	Revenue / Survey Expert	10
7	Bridge Design Engineer	15
8	Contract Specialist	5
	Total	100

# Enclosure -1 Manning Schedule


## MANNING SCHEDULE Package no. NHIDCI/DPR/Ar.Pr/Demwe-Hawai/2016 (Period of assignment = 09 Months)

S.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	9
2	Geo-Technical and Pavement Expert	4

## MANNING SCHEDULE Package no. NHIDCI/DPR/Ar.Pr/Demwe-Hawai/2016 (Period of assignment = 09 Months)

S.	Key Personnel	Total Time Period (Man Months)
Central Team		
1	Team Leader	9
2	Geo-Technical and Pavement Expert	4

Data Sheet Para 3	3	Environment Specialist	3	
	4	Traffic cum Safety Expert	3	
	5	Hill Road / Tunnel Expert (if required)	3	
	6	Revenue / Survey Expert	6	
	7	Bridge Design Engineer	6	
	8	Contract Specialist	1	
	Sub Team			
	9	Highway Engineer	0	
	10	Bridge Engineer	0	
	11	Quantity Survey cum Documentation Expert	0	
11 Months from date of commencement as mentioned in Enclosure – III followed by pre construction services upto Appointed Date.				
09 Months from date of commencement as mentioned in Enclosure – III followed by pre construction services upto Appointed Date.				

  
 Y.C. Srivastava  
 GM (T)