NHIDCL/DPR/Ar.Pr/Demwe-Hawai/2016

To

All prospective bidders.

Dated: 22.07.2016

Subject: Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report
and providing pre-construction services in respect of Two Laning with paved shoulder NH configuration
of Demwe-Bramkund Section from Km 0.00 to Km 19.22 and Arrowa-Khup-Hayuliang section from Km
44.02 to Km 80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on
Engineering Procurement and Construction mode in the state of Arunachal Pradesh- Date Extension

regarding

Sir,

The Critical date sheet is modified as below.

Description As Existing As Modified
Bid Document Publishing Date 14.06.2016 (1115hrs) 14.06.2016 (1115hrs)
Bid Document Download / Start 14.06.2016 (1115 hrs) 14.06.2016 (1115 hrs)

Date

Clarification Start Date

15.06.2016 (1000 hrs)

15.06.2016 (1000 hrs)

Clarification End Date 24.06.2016 (1700hrs) 24.06.2016 (1700hrs)

Pre bid meeting 27.06.2016 (1400 hrs) 27.06.2016 (1400 hrs)

Bid Submission start Date 28.06.2016 (0900 hrs) 28.06.2016 (0900 hrs)
Bid submission End Date 22.07.2016 (1600 hrs) 02.08.2016 (1600 hrs)
(physical as well as online)

Opening Date of Technical Bid 22.07.2016 (1730 hrs) 02.08.2016 (1730 hrs)

Opening Date of Financial Bid

To be intimated after final
evaluation of Technical bids

To be intimated after final
evaluation of Technical bids

G

Y.C Srivastava
GM(T)



