National Highways & Infrastructure Development Corporation Ltd.

NOTICE INVITING TENDER (NIT)

Dated: 04.05.2022

NHIDCL has been assigned the work by the Ministry of Road Transport & Highways (MoRTH), Govt. of
India for:

(i) Four laning of Jhanji to Demow section of NH-37 from km 491.050 to km
535.250 in the state in the State of Assam under SARDP-NE, Phase A, on EPC
mode.

(ii) 4-laning of NH-37 Section between Demow (km 534.800) to End of Moran
Bypass (km 561.700) under SARDP-NE, Phase ‘A’ in the state of Assam.

(iii) Four laning of NH-37 from end of Moran Bypass (km 561.700) to Bogibeel
junction near Lapetketa (km 580.875) in the State of Assam under SARDP-NE,
phase ‘A’ on EPC mode.

(iv) Construction of Dibrugarh Bypass/ Realignment of NH-37 from Bogibeel
Junction at Km 580.875 to Km 596.322 in the state of Assam under SARDP-NE.

2. Proposals are hereby invited from eligible Consultants for Consultancy Services for Authority’s
Engineer for Supervision of :

(i) Four laning of Jhanji to Demow section of NH-37 from km 491.050 to km
535.250 in the state in the State of Assam under SARDP-NE, Phase A, on EPC
mode.

(ii) 4-laning of NH-37 Section between Demow (km 534.800) to End of Moran
Bypass (km 561.700) under SARDP-NE, Phase ‘A’ in the state of Assam.

(iii) Four laning of NH-37 from end of Moran Bypass (km 561.700) to Bogibeel
junction near Lapetketa (km 580.875) in the State of Assam under SARDP-NE,
phase ‘A’ on EPC mode.

(iv) Construction of Dibrugarh Bypass/ Realignment of NH-37 from Bogibeel
Junction at Km 580.875 to Km 596.322 in the state of Assam under SARDP-NE.

(hereinafter called as ‘Assignment’). The Letter of Invitation (LOI) and Terms of Reference (TOR)
including Request for Proposal (RFP) is available online on e-tender portal of NIC i.e. http://infracon.nic.in
and https://eprocure.gov.in. The details can also be viewed on NHIDCL website www.nhidcl.com. Any
corrigendum/clarification will be available on the e-procurement website http://eprocure.gov.in  and
NHIDCL website www.nhidcl.com and http://infracon.nic.in. There may or may not be separate
advertisement.

3. The document can also be downloaded from NHIDCL website https://www.nhidcl.com



http://infracon.nic.in/
http://www.nhidcl.com/
http://infracon.nic.in/
https://www.nhidcl.com/

Sl. . Project Length (Km)/ | Assignment
No. bnsultancy Package NH No. State  Project Strefch Civil Cost(Cr) oeriod (months|
. " . () 18 Months of
of N3 fom Km 491050t kn Desgn  kmcject  Length: - (Constructon + 60
1 535,050 in the state in the State of | NH-37 558  1100.800 to kmé4.2t_Km /Bp'lroje"t ﬂo.”tths
Assam under SARDP-NE, Phase A, on m 534.800 ost. (Balance a'_n enance
EPC mode. work) 271.12Cr  |Period
4-laning of NH-37 Section between Project ~ Length: (i) 6 Months of
Demow (km 534.800) to End of Moran 26.90 Km / [Construction +
2 Bypass (km 561.700) under SARDP-NE, | NH-37  |Assam ::rolr;n (2?1 5730%800)Project Cost:  ¥48months
Phase ‘A’ in the state of Assam. 0 (km 561.700) (Balance  work) [Maintenance
74.34 Cr Period
(ii) Four laning of NH-37 from end of Project Length: P Months during
Moran Bypass (km 561.700) to Bogibeel 19175 Km | Construction
3 junction near Lapetketa (km 580.875) in NH-37 Assa  [From (km 561.700)F,r(').ect Cost Period and 60
the State of Assam under SARDP-NE, m to (km 580.875) B JI k. months  during
phase ‘A’ on EPC mode. (Balance  work) Maintenance
94.42Cr Period
(iv) Construction of Dibrugarh Bypass/ Project  Length:
Realignment of NH-37 from Bogibeel ;48 months
4 Junction at Km 580/875 to Km 5061322 | NH-37 55 tF“}Lm ggn; /352820/ 875;5".141 Km 1 Waintenance
in the state of Assam under SARDP-NE. m 0 Km Cz)orﬁ;lete q Period
5 105.72 Km.
Total 439.88 Cr.

4.  The Bid must be submitted online at e-tender portal after creating Team ID at http://infracon.nic.in and
https://eprocure.gov.in on or before as per schedule given hereunder:

Sl. No. [Event Description Date
1. Invitation of RFP (NIT) 04.05.2022 (1600 Hrs)
2 Last date for receiving queries 11.05.2022 (1100 Hrs)
) g4 [8th day from the date of NIT]
3. Pre-BID meeting at venue 2.11.4 (i) 13.05.2022 (1530 Hrs)



http://infracon.nic.in/
https://eprocure.gov.in/

[10th day from the date of NIT]

17.05.2022

4. Authorit t ies latest
uthority response to queries latest by [14th day from the date of NIT]
24.05.2022(1500)
. Last te of R t for BID D t
> ast date of Request for ocumen [21th day from the date of NIT]
24.05.2022 (1500)
6 BID Due Date 21th day from the date of NIT]
7 Physical Submission of BID Securing Declaration /POA |24.05.2022 (1500)
’ etc. [22th day from the date of NIT]
Opening of Technical BIDs at venue 25.05.2022 (1600)
8. ;
2.11.4 (i) 22th day from the date of NIT]
9. D'eclaratlon of eligible / qualified o be intimated later
Bidders
10. Opening of Financial BID To be intimated later
11. Letter of Acceptance (LOA) To be intimated later
12. Return of signed duplicate copy of LOA To be intimated later
13. Validity of BID 120 days from bid due date

As part of the Standard Operating Procedure for adoption of Integrity Pact, an Independent External
Monitor (IEM) has been appointed in NHIDCL, as per approval of the Central Vigilance Commission and
Ministry of Road Transport & Highways, Govt. of India. The contact detail of IEM can be seen on the
website of NHIDCL.

4 Parliame

Yours sincerely,

K.C.Bhatt

DGM (Technical)

National Highway & Infrastructure Development
Corporation Ltd. PTI Building, 3rd Floor,

nt Street, New Delhi-110001 Ph. 011-23461626

Email: ke.bhatt@gov.in
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