NH54 Sec-3, PKG-8 (S-3-3) BREAKDOWN OF CONSTRUCTION COST L= 39.9 km
S. NO. DESCRIPTION QTY UNIT AM(g;;NT
(A) CONSTRUCTION COST

Al |SITE CLEARANCE 5,796,742
Al.1 Clearing and Grubbing 63.26 hectare 2,044,880

Al1.2 Dismantling of Structures 1 LS 2,835,491

Al1.3 Cutting of Trees 906 each 916,371

A2 |EARTHWORK 762,725,097
A2.1 Excavation in Soil 57,736 cum 13,120,602

A2.2 Excavation in Ordinary Rock 954,625 cum 308,582,691

A2.3 Excavation in Hard Rock 83,179 cum 46,434,953

A2.4 Excavation for Structures in Soil 4,832 cum 381,709

A2.5 Excavation for Structures in Ordinary Rock 56,897 cum 5,974,215

A2.6 Excavation for Structures in Hard Rock 11,762 cum 10,456,210

A2.7 Embankment Construction 326,506 cum 61,709,634

A2.8 Scarifying Existing Bituminous Surface 23,800 sgm 452,200

A2.9 Subgrade 43,610 cum 20,627,530

A2.10 Spoil Bank 798,917 cum 294,985,353

A3 |PAVEMENT 1,848,831,471
A3.1 Granular Sub-base 138,592 cum 427,001,952

A3.2 Wet Mix Macadam 112,950 cum 351,500,400

A3.3 Prime Coat 451,802 sgm 19,879,288

A3.4 Tack Coat 445,250 sgm 8,905,000

A3.5 Dense Graded Bituminous Macadam 44,525 cum 593,740,875

A3.6 Bituminous Concrete 17,714 cum 264,540,876

A3.7 Surface Dressing 1,587 sgm 219,012

A3.8 Carriage of Materials 1 LS 183,044,068

A4 |DRAINAGE 425,808,491
A4.1 Lined Ditch 300 mm 40,477 metre 96,104,541

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Re-Construction) 146 each 172,066,548

A4.4 Pipe Culvert 1,200 mm (New Construction) 88 each 96,068,368

A4.5 Box Culvert2mx2m 19 each 57,140,790

A4.6 Box Culvert3mx3m 1 each 4,428,244

A4.7 Box Culvert4mx4m 0 each 0

A4.8 Box Culvert4mx6m 0 each 0

A5 |BRIDGE 0
A6 |SLOPE PROTECTION 1,502,638,445
A6.1 Wet Masonry Retaining Wall (H=3m) 12,860 metre 204,383,980

A6.2 Wet Masonry Retaining Wall (H=7m) 2,000 metre 114,781,301

A6.3 Gravity Wall (H=1.5m) 2,470 metre 45,255,340

A6.4 Gravity Wall (H=2m) 2,480 metre 60,584,747

A6.5 Gravity Wall (H=3m) 3,040 metre 111,397,760

A6.6 Gravity Wall (H=4m) 3,160 metre 154,393,387

A6.7 Gravity Wall (H=5m) 2,040 metre 124,589,600

A6.8 Gravity Wall (H=6m) 1,660 metre 121,658,080

A6.9 Reinforced Earth Retaining Wall (H=7m) 960 metre 172,417,056

A6.10 Reinforced Earth Retaining Wall (H=8m) 600 metre 123,155,040

A6.11 Reinforced Earth Retaining Wall (H=9m) 140 metre 32,328,198

A6.12 Reinforced Earth Retaining Wall (H=10m) 300 metre 76,971,900

A6.13 Gabion Wall (1:0.3) 1,720 cum 5,476,480

A6.14 Rockfall Prevention Wall (H=3m) 6,047 cum 37,869,673

A6.15 Rockfall Prevention Fence (H=2m) 1,390 metre 13,795,750

A6.16 Hydroseeding (t=5cm) 0 sqm 0

A6.17 Seeding and Mulching (Soil Cut Slope) 233,325 sqm 55,998,000

A6.18 Turfing (Embankment) 114,589 sqm 9,281,709

A6.19 Vegetation Mat (Steep Slope) 4,590 sqm 10,505,173

A6.20 Crib Work (F300) 6,348 sgm 22,110,271

AB.21 Crib Work (F500) 0 sqm 0

A6.22 Non-frame 0 sqm 0

AB.23 Earth Removal 0 cum 0

A6.24 Counterweight Fill 0 cum 0

AB.25 Groundwater Drainage Work 480 metre 5,685,000

A6.26 Anchor Work (F110UA) 0 metre 0

AB.27 Rock-bolt Work (D22) 0 metre 0

A6.28 Emrgency Works 0 km 0

A7 |TRAFFIC SAFETY FACILITIES 30,270,096
A7.1 Traffic Sign 1 LS 903,767

A7.2 Road Marking 9,727 sgm 11,681,946

A7.3 Road Delineator 35 each 149,983

A7.4 Guard Rail 2,063 metre 11,844,155

A7.5 Street Furniture 4,321 each 5,690,245

A8 |ROAD APPURTENANCES 24,018,466
A8.1 Kilometer Stone (5km) 8 each 44,166

A8.2 Kilometer Stone (1km) 31 each 105,498

A8.3 Kilometer Stone (200m) 158 each 145,235

A8.4 Boundary Stone 476 each 410,323

A8.5 Bus Bay and Road Amenity 4 each 22,287,868

A8.6 View Point 2 each 1,025,376
TOTAL OF (A) 4,600,088,808




