


REPLY TO QUERIES

Sub: Consultancy services for authority's engineer for supervision of:

- (i) Widening /Improvement to 2 (Two) Lane with Earthen Shoulder of Yaingangpokpi-Finch Corner Section from km 0.00 to km 16.900 (length 16.900km) of NH 202 in the State of Manipur on EPC mode.
- (ii) Widening /Improvement to 2 (Two) Lane with Earthen Shoulder of Yaingangpokpi-Finch Corner Section from km 16.900 to km 30.970 (length 14.070km) of NH 202 in the State of Manipur on EPC mode.

Tender Id: 2020_NHIDC_556694_1

S No	Clause No. as per RFP	Consultant's Query/Request	Clarification by NHIDCL
1.	RFP Section 5: Format for submission of Financial Proposal- Appendix C-3: Breakdown of costs (Pg 63 of 231)	Please refer Sr. No. IV, Duty Travel to Site. The nos. of trips are 12 round trips each for "Employer's Head Office" and "Employer's Regional Office" in the Financial Proposal Encrypted File, whereas in the RFP (page no. 61), the nos. of trips are 24 trips each for "Employer's Head Office" and "Employer's Regional Office". We would like to request you to kindly confirm the No. of trips and kindly provide the corrected Financial Proposal Encrypted File.	Kindly refer Corrigendum-II.


09/06/2020
DGM (T),