

**REGIONAL OFFICE – GUWAHATI****National Highways & Infrastructure Development Corp.Ltd.**

(Ministry of Road Transport &amp; Highways, Government of India)

2<sup>nd</sup>Floor, Agnishanti Business Park, Opp. AGP Office, GNB Road,

Ambari, Guwahati, PIN -781001, Tel : +91-361-2730546,

Email:edpnhidclghy1@gmail.comoredpghy@nhidcl.com



A GOVT. OF INDIA ENTERPRISE

Date: 17.11.2021

**CORRIGENDUM-I****Sub.:** Road Safety Audit on the Black Spots in the State of Assam, under the jurisdiction of NHIDCL.**Contract Package:** RO/GHY/RSA/Black Spot/FY21-22**Tender ID:** 2021\_NHIDC\_657822\_1

Though this Corrigendum-I, the following amendments are being made to the RFP:

**1. Details of Black Spots to be read as:**

Sl. No	ID	Name of district	PMU	NH No.(New)	Name of the location/ place	Chainage	
						Start	End
1	AS-(03)-001	Goalpara	Bongaigaon	117	Bekipul	100/055	100/355
2	AS-(03)-002	Goalpara	Bongaigaon	117	Salpara	102/155	102/455
3	AS-(03)-005	Goalpara	Bongaigaon	117	Paikan	95/205	95/405
4	AS-(03)-006	Goalpara	Bongaigaon	117	Solmari Petrl Pump	16/700	17/010
5	AS-(03)-007	Goalpara	Bongaigaon	117	Agia PS	87/205	87/805
6	AS-(03)-009	Cachar	Silchar	37	1) Ramnagar Anua, Khelma 2) Srikuna near Kalyani Hospital 3) Saidpur near sutara bridge 4) Saidpur Pt-I near Rohim Shop 5) Saidpur Pt-IV near Charkisha Mukam 6) Saidpur Pt-IV Katagastola	6/980,7/790,13/140, 6/500,11/200,10/600	
7	AS-(03)-012	Goalpara	Bongaigaon	117	Kaylanpur	79/905	80/100
8	AS-(03)-014	Cachar	Silchar	306	Nutan Bazar, Kabuganj, Panibora, Bhagabazar	16/800	17/000
9	AS-(03)-024	Bongaigaon	Bongaigaon	117	Garugaon	5/500	6/000
10	AS-(03)-025	Hojai	Diphu	29	50+250 (Flying of Sarupathar)		
11	AS-(03)-028	Jorhat	Jorhat	215	Badulipukhuri	476/900	477/110
12	AS-(02)-004	Bongaigaon	Bongaigaon	117	Hapachara	1/300	1/800
13	AS-(02)-009	Bongaigaon	Bongaigaon	17	Kabaitary	15/700	18/300
14	AS-(03)-029	Biswanath	Tezpur	15	Borgang	226/000	226/500
15	AS-(02)-010	Bongaigaon	Bongaigaon	17	Nayanpara	57/200	57/700
16	AS-(02)-011	Bongaigaon	Bongaigaon	17	Near Naranarayan Setu	0/000	0/500
17	AS-(02)-008	Bongaigaon	Bongaigaon	17	Garo Dukhan	943/500	944/500
18	AS-(03)-040	Biswanath	Tezpur	15	Ratowa	221/200	221/600
19	AS-(03)-041	Biswanath	Tezpur	15	Bedeti	237/200	337/700
20	AS-(03)-043	Karbi Anglong	Diphu	29	Borjan	120/000	121/500
21	AS-(03)-050	Hailakandi	Silchar	37	Saddampara Kalinagar	18/530	18/830
22	AS-(02)-006	Bongaigaon	Bongaigaon	17	Kakwijana	12/700	13/200
23	AS-(03)-056	Karbi Anglong	Diphu	29	Disobai	100/000	100/500
24	AS-(02)-007	Bongaigaon	Bongaigaon	17	Deohati Tiniali	49/700	50/200
25	AS-(03)-067	Golaghat	Jorhat	215	Dergaon Town	430/000	430/050
26	AS-(03)-068	Golaghat	Jorhat	215	Negheriting	432/400	432/540
27	AS-(03)-074	Golaghat	Jorhat	215	Sital pathar	439/050	439/150

**REGIONAL OFFICE – GUWAHATI****National Highways & Infrastructure Development Corp.Ltd.**

(Ministry of Road Transport &amp; Highways, Government of India)

2<sup>nd</sup>Floor, Agnishanti Business Park, Opp. AGP Office, GNB Road,

Ambari, Guwahati, PIN -781001, Tel : +91-361-2730546,

Email:edpnhidclghy1@gmail.comoredpghy@nhidcl.com



A GOVT. OF INDIA ENTERPRISE

**2. Para 3.1 of the DATA SHEET to be read as:**

*“The methodology of carrying out Road Safety Audit on these Black Spots shall be in conformity to the stipulations of the Terms of Reference, based on which the firms have been empaneled by the MoRT&H (enclosed with the MoRT&H’s letter dated 01<sup>st</sup> July, 2021). The Consultant has to suggest immediate and permanent measures (Methodology, Cost and BOQ) for rectification of each of the Black Spots as the outcome of its Audit, based on the inputs provided by the PMUs. The aim of this Consultancy Assignment is to assess the “as on date status” of the Black Spots and immediately implement the rectification measures. Based on the report of the Road Safety Audit, NHIDCL shall subsequently invite tenders for implementation of the measures recommended in the report. Further, upon implementation of the rectification measures, the Team Leader of the Consultant shall be required to visit the site again for inspection (when notified by NHIDCL) to assess whether the implementation of the rectification measures have been carried out as per the recommended methodology and requirement and furnish a compliance report to NHIDCL.”*

**3. Para 4: Duration of the Assignment and Payment Stages of the DATA SHEET to be read as:**

*“Duration of the Assignment and Payment Stages: The entire activity of carrying out the Road Safety Audit and submission of Draft Report is to be completed within 20 Days from the Date of Commencement issued by the NHIDCL, Regional Office, Guwahati. The timeline of the deliverables are as follows:*

Stage	Description of Deliverable	Duration (Maximum Number of Days from Date of Commencement)	Payment Stage Description (% of Contract Price)
I	Carrying out Road Safety Audit	20	55%
II	Submission of Draft Report		30%
III	Acceptance of Report by the Competent Authority, inclusion of additional input from the Consultant (if required) and submission of Final Report	45	7.5%
IV	Inspection of site, when notified by the Authority, to assess the implementation of the rectification measures	To be notified	7.5%

*Note: The Consultant shall be eligible to raise invoices against the above stages, on pro-rota basis of number of Black Spots Audited, provided the stage has been completed for all the Black Spots in a particular PMU.”*

(Binayak Kumar)

**Dy. General Manager (P)**  
for ED(P)-RO Guwahati