National Highways & Infrastructure Development Corporation Limited

Project Name: Rehabilitation and Up-gradation to 2 lane with paved shoulders of Dulte - Champhai road (International Corridor) of NH-6 from Design Chainage Km 72.350 to Km 84.800 (Package-II) in the State of Mizoram under Bharatmala Pariyojna on EPC mode.

Contract Package No.: NHIDCL/Mizoram/NH-06/IC/Package-II/2020-21

Tender Id: 2020_NHIDC_603049_1

Amendment No. 1

SI. No.	Reference section/clause no./ Annexure/items	Existing Provision	Modified Provision (To be read as)		
1.	Clause 2.1.14 (xiv) of RFP, Page no. 16	Stood debarred from the Authority as a natural consequence of termination of any project / contract of the Authority.	Stand debarred from the Authority as a natural consequence of termination of any project / contract of the Authority.		
2.	Clause 23.1 (vi) & (vii) of Article 23 of DCA, Page no. 133	(vi) The Authority may, at its discretion, without terminating the contract and allowing the contractor to continue with the existing contract(s), place the contractor(s) in the 'Negative List' for any of the following reasons: - (a) Failure to achieve milestones; (b) Failure to achieve targets / interim targets duly communicated by the Authority or its officers; (c) Clumsy execution of work showing total disregard to public safety in construction zone and public convenience; (d) Showing total disregard to environmental laws, local laws and State / local administration concerns; (e) Showing total lack of ability (whether managerial / technical) to execute projects of such size; (f) Failure to mobilize machinery / manpower as per the discretion of the Authority or its officers; (g) Failure to abide by any lawful direction of the Authority or its officers.	(vi) The Authority may, at its discretion, without terminating the contract and allowing the contractor to continue with the existing contract(s), place the contractor(s) in the 'Negative List' for any of the following reasons: a) Failure to achieve milestones proportionate to the encumbrance free ROW handed over. (b) Failure to achieve targets / interim targets duly communicated by the Authority or its officers; (c) Failure to mobilize machinery / manpower as per the discretion of the Authority or its officers; (d) Inefficient and unsafe execution of work showing total disregard to public safety in construction zone and public convenience. (e) Showing total disregard to environmental laws, local laws and State / local administration concerns; (f) Showing total lack of ability (whether managerial / technical) to execute projects of such size; (g) Failure to abide by any lawful direction of the Authority or its officers. (h) Failure of contractor to extend/replenish the Performance Security as per Contract Agreement. (i) Failure of contractor to maintain the		



SI. No.	Reference section/clause no./ Annexure/items	Existing Provision	Modified Provision (To be read as)		
			project highway during construction and/or after completion of work, during the maintenance period. (j) Failure of contractor to rectify defects/ unsafe work within the time period as directed by Authority Engineer. (k) Subcontracting part or whole of the work without approval of the Authority. (l) Failure of contractor to fulfill its obligations as per Article 3 of contract of agreement.		
		Provided that, the Authority shall issue a notice giving 15 days time to the contractor before placing him in the 'Negative List' and upon evaluation of reply, if any, shall take a final decision. Such a notice shall not be issued without the approval of an officer below the rank of Dy. General Manager.	Provided that, the Authority shall issue a notice giving 15 days time to the contractor before placing him in the 'Negative List' and upon evaluation of reply, if any, shall take a final decision. Such a notice shall not be issued without the approval of an officer below the rank of Executive Director.		
		Provided, upon satisfactory action on the matter for which the contractor has been placed in the list, the Competent Authority may allow the contractor to be deleted from the 'Negative List'.	Provided, upon satisfactory action on the matter for which the contractor has been placed in the list, the Competent Authority may allow the contractor to be deleted from the 'Negative List'.		
25		(vii) Consequence of placement in the Negative List:- The contractor or its Related Parties shall not be able to bid in any of the Authority's contracts / projects for a period of 2 years or till the completion of the ongoing contract, whichever is earlier.	(vii) Consequence of placement in the Negative List:- "The contractor to include all the JV partners and their related parties shall not be eligible to bid in any of the Authority's contracts / projects for a period of 2 years from the date of being placed in the negative list or till the completion of the ongoing contract or removal of the Contractor from the negative list, whichever is earlier."		
3.	Notice Inviting Bid, Page no. 4 & 5	The complete BID document can be viewed / downloaded from official portal of the CPPP website https://eprocure.gov.in/eprocure/app from 14/12/2020 to 28/01/2021 (upto 1100 hrs IST). Bidder must submit its Financial bid and Technical Bid at https://eprocure.gov.in/eprocure/app on or before 28/01/2021 (up to 1100 hrs IST). Bids received online shall be opened on 29/01/2021 (at 1130 hrs IST).	The complete BID document can be viewed / downloaded from official portal of the CPPP website https://eprocure.gov.in/eprocure/app from 14/12/2020 to 11/02/2021 (upto 1100 hrs IST). Bidder must submit its Financial bid and Technical Bid at https://eprocure.gov.in/eprocure/app on or before 11/02/2021 (up to 1100 hrs IST). Bids received online shall be opened on 12/02/2021 (at 1130 hrs IST).		



SI. No.	Reference section/clause no./ Annexure/items	Existing Provision			Modified Provision (To be read as)	
4.	Data Sheet, Section-7, Page no. 48	SI. No.	Event Description		Existing Date	Modified Date
		5.	Last date of Request for BID Document		28.01.2021 up to 1:00 hrs]	[11.02.2021 up to 11:00 hrs]
		6.	BID Due Date		28.01.2021 up to 1:00 hrs]	[11.02.2021 up to 11:00 hrs]
		7.	Physical Submission of Bid Securing Declaration/POA etc	is	Jpto 11:00 hrs ST on BID pening Date]	[Upto 11:00 hrs IST on BID Opening Date]
		8.	Opening of Technical BIDs at venue 2.11.4 (i)	[2	9.01.2021 after 1:00 hrs]	[12.02.2021 after 11:00 hrs]

(Ashok Kumar Singh) General Manager (Technical)