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SECTION – 1 NOTICE INVITING TENDER



 

  

 

SECTION – 1  

NOTICE INVITING TENDER 

 

Availability of bid documents on website from 17-02-2024 (17:00 Hrs.) to 27-02-2024 (17:00 
Hrs.)                

 
 

Date of Pre-bid meeting: 22-02-2024 (at 17:00 Hrs)  
 
 
Date of reply of Pre-bid queries: 23-02-2024 (at 17:00 Hrs)                                                                     

 
 

Last date for online submission of the Bid is 27-02-2024 (upto 17:00 Hrs.) 
 
 
Dead line for physical submission of original documents and bid: 27-02-2024 (upto 17:00 
Hrs.)  

 
Opening of technical bids: 28-02-2024 (at 17:00 Hrs.) 

 
 

Opening of financial bids: To be intimated later on. 
 
 
   Validity of bids: 120 Days from the Bid Due Date  



 

  

SECTION: 1 
 

NOTICE INVITING TENDER 
 

RO/Ghy/Sil/STMC/S-J/NH 37/23-24/1     Dated: 17.02.2024 
     

1. The National Highways and Infrastructure Development Corporation Ltd., (the “Authority”) 
is engaged in the development of National Highways and as part of this endeavor, “the Authority” 
has decided to undertake the invites Single Percentage Rate Bids through e-tendering from 
experienced firms/organizations for maintenance works and activities for the following sections of 
the National Highway roads: 

 

Sr. 
No. 

Section 
Length 

(km) 

Estimated 
Cost 

(Rs. Lacs) 

Bid 
Security 
(Rs. Lac) 

Contract 
Duration 
(months) 

1. 

Short term maintenance under 
Original Repair (Contract 
Maintenance) works at selected 
locations between Km 33.262 to km 
47.922 (in stretches) of Silchar-
Jiribam Section NH 53 (Old)/ NH 37 
(New) in the state of Assam during the 
year 2023-2024-2nd Call 

14.66 
639.408 

(Incl. of GST 
& Cess) 

12.79 
12 

(Twelve) 

 

The estimated cost is inclusive of GST. However, GST shall be reimbursed as per actual payment by 
the Contractor on submission of proof certified by CA with compulsory UDIN No. 
 
Cost of Bid Documents (Non-Refundable) : Rs. 11,800/- in the form of DD in favour of 

NHIDCL   payable at Guwahati (Non-Refundable) 
e-Tender Processing fee(Non-Refundable)  : Rs. NIL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  

 
 
 

2. The preliminary requirements (detailed requirements are given in the Bid Documents) 
of bidding firm / contractor for above work are mentioned as under:- 

 

Average Annual Turn-over during last 3 
years 

Work of similar nature during last 5 years 

Minimum Average Annual Turnover 
Rs. 639.408 Lakh (estimated cost of work) 

Single work of Rs. 319.70 Lac 

(minimum 50% of estimated cost of work) or 

Two similar works each of Rs. 223.79 Lac 

(minimum 35% of estimated cost of work) or 

Three similar works each of Rs. 159.85 Lac 

(minimum 25% of estimated cost of work) 

3. The Scope of Work includes the routine maintenance of all the assets and facilities 
existing within Right of Way (ROW) on the above mentioned section including maintenance of 
carriageway, shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation etc., 
and carrying out other works as specified in the bid documents. 

 
4.           To participate in the in the bidding, it is mandatory for the Bidders to get registered their 
firm with e-procurement portal https://eorocure.gov.in/eprocure/app to have user ID & password 
which has to be obtained free of cost. Following may kindly be noted: 

   (a)     Registration with e-procurement portal should be valid at least up to the date of 
submission of BID.  
(b)       BIDs can be submitted only during the validity of registration. 

 
The Bidders shall update their project and other details on the portal on a regular basis and apply to 
the tenders via the portal. 

   Bidders are also required to get registered their firm with Bidder Information Management System 
  (BIMS) portal. 
 
5. The complete Bid Documents can be viewed/downloaded from the official portal of the CPPP 
website (https://eprocure.gov.in/eprocure/app) and BIMS portal (bims.gov.in) from 17-02-2024 
(17:00 Hrs.) to 27-02-2024 (17:00 Hrs.). The amendments/ clarification to the Bid Document, if 
any, will be hosted on the above website.  
 
 The bidder is required to submit, along with its BID, the cost of BID/RFP document, i.e. 
Rs.11,800/- in the form of DD in favour of NHIDCL   payable at Guwahati (Non-Refundable). 
Failure to submit either of the above will result in rejection of bids.  

 
6. The Bid should be submitted online in the prescribed form at given on the website. No other 
mode of submission is acceptable.  
 
 



 

  

7. The authorized signatory holding Power of Attorney shall only be the Digital Signatory. 
In case authorized signatory holding Power of Attorney and Digital Signatory are not the 
same, the bid shall be considered non-responsive. 

8. The last date for online submission of the Bid is 27-02-2024 (17:00 Hrs.). (as mentioned on 
the e-portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP 
e-procurement portal within the above deadline. Bidder must also submit Technical Bid on BIMS 
Portal within the specified deadline. 
The bids would be opened 28-02-2024 (at 17:00 Hrs.) online at office of the National Highways & 
Infrastructure Development Corporation Limited., Regional Office, 2nd Floor, Agnishanti Business 
Park, Opp. AGP Office, GNB Road, Ambari, Guwahati-781001 on the date and time as mentioned 
above. However, such representatives shall be allowed to attend the opening of the bids only if they 
produce letter of authority on the letterhead of the bidder, at the time of opening of bids as 
mentioned above.  

9. The amount of Bid Security/Earnest Money is 12.79 Lac. to be submitted in the form of e-
Bank Guarantee/Demand Draft/Bankers Cheque/FDR only (any other form will not be 
acceptable) of any scheduled commercial bank approved by RBI having a net worth of not less than 
Rs.500 crore as per the latest annual report of the bank and must be in the name of the Employer. In 
case of foreign bank (issued by a branch in India) the net worth in respect of the Indian operations 
shall only be taken into account. It shall be valid for 45 days beyond the validity of the bid. Any bid 
having bid security for lesser value and shorter validity period shall be treated as non-responsive. 
Any Bid not accompanied by Bid Security shall also be treated as NON-RESPONSIVE. Bank 
Guarantee/ Demand Draft (See Clause 16 of Section-2). 

10.  The period of validity of bid is 120 days from the deadline of submission of bid. 

 
For any clarification, the office of the undersigned may be contacted. 
 
Officer In-charge 

General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited.  
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office  
GNB Road, Ambari, Guwahati-781001  
Email: edpnhidclghy1@gmail.com 
 
E-MAIL ADDRESS: edpnhidclghy1@gmail.com or edpghy@nhidcl.com  
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SECTION - 2  

                                                                  INSTRUCTIONS TO BIDDERS (ITB) 

                      TABLE OF CLAUSES 
 

Clause A. General Clause D. Submission of Bids 

1. Scope of Bid 20. Deadline for Submission of Bids 

21. Late Submission of Documents in 
Physical Form 

2. Source of Funds 22. Modification and Withdrawal of Bids 

3. Eligible Bidders  E. Bid Opening, Clarification of Bids 
and Evaluation 

4. Qualification of the Bidder 23. Bid Opening, Clarification of Bids 
And Evaluation 

5. One Bid per Bidder 24. Process to be Confidential 

6. Cost of Bidding 25. Contacting the Employer 

7. Site Visit 26. Examination of Bids and 
Determination of Responsiveness 

 B. Bidding Documents 27. Correction of Errors 

8. Content of Bidding Documents 28. Evaluation and Comparison of 
Financial Bids 

9. Clarifications on Bidding Documents  F. Award of Contract 

10. Amendment of Bidding Documents 29. Award Criteria 
 C. Preparation of Bids 30. Employer’s Right to Accept any Bid 

and to Reject any or all Bids 

11. Language of Bid 31. Notification of Award and Signing of 
Agreement 

12. Documents Comprising the Bid 32. Performance Security 

13. Bid Prices 33. Advances 

14. Currencies of Bid and Payment  G. Corrupt or Fraudulent Practices 

15. Bid Validity 34. Corrupt or Fraudulent Practices 

16. Earnest Money/ Bid Security/ 
Forfeiture/ Debarment 

 H. Labour Laws and Fundamental 
Breach 

17. Alternative Proposals by Bidders 35. Labour Laws and Regulations 

18. Format and Signing of Bid 36. Fundamental Breach and other 
Obligations 

19. Marking of Bids  Appendix to ITB 
 



 

  

A. GENERAL 
 

1. Scope of Bid 

1.1 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids through        
the process of e-tendering for works as described in these documents and referred to as “the 
Works”. The name and identification number of the Works is as defined in the Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the intended Completion Date 
specified in the Contract Data. 

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 The expenditure under this contract will be met by NHIDCL. 
 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements prescribed in 
Clause 4 of ITB. 

 

3.2 Any entity which has been black listed or barred by the Central or any State Government 
or any public sector undertaking, autonomous body or any authority under the Central or 
State Government, from participating in any project, and the bar subsists as on the date of 
Application shall not be eligible to submit the bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall furnish the following information and documents with their Bids in Section-3, 
Qualification Information, unless otherwise stated in the Appendix to ITB. 

a) Scanned copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; scanned copy of written power of attorney of the 
signatory of the Bid to commit the Bidder; and original copy of Written Power of Attorney to be 
submitted in the envelope of physical form (refer Clause12.2of ITB). 

b) Scanned copy of total monetary value of civil engineering construction and maintenance works 
performed for each of the last three years. 

c) Scanned copy of experience certificate in works of a similar nature and size for each of the last five 
years with certificates from the concerned officer of the rank of Executive Engineer or equivalent 
or higher. 

d) Scanned copy of evidence of availability (either owned or leased or rented) of items of 
construction and maintenance equipment named in Clause 4.3B (b) (i). 

e) Scanned copy of details of the technical personnel proposed to be employed for the Contract 
having the qualifications defined in Clause 4.3B (b)(ii). 



 

  

f) Scanned copy of reports on the financial standing of the Bidder, and a certificate from Chartered 
Accountant as a proof of turnover for the last three years. 

g) Scanned copy of information regarding any litigation or arbitration during the last five years in 
which the Bidder is involved, the parties concerned, the disputed amount, and the present status. 

h) Undertaking that the bidder is not affiliated to the firm or entity that has been hired or employed 
by the Employer for preparation of bid documents or to supervise the contract. 

4.2 Bids from joint ventures/consortiums are not allowed. 

4.3 A              To qualify for a ward of the contract, each bidder in its name should have the following:- 

a) Achieved a minimum average annual financial turnover (in all classes of civil engineering 
construction and maintenance works only) equal to the amount indicated in NIT during 

last three years ending 31
st March of the previous financial year duly certified by Chartered 

Accountant. 

 

b) satisfactorily completed (not less than 90% of contract value), as a prime contractor 
or as a partner of JV for similar works during last five years ending last day of month 
previous to the one in which bids are invited, either of the following: 

i. three similar completed works costing not less than amount equal to Rs. 159.85 
Lac. 

ii. two   similar completed works costing not less than amount equal to 
Rs. 223.79 lac each. 

iii. one  similar completed work costing not less than amount equal to 
Rs. 319.70 Lac. 

iv. The similar work constitutes construction/maintenance of roads 
 
The following escalation factors shall be used to bring the value of such completed works to the Level of 
current financial year: 
 

                     Year Before                                    Multiplying Factor 
2022-23 ........................................................................ 1.1 
2021-22 ......................................................................... 1.21 
2020-21 ......................................................................... 1.33 
2019-20 ......................................................................... 1.46 
2018-19 ......................................................................... 1.61 

4.3 B      (a) Each bidder must upload the scanned copies of following documents along with the 
submission of online bid: 

i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the Information 
furnished with the bid documents is correct in all respects; and 

ii) Such other certificates as defined in Section-3. 

     Failure to submit the certificates/ documents as specified above shall make the bid non responsive. 



 

  

(b) Each bidder must demonstrate for this work: 

i) Evidence of availability (either owned or leased or rented) of the key equipment for this 
work as stated in the Appendix to ITB. 

ii) Availability of personnel with qualification and experience as stated in the Appendix to 
ITB. 

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

 Available Bid capacity = (A*N*2.5-B)  

 Where, 

 

A = Maximum value of civil engineering works executed in any one year during the last three 
years (escalation factor as specified in this section shall be used to bring the maximum value of 
civil engineering works to the level of current financial year i.e., 2023-24) taking into account 
the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bid is invited. 

B = Value (escalation factor as specified in this section shall be used to bring the value to the level 
of current financial year i.e., 2023-24) of existing commitments and on-going works to be 
completed during the next 1 year (period of completion of the works for which bid is invited) 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be Disqualified if 
they have: 

i) made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof ; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. or 
debarring from work etc. 
 

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than One Bid 
will cause such bids to be disqualified. 

 

6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will, in no case, be responsible or liable for those costs. 

 

7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarize himself with the Site of Works and its surroundings including source of earth, water, road 
aggregates, availability of labour etc. and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for undertaking the maintenance Works. The costs of visiting the site shall be at 
the Bidder’s own expense. For this purpose, he may contact the person whose contact details are given in the 
Appendix to ITB. 



 

  

B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda (if any) issued 
in accordance with Clause10: 

Section1: Notice Inviting Tender 

Section2: Instructions to Bidders (ITB) and Appendix to ITB 

Section3: Qualification Information 

Section4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement 

 Section5: General Conditions of Contract and Contract Data 

Section6: Addendum to General Conditions of Contract 

Section7: Road Maintenance Standards and Specifications for Road Maintenance Work, Part-I 
and Part-II 

Section8: Drawings and Schedule of Drawings 

 Section9: Financial Bid form and Bill of Quantities 

 

8.2 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, scope, road maintenance Standards and Specifications, bill of quantities, etc. in the Bid Documents. 
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 
Clause 26 here of, Bids, which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 

 
9. Clarifications on Bid Documents 

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the Employer 
in writing or through e-tender portal at the Employer’s address indicated in the notice inviting Tender. The 
Employer will respond to any such request for clarification received earlier than 10days prior to the 
deadline for submission of Bids. Copies of the Employer’s response will be hosted on website including a 
description of the queries but without identifying its source. 

 
9.2 Pre-Bid Meeting 

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is indicated in 
the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing so as to reach the                                                                                                               
Employer not later than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source 
of the enquiry) and the responses given will be posted without delay on website. Any 
modifications of the bid documents listed in Clause8.1, which may become necessary as a result 
of the pre-bid meeting or which are required in the opinion of the Employer shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through 
the minutes of the pre-bid meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

  



 

  

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding Documents by 
issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be hosted on e-
tendering portal. Bidders are advised to keep themselves updated of all the addenda issued on e-
tendering portal by daily checking the e-tendering portal and the Employer does not assume any 
responsibility in case the bidder fails to do so and does not take any action, if required, with 
respect to any relevant addendum. 

10.3 To give prospective bidders reasonable time to take an addendum into account in preparing 
their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in 
accordance with Clause20.3. 

 

C. PREPARATION OF BIDS 

11. Language of Bid 

11.1 All documents relating to the Bid shall be in English. 
 

12. Documents Comprising the Bid 

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-I and Part-II. Part-I 
shall be named Technical Bid and shall comprise of information submitted in Section-3. Part-II 
shall be named Financial Bid and shall comprise of Bill of Quantities-Bill no. 1 to 2. 

 
12.2 Documents to be submitted in physical form must be delivered by 27.02.2024 (upto 17:00 

Hrs.). 

Though, the scanned copies of following documents is required to be uploaded during submission of e-bid on 
the e-tendering portal and BIMS Portal, as per Clause 12.1 above, however, following original documents in 
physical form shall be submitted in a sealed envelope on or before by 27.02.2024 (upto 17:00) or before the 
time of submission as specified in NIT at the address indicated in Clause 20, duly super scribed “Name of 
Work, Bid Due Date and time”. Name and address of the bidder should also be indicated on the envelope. 

i) Copy of Acknowledgement for Tender Submission and EMD/Bid Security 

ii) Bid Document Fee 

iii) Deleted 

iv) Written Power of Attorney of the signatory (whose digital signature certificate is used 
during e-tender submission) of the bidder to commit the Bid. 

v) Affidavit duly notarized(as per the format provided in Section-3) 

12.3 The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 

i) Notice Inviting Tender 

ii) Instructions to the Bidders and Appendix to ITB 

iii) General Conditions of Contract and Contract Data 

iv) Addendum to General Conditions of Contract 

v) Road Maintenance Standards and Specifications for Road Maintenance Works, 



 

  

Part-I and Part-II 

vi) Drawings and Schedule of Drawings 

13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on the Bill 
of Quantities- Bill no. 1to 3 submitted by the Bidder. 

13.2 The Bidder shall quote single percentage rate above/below the BoQ/ scheduled rates 
On appropriate form at enclosed as part of tender document on e-tender portal 
https://eprocure.gov.in/eprocure/app 

13.3 All duties, taxes, including GST, royalties and other levies payable by the Contractor 
under the Contract, or for any other cause, shall be included in the rates, prices, and total bid price 
submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract And 
shall not be subject to adjustment. 
 
14. Currencies of Bid and Payment 

All payments shall be made in Indian Rupees. 
 
15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid submission 
specified in Clause20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the Bidders may extend the period of validity for a specified additional period. The 
request and the Bidders’ responses shall be made in writing. A Bidder may refuse the request 
without forfeiting his bid security. A Bidder agreeing to the request will not be required or permitted 
to modify his bid, but will be required to extend the validity of his bid security for a period of the 
extension, and in compliance with Clause16 in all respects. 

 
16.  Earnest Money/Bid Security/Forfeiture/Debarment 

 

16.1  The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the amount 
as specified in the NIT. e-Bank Guarantee/Demand Draft/Bankers Cheque/FDR only must be in 
favour of NHIDCL payable at Guwahati.  

16.2   The Earnest Money/ Bid Security shall, at the Bidder’s option, be in the form of e-Bank 
Guarantee/Demand Draft/Bankers Cheque/FDR only (any other form will not be acceptable) of 
any scheduled commercial bank approved by RBI having a net worth of not less than Rs. 500 crore as 
per the latest annual report of the bank and must be in the name of the Employer. In case of foreign 
bank (issued by a branch in India) the net worth in respect of the Indian operations shall only be 
taken into account. It shall be valid for 45 days beyond the validity of the bid. Any bid having bid 
security for lesser value and shorter validity period shall be treated as non-responsive. Any Bid not 
accompanied by Bid Security shall also be treated as NON-RESPONSIVE.  



 

  

16.2.1   For E-BGs, Entity ID of NHIDCL is AAECN7759E, which may be quoted for getting EBG. 
The E-BGs shall be as per the format specified in Appendix N of this RFP document and shall be valid 
for 45 days beyond the validity of the bid. The bank details (Bank Name, IFSC etc.) are given below : 

Sl No. Particulars Details 

1 Name of Beneficiary 
National Highways & Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 73653210000 013 
3 Beneficiary Bank Branch IFSC CNRB0017365 
4 Beneficiary Bank Branch Name Dispur Branch, Guwahati 

5 Beneficiary Bank Address Canara Bank (Erstwhile Syndicate Bank), 
Dispur, Branch, Guwahati, Assam781006 

   No BG shall be accepted in the physical form. For Further details, the bidders may visit 
the website of National E Governance Services Limited at https://nesl.co.in/ebg/. Also, the bidders 
may refer to the Office Order of NHIDCL displayed on the website 
https://nhidcl.com/wpcontent/uploads/ 2023/03/Notice-for-e-PBGTender-Fee-and-EMD.pdf for 
ready reference. The Bid submitted without Bid Security will be summarily rejected. 

A. e-Bank Guarantee or Demand Draft/Bankers Cheque/RTGS/ NEFT/FDR receipts, 
in the name of the Employer, from following banks would be accepted: -  

 i. State Bank of India or its subsidiaries,  

 ii. Any Indian Nationalized Bank  

 iii. IDBI / ICICI Bank  

 iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI 
or its subsidiaries or any Indian Nationalized Bank.  

 v. Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs. 
500 Crores as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued 
by a branch in India), the net worth in respect of the Indian operations shall only be taken into 
account. 

B.    The acceptance of the guarantees shall also be subject to the following conditions: -  

 i. The capital adequacy of the Bank shall not be less than the norms prescribed by RBI 
(presently 9, with effect from 31st March, 2003,).  

 ii. The e-bank guarantee issued by a Cooperative Bank shall not be accepted. 

 
16.3.   Any Bid not accompanied by an acceptable Earnest Money, shall be rejected by the 
Employer as non-responsive. 
 
 
16.4      Bid securities of the unsuccessful bidders should be returned to them at the earliest 
after expiry of the final bid validity and latest on or before the 30th day after the award of the 
contract. 
 
16.5.      The Earnest Money of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Performance Security. 
 



 

  

16.6      The Bid Security/Earnest Money will be forfeited: 
 

 (a)     If the Bidder withdraws the Bid after its submission during the period of Bid validity;  
 (b)     If a Bidder withdraws its BID during the period of Bid validity as specified in this RFP 
and as extended by mutual consent of the respective Bidder(s) and the Employer; 
(c)       In the case of Successful Bidder, if the Bidder fails within the specified time limit to - 
(i)        sign the Agreement; and/or; 
(ii)       furnish the required Performance Security; 
 

16.7       In case of forfeiture of bid security, the bidder shall also be debarred from 
participation 
in the works of Ministry of Road Transport & Highways for a period as decided by MoRT&H. 

 
 

17. Alternative Proposals by Bidders 

17.1 Bidder shall submit offers that fully comply with the requirement of the Bidding 
Documents. Conditional offer or alternate offer will not be considered further in the process of 
evaluation and such a bid will be declared non-responsive. 

 

18. Format and Signing of Bid 

18.1 The Bidder shall submit-bid comprising the documents as described in Clause12 of the 
ITB. 

18.2 The documents to be submitted in the physical form along with the financial instrument 
for fees/security shall be typed or written in ink and shall be signed by a person duly 
authorized to sign on behalf of the Bidder. All the pages of the documents as mentioned 
here shall be signed by the person/ persons signing the Bid. Documents as mentioned 
here shall contain no over writing, alterations or additions, except those to comply with 
instructions, issued by the Employer or as necessary to correct errors made by the 
Bidder, in which case such corrections shall be made by scoring out the cancelled 
portion, writing the correction and signing and dating it along with the stamp by the 
person or persons signing the Bid. 

 

 

 

 

 

 

 



 

  

D. SUBMISSION OF BIDS 
19. Marking of Bids 

19.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be 
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the 
top left corner. 

In case of any discrepancy between documents submitted online and documents 
submitted in the physical form, the documents submitted in physical form shall prevail 
over the documents submitted through online process. 

  
20. Dead line for Submission of Bids 

20.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on or 
before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder is 
further required to submit Documents in Physical Form on or before the time of 
submission as specified in NIT, at the following address: 

   

(i Attn. of  Executive Director (Projects) 

  National Highways & Infrastructure Development Corporation Limited.  
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office  
GNB Road, Ambari, Guwahati-781001 
Email:- edpnhidclghy1@gmail.com  

In the event of the specified date for the submission of Documents in Physical Form being declared a 
holiday for the Employer, the same will be received up to the specified time on the next working day. 

20.2 The Employer assumes no responsibility for inability of a bidder to submit bids through 
the Employer’s e-tendering portal on account of delay in submission at bidder’s end. Bidders shall 
ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”. The 
Employer shall not be responsible if bidder is not able to submit the bid on account off failure in 
network / internet connection or any other reason whatsoever. 

20.3 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 
 
21. Late Submission of Documents in Physical Form: 

21.1 Any document in physical form if received by the Employer after the deadline 
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by 
such Bidder shall not be considered. 
 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal, 
before the Bid Due Date and time as prescribed in Clause20. 

22.2 No bid may be modified after the deadline for online submission of bids. 



 

  

22.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 or as extended pursuant to                                       
Clause15.2 shall result in the forfeiture of the Bid Security pursuant to Clause16. 

22.4 Bidders may modify the prices of their bids before deadline of online submission of bid. 

22.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering 
portal System. Time being displayed on e-Tendering Portal shall be final and binding on bidders and 
bids have to be submitted by bidders considering this time only and not the time as per their 
location/country. 

 
E. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION 

 

23. Bid Opening, Clarification of Bids and Evaluation 

23.1  Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all the 
Bidders received (except those received late) shall be opened on the date and time mentioned in 
Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those bidders whose technical bid has been 
determined to be substantially responsive shall be opened on a subsequent date through online 
process of e-tendering, which will be notified to such bidders. 

The Employer will open the “Technical Bid” of all the Bids received (except those received late), in 
the presence of the Bidders/ Bidders’ representatives who choose to attend at the time, date and 
place specified in the NIT. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the Bids will be opened at the appointed time and location on 
the next working day. 

23.2  In all cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the Employer at the opening as the Employer may consider appropriate, will announce 
the Bidders’ names and such other details. 

23.3  The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with this Clause23. 

23.4 The bids accompanied with valid bid security & bid document fee will be taken up for 
evaluation with respect to the Qualification In formation and other information furnished in Part I 
of the bid pursuant to Clause12.1. 

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. However, to assist in the examination, evaluation of 
technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid, 
however, no additional documents in support of clarification will be entertained. 

23.5 The Employer shall inform the bidders about the result of technical evaluation by 
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The 
Employer shall finalize the evaluation of technical bids after due consideration of objections 
received and intimate the bidders, whose Technical Bids are found responsive, of the date, time and 
place of opening of the Financial Bids. The Bidders so informed, or their representative, may attend 
the event of opening of Financial Bids. 



 

  

23.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids 
were found responsive in accordance with Clause 23.5 will be announced. The financial bids of 
only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total amount 
of each bid, pursuant to Clause22 and such other details as the Employer may consider appropriate 
will be announced by the Employer at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial Bids. 
 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
bids and recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process until the award to the successful Bidder has been 
announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of his Bid 
 
25. Contacting the Employer 

25.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, 
Bid comparison or contract award decisions may result in the rejection of the Bidders’ bid. 
 
26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 
Bid 

(a) Meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents in 
physical form and the documents uploaded by the bidder are in order; and (c) is substantially 
responsive to the requirements of the Bidding Documents. During the detailed evaluation of the 
“Financial Bids”, the responsiveness of the Bids will be further determined with respect to the 
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc. 

27. Correction of Errors 

27.1 Financial Bids determined to be substantially responsive will be checked by the Employer for 
any arithmetic errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and words, the rates in 
Words will govern; and 

27.2 The amount stated in the Financial Bid will be corrected as per Clause27.1 and shall be 
binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be rejected 
and the Bid Security shall be forfeited in accordance with Clause 16.6 (b). 
 
28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26. 

28.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’s 
estimate of the cost of work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate 



 

  

the internal consistency of those prices with the construction methods and schedule proposed. If, 
after evaluation of the price analyses, the Employer determines that the bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the Employer may 
reject the Bid/Proposal. 

F. AWARD OF CONTRACT 
 
29. Award Criteria 

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive according to the bidding documents and who has offered 
the lowest evaluated Bid price. 
 
30. Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 Not with standing Clause 29, the Employer reserves the right to accept or reject any Bid, and 
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 
there by incurring any liability to the affected Bidder or bidders or any obligation to inform the 
affected Bidder or bidders of the grounds for the Employer’s action. 
 
31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 
to expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) 
will state the sum that the Employer will pay to the Contractor in consideration of the execution, 
completion and maintenance of the Works, and of routine maintenance of roads by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after the performance 
security is furnished. 

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 
  
32. Performance Security 

32.1 Within 10 (Ten) days after receipt of the Letter of Acceptance, the successful Bidder of 
receipt of Letter of Acceptance, the selected Bidder shall furnish to the Employer an 
irrevocable and unconditional guarantee from a Bank in the form set forth in Section 4 
(Form of Bank Guarantee for Performance Security) or in FDR form for an amount equal 
to 3% (Three percent) of the Bid Price. 
 

A. e-Bank Guarantee or FDR, in the name of the Employer, from following banks would be 
accepted: - 

i)      State Bank of India or its subsidiaries,  
ii)     Any Indian Nationalized Bank 



 

  

iii)    IDBI/ICICI Bank 
iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from 

SBI or its subsidiaries or any Indian Nationalized Bank. 
v) Any Scheduled Commercial Bank approved by RBI having a net worth of not less 

than Rs.500 crore as per the latest Annual Report of the Bank. In the case of a 
Foreign Bank (issued by a branch in India), the net worth in respect of the Indian 
operations shall only be taken into account. 

 
B.  The acceptance of the  shall also be subject to the conditions that the capital adequacy 
of the Bank shall not be less than the latest norms prescribed by RBI. 

C.         The bank guarantee issued by a Cooperative Bank shall not be accepted. 

32.2 The performance security shall be Valid until 60 (Sixty) days after the Defects Liability 
Period.  

32.3 For avoidance of any doubt, in case of failure of submission of Performance Security 
within the stipulated time period, the award shall be deemed to be cancelled / withdrawn. There 
upon all rights, privileges, claims and entitlements of the Contractor under or arising out of the 
Award shall be deemed to have been waived by, and to have ceased with the concurrence of the 
Contractor, and the Award shall be deemed to have been withdrawn by the Employer. 

32.4 The agreement will be executed within 10 days of receipt of Performance Security. 

32.5 Notwithstanding anything to the contrary contained in this RFP, Performance Security 
for an amount equal to 3% (three percent) of the Bid Price shall be applicable for all 
tenders/contracts issued till 31.12.2021, in accordance with DoE's OM No. F.9/4/2020-PPD dated 
12.11.2020. Rate of Performance Security to be adopted for Contracts finalized after 31.12.2021 shall 
be governed by applicable policies at that period. 
 
33. Advances 

33.1 The Employer will provide Mobilization Advance as provided in Part I General 
Conditions of Contract. 
 

G. CORRUPT OR FRAUDULENT PRACTICES 
 
34. Corrupt or Fraudulent Practices 

34.1 The bidders and their respective officers, employees, agents and advisers shall observe 
the highest standard of ethics during the bidding process. Notwithstanding anything to the contrary 
contained herein, the Employer may reject any bid without being liable in any manner what so ever 
to the bidder if it determines that the bidder has, directly or indirectly or through an agent, engaged 
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice 
in the bidding process. 

34.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if any 
bidder is found by the Employer to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice during the bidding process, such bidder shall not be eligible to participate in any 



 

  

tender issued by the Employer during a period of 2(two) years from the date such bidder is found by the 
Employer to have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the case may be. 

34.3 For the purposes of this Clause  34, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

a) “corrupt practice” means the offering ,giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with the 
bidding process (for avoidance of doubt, offering of employment to, or employing, or 
engaging in any manner whatsoever, directly or indirectly, any official of the Employer 
who is or has been associated in any manner, directly or indirectly, with the bidding 
process or has dealt with matters concerning the Contract or arising there from, before 
or after the execution thereof, at any time prior to the expiry of one year from the date 
such official resigns or retires from or otherwise ceases to be in the service of the 
Employer, shall be deemed to constitute influencing the actions of a person connected 
with the bidding process); engaging in any manner whatsoever, whether during the 
bidding process or after the award or after the execution of the Contract, as the case may 
be, any person in respect of any matter relating to the Works, who at any time has been 
or is a legal, financial or technical adviser of the Employer in relation to any matter 
concerning the Works; 

b) “fraudulent practice” means a mis representation or omission off acts or suppression 
off acts or disclosure of incomplete facts, in order to influence the bidding process; 

c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s participation or 
action in the bidding process; 

d) “undesirable practice” means establishing contact with any person connected with or 
employed or engaged by the Employer with the objective of canvassing, lobbying or in 
any manner influencing or attempting to influence the bidding process; and 

e) “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among bidders with the objective of restricting or manipulating a full and 
fair competition in the bidding process. 
The Employer requires the Bidder/Contract or to strictly observe the laws against fraud 
and corruption enforced in India, namely Prevention of Corruption Act, 1988. 

 
H. LABOUR LAWS AND FUNDAMENTAL BREACH 

 
35. Labour Laws and Regulations 

35.1        The Bidders shall be aware of the provisions of various Labour Laws, Regulations and 
Welfare Measures applicable for Construction Workers in India, and other obligations stated in the 
Conditions of Contract. 
 
36. Fundamental Breach and other obligations 

36.1        The Bidders shall be aware of the provisions of Fundamental Breach and other obligations 
stated in the Conditions of Contract. 



 

  

Appendix to ITB 
 
 

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX 

BEFORE ISSUING THE BID DOCUMENTS] 
 

 
ITB Clause Reference 

The Employer is:- National Highways and Infrastructure Development Corporation Ltd. 3rd  
Floor, PTI Building,4-Parliament Street, New Delhi-110001 

 
1.1) Name and identification number of Works is [Short term maintenance under Original 
Repair (Contract Maintenance) works at selected locations between Km 33.262 to km 47.922 
(in stretches) of Silchar-Jiribam Section NH 53 (Old)/ NH 37 (New) in the state of Assam 
during the year 2023-2024-2nd Call] 

[(4.3. B(b) (i). ] The key equipment to be deployed on contract work. 
 
 
                       Name of the Equipment Quantity 

(For bituminous pavement and earthwork)  

 
1. deleted 

 
2.                  Sensor Paver                                                                                          1 

3.                  Vibratory Roller (8/10 T)                                                                  1 

4. Static Roller(8/10T) 1 

5. Small Roller/Compactor 

6.                  Pneumatic Type Roller(PTR) 

1 

1 

7. Bitumen/emulsion sprayer 1 

8. Mechanical Broom(1250 sqm per hour) 1 

9. Air compressor 2 

10. Grade/Backhoe loader 1 

11. Water Tanker   2 

12.               Dewatering Pumps 2 

13.             Tipper/dumper Truck 2 
 14.              Batch type hot mix plant (100-120   TPH capacity)                   1



 

  

  

Note: (**)- Equipment to be included if periodic renewal is also included in the contract. 
 
 

Other equipment 
 

Note:  The bidder must upload scanned copy of the documentary evidence in support of his 
owning/leased/rented of the above equipments. In case the bidder proposes to hire or take the 
above equipment on lease, he should,  along with the lease/rent agreement, attach the proof of 
ownership of this equipment with the company/entity from whom the equipment are proposed to 
be hired on lease/rent. Any conditional evidence of deployment of above equipment or inadequate 
proof as required for any of the equipment shall make the bid non-responsive and financial bid shall 
not be opened. 



 

  

[4.3 B (b) (ii)] The Number of Technical Personnel, Qualifications and Experience will be 
as follows: 

 

S. 
No. 

Personnel Qualification 
Particular Experience 
(minimum  requirement) 

No. of 
Persons 

1 Project Manager 
Degree in Civil 

Engineering 

5 years as Project Manager 
on Highway, Bridge 

construction / Maintenance 
works 

1 

2 
Site Engineer cum 
Surveyor Engineer cum 
Material Engineer 

Diploma in Civil 
Engineering 

4 years   on Highway 
Construction/ Maintenance  

works 
1 

3 

Incident cum Road 
Property Manager cum 
Route Operation 
Manager 

Graduate from a 
recognized University 

3 years on Highway 
Property Management and 

Maintenance 
1 

4 Road Safety Auditor 

Road Safety Audit 
Certificate from 

appropriate approved 
Govt. agency 

5 years experience 
3 days in  
every 3  
months 

 

Note: The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-furnishing 
of the CV as above or conditional deployment of any of the above personnel or proposal to employ 
lesser number of personnel than above shall make the bid non-responsive and financial bid shall not 
be opened. 

[9.2.1]-Pre-bid meeting shall be held on : 22.02.2024 



 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION -3 

QUALIFICATION INFORMATION 



 

  

SECTION -3 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in this section and documents submitted in physical 
form will be used for the purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the Contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  

QUALIFICATION INFORMATION 
 
 

 
1. For Individual Bidders 

1.1 a) Year of Constitution 

b) Legal status of Bidder(Proprietorship/Partnership or Pvt. Ltd. firm) 

[Upload scanned copy of original] 

c) Place of registration:   

d) Principal place of business:  

1.2 Power of Attorney of signatory of Bid [ Upload scanned copy and also supply Original 

                        Copy in envelope of physical form] 
 

1.3 Total value of Civil Engineering construction and/or maintenance works performed in 

the last three years (in Rs. Lakh). 

Refer ITB Clause4.4 A (a) 
 

(Upload scanned copies of certificate from Chartered Accountant and also supply original certificate 

from Chartered Accountant with UDIN No.) 

 
Year Total value of work performed (Rs. Lac) 

 
 
2022-23 
 
2021-22 
 
2020-21 
 
 
Total:        
Average Per Year:   
 
 
 



 

  

1.4 (a) Work performed as prime contractor/JV partner provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the last five years 
as per ITB Clause 4.3A (b). 

 

Project
Name 

Name of 
the 

Employer* 

Description 
of work 

Value of 
Contract 
(Rs. In 
Lac) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual date 
of 

completion* 

Remarks 
explaining 

reasons for 
delay in 

work 
Completed 

        

*Upload certificate(s) from the Employer (to be given by an officer not below the rank of Executive 
Engineer or equivalent or higher and also supply original or certified copy in physical form envelope) 

 
Note:    In case of sub-contractor–a certificate from the Executive Engineer or equivalent of the Prime 

Employer should be obtained from whom an approval for subcontractor has been obtained. 



 

  

1.4 (b)Information on Bid Capacity (works for which bids have been submitted and accepted and 
works which are yet to be completed) as on the date 7 days before the last date for bid submission 
(as per Clause4.4 of the ITB). 

(i) Existing commitments and on-going works(B) 
 

Descriptio
n of 

work 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 

(RsCr) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining 
to be 

completed 
(RsCr) 

Escalation 
factor 

Anticipate
d date of 

completion 

Escalated value of 
remaining work 

during 
completion 

period of work 
for which bids 

are invited 
1 2 3 4 5 6 7 8 9 10 

          

* Upload certificate(s) from the Engineer(s)-in-Charge of the rank of   Executive Engineer or 
equivalent & also supply original or certified copy of certificate in physical form envelope. 

 

(ii) Details of works for which bid submitted and accepted (i.e. where contract signing is 
pending) 

 

Description 
of works 

Place & State 
Name & Address 

of Employer 

Date of issue 
of Letter of                   

Acceptance 
(LOA)* 

Value given in 
LOA 

Stipulated period           
for completion 

Value of work during 
completion period of 
work for which bids 

are invited 

1 2 3 4 5 6 7 
       

* Upload copy of LOA 
 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation) 

A = Rs. .................... Lakh (enclose the details) 

N =       ........................... years 

B = Rs. .................... lakh (enclose the details) 

Available bid capacity = AxNx2.5 –B 

= Rs. .................. lakhs 



 

  

1.5 Availability of Key Equipment essential for carrying out the Works [Ref. Clause4.3(B) 
(b) (i)].The Bidder should list all the information requested below. 

  

Item of 
Equipment 

Requirement Availability Proposals 
Page No of the 

proof     
attached 

 
No. Capacity 

Owned/Leased 
rented 

Age/Condition 
 

      

      

Note: The bidder must upload the documentary evidence in support of his owning/ leased/ rented of the 
above equipment. In case the bidder proposes to hire or take the above equipment on lease, he should, 
along with the lease/rent agreement, attach the proof of ownership of these equipments with the 
company/entity from whom the equipment are proposed to be hired on lease/rent. Any conditional 
evidence of deployment of above equipment or inadequate proof as required for any of the equipment 
shall make the bid non-responsive and financial bid shall not be opened. 

1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.3(B)(b)(ii)]. Upload biographical data for technical 
personnel (Refer also to Clause. 4.1(e) of Instructions to Bidders). 

(Refer also to Sub Clause9.1 of the General Conditions of Contract). 
 

Position Name Qualification 
Total Professional 

Experience (Years) 

Experience in the 
proposed 

position(Years) 
     

     

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Non-
compliance of the above or non-furnishing of the CV as above or conditional deployment of 
any of the above personnel or proposal to employ lesser number of personnel than above 
shall make the bid non-responsive and financial bid shall not be opened. 

1.7 Information on litigation history in which the Bidder is involved. 
 

Other Party Employer 
Cause of 
Dispute 

Amount involved 
(Rs lakh) 

Remarks showing 
Present Status 

     

     

2. Bidders should upload the  scanned copy of the following affidavits/ undertakings as per 
formats enclosed hereinafter and also send original copy of  Affidavit/ Undertakings:- 

i) Affidavit (it should be on stamp paper attested by Notary Public) 

ii) Undertaking regarding availability of minimum cash amounting to 25% of the value of 
work during implementation of the Contract towards working capital. 

iii) Undertaking that the Bids shall remain valid for the period specified in Clause15.1. 



 

  

AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the enclosed 
attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s  
 have abandoned any work in India nor any contract 
awarded to us for such works have been rescinded, during last five years prior to the date of this 
bid. 

3. The   undersigned hereby Authorise(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by the Employer to 
verify this statement or regarding our competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Employer and within 
the prescribed time. 

 
 
 
 
 

 

(Signed by an Authorised Representative of the  Firm) 
 
 
 

Name of the Representative 
 
 
 

Name of Firm 
 
 
 

Date 

To be notarized by Notary 



 

  

 

UNDERTAKING 
 

 
   I, the undersigned do hereby undertake that our firm M/s  

shall maintain availability of minimum cash amounting to 25% of the value of the work during 
implementation of the Contract towards the working capital. 

 
 
 
 
 
 
 
 
 
 
 

(Signed by an Authorised Representative of the Firm) 
 
 
 
 
 

Name of the Representative 
 
 
 
 
 

Name of Firm 
 
 
 
 
 

Date 



 

 

UNDERTAKING 
 
 

 
1 I I, the undersigned do hereby undertake that our firm M/s._____________________________ agree to 

abide by this bid for a period of ____________ days after the date fixed for receiving the same and it 

shall be binding on us and may be accepted at any time before the expiration of that period. 

 
______________________________ 

 
(Signed by an Authorized Representative of the Firm) 

 
 
 

______________________________ 
 

Name of the Representative 
 
 
 

______________________________ 
 

Name of Firm 
 
 

______________________________ 
 

DATE 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
 

Appendix 1.7 [Ref. clause4.4 B (b)(i)]                                              (On the letter head of the bidder) 
 

UNDERTAKING 
 

I, the undersigned do hereby undertake that our firm M/s…………………..……… 

agree to provide and will deploy required equipment as mentioned in the Appendix to ITB of the work 

“Short term maintenance under Original Repair (Contract Maintenance) works at selected 

locations between Km 33.262 to km 47.922 (in stretches) of Silchar-Jiribam Section NH 53 (Old)/ 

NH 37 (New) in the state of Assam during the year 2023-2024-2nd Call” 

(RO/Ghy/Sil/STMC/KXJ-SUT/NH 37/23-24/1) Further it is certified that the documents 

submitted as an evidence of availability of the key equipment’s for this work as stated in the Appendix 

to ITB, are genuine and correct. If anything contrary to the details as submitted is found at any stage 

Authority would be at liberty to debar/black list my firm for an appropriate period as decided by 

Authority. 

 
 
 
 
 
 
 
 
 

    (Signed by an Authorised Representative of the Firm) 
 
 
 
 
 

Name of the Representative 
 
 
 
 
 

Name of Firm & Seal  
 
 
 
 
 

Date 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-4 
 

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 



 

  

SECTION-4 

FORMS OF BANK GUARANTEES 
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT 

 

FORM OF e-BANK GUARANTEE FOR BID SECURITY 
(e-BGs Only - Entity ID of NHIDCL is AAECN7759E) 

 
 

To 
National Highways & Infrastructure Development Corporation Limited.  
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office  
GNB Road, Ambari, Guwahati-781001  
Email: edpnhidclghy1@gmail.com  
 
WHEREAS __________________________________________________ (Name of Bidder) (hereinafter 
called the Bidder) wishes to submit his Bid for herein after called “the Bid” KNOW ALL MEN by these 
present that we _______________________ (Name of Bank) of______________________  (Name  of  
country)  having  our  registered  office  at  (___________________________ ) (hereinafter called the 
„Bank‟) are bound unto Executive Director (Projects), National Highways & Infrastructure Development 
Corporation Ltd. (hereinafter called “the Employer”) in the sum of the Rs. __________________ (Rupees 
_________________________________) *for which payment can truly be made to the said Employer. The 
Bank bind themselves, their successors and assigns by these present with the common seal of the Bank this 
day __________ of ________ and undertake to pay the amount of ______________ Rs.____________ to 
the employer upon receipt of his first written demand without the employer having to substantiate his 
demand. 
 
The conditions of this obligation are: 
 
(i) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid. 
 

Or 
 
(ii) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 
Bid validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to bidders, if 
required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first written demand, 
without the employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of any one of the above 
conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of the bid as 
stated in the Instructions to Bidders or as it may be extended by the Employer, at any time prior to the 
closing date for submission of the Bidders Notice of which extension to the Bank is hereby waived. Any 
demand in respect of this guarantee should be made on the Bank on or before the date of expiry of this 
guarantee. 

 
This guarantee shall also be operatable at our …………..….. Branch at Guwahati, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made available on 



 

  

demand. In the contingency of this guarantee being invoked and payment there under claimed, the said 
branch shall accept such invocation letter and make payment of amounts so demanded under the said 
invocation. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs…………….. (Rs._________in words) and the guarantee shall remain valid till ___________________. 
Unless a claim or a demand in writing is served upon us on or before ____________ all our liability under 
this guarantee shall cease. 
 
e-Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below: - 
 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 73653210000013  

3 Beneficiary Bank Branch  IFSC CNRB0017365  

4 Beneficiary Bank Branch Name Dispur Branch, Guwahati  

5 Beneficiary Bank Address Canara Bank (Erstwhile Syndicate 
Bank), Dispur, Branch, Guwahati, 
Assam- 781006  

 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK _________________ 
 
NAME AND DESIGNATION ___________________________________________________  

EMPLOYEE CODE NUMBER SEAL OF THE BANK _______________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK’S POLICY) 
___________________________________________________________________ 
 
NAME OF THE WITNESS _____________________________________________________ 
 
ADDRESS OF THE WITNESS __________________________________________________ 



 

  

FORM OF e-BANK GUARANTEE FOR PERFORMANCE SECURITY/ 
ADDITIONAL PERFORMANCE SECURITY 

(e-BGs Only - Entity ID of NHIDCL is AAECN7759E) 
 

Contract Package No: RO/Ghy/Sil/STMC/S-J/NH 37/23-24/1  
To 
 
National Highways & Infrastructure Development Corporation Limited.  
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office  
GNB Road, Ambari, Guwahati-781001  
Email: edpnhidclghy1@gmail.com 
 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. ……………. Dated……………….. 
to execute……………………….. (name of Contract and brief description of Works) (hereinafter called 
“the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you 
with a Bank Guarantee for the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf of the 
Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of……………….. 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the contract or of the 
works to be performed there under or of any of the contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 
This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period. 
 
This guarantee shall also be operatable at our …………..….. branch at Guwahati, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made available on 
demand. In the contingency of this guarantee being invoked and payment there under claimed, the said 
branch shall accept such invocation letter and make payment of amounts so demanded under the said 
invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. 
________________ (Rs._________in words) and the guarantee shall remain valid 
till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
Bank Guarantee has been sent to authority’s bank through SFMS gateway as per the details below:- 
 



 

  

S.No. Particulars Details 

1 Name of Beneficiary 
National Highways & Infrastructure 
Development Corporation Limited 

2 Beneficiary Bank Account No. 73653210000013  

3 Beneficiary Bank Branch  IFSC CNRB0017365  

4 Beneficiary Bank Branch Name Dispur Branch, Guwahati  

5 Beneficiary Bank Address 
Canara Bank (Erstwhile Syndicate 
Bank), Dispur, Branch, Guwahati, 
Assam- 781006  

 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & Telephone 
Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 
the Contract including additional security for unbalance bids, if any and denominated in Indian Rupees. 

 



 

  

FORM OF LETTER OF APPLICATION 
 
 
 
To, 

Executive Director (Projects) 
National Highways & Infrastructure Development Corporation Limited.  
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office  
GNB Road, Ambari, Guwahati-781001  
Email: edpnhidclghy1@gmail.com 

 
DESCRIPTION OF WORKS: Short term maintenance under Original Repair (Contract 
Maintenance) works at selected locations between Km 33.262 to km 47.922 (in stretches) of 
Silchar-Jiribam Section NH 53 (Old)/ NH 37 (New) in the state of Assam during the year 
2023-2024-2nd Call 

  
 

Dear Sir, 

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of 
works, etc. for the subject work we hereby submit our bid for the subject work. 

It is certified that the information furnished in this document is true and correct. The proposal is 
unconditional and unqualified. We undersigned accept that the Employer reserves the right to 
reject any or all applications without assigning any reason. 

 

 
Thanking you, 

Yours faithfully, 
 
 
 
 

(Authorized Signatory) 

For and on behalf of M/s  



 

  

FORM OF LETTER OF ACCEPTANCE 
 

 
No.…………………………. Dated………………..…. 

 
 

To 

M/s…………………………. 
 
 

Sub.:………………………….Name of Work………………………………… 
 
 

Sir, 

         

                    Based on your bid submitted on ... in compliance of bidding document of [the Employer] 
for execution of the works of ............................... , it is hereby notified that your bid for a Contract Price 
of Rs……………………… (Rupees in words………………………………………..) has been accepted for and on 
behalf of [the Employer] 

You are here by requested to furnish Performance Security plus additional security in the form 
detailed in Clause 32.2 of ITB for an amount equivalent to Rs………………… (Rupees in 
words………………………….……………….) within 10 days as per provisions of Clause32.1 of ITB of the 
bid document and sign the contract agreement failing which the actions as stipulated in Clause-32.3 of ITB 
shall be taken. 

 
 
                        Thanking you, 
 

 Yours faithfully, 
 
 
 
 

 
(………………..) 

Employer 



 

  

FORM OF AGREEMENT 
 
 

AGREEMENT 
 

 
This agreement made the day of between the 
---------------------(hereinafter called “the Employer” of the one part and   
(hereinafter called “the Contractor”) of the other part. 

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz “Short term maintenance under Original Repair (Contract Maintenance) works at 
selected locations between Km 33.262 to km 47.922 (in stretches) of Silchar-Jiribam Section 
NH 53 (Old)/ NH 37 (New) in the state of Assam during the year 2023-2024-2nd Call” AND 
WHEREAS pursuant to the bid submitted by the Contractor, vide (herein after referred to as the 
“BID” or “ÖFFER”) for the execution of works, the Employer by his letter of acceptance dated
 accepted the offer submitted by the Contractor for the execution and completion of such 
works and remedying of any defects there on, on terms and conditions in accordance with the 
documents listed in Para2 below. 

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide by 
all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a 
Performance Security pursuant to Clause32 of ITB (Section-2). 

 
 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. The following documents shall be deemed to form and be read and construed as part 
of this agreement viz. 

a) Agreement; 

b) Letter of Acceptance; 

c) Contractor’s Bid; 

d) Contract Data; 

e) General Conditions of Contract; 

f) Addendum to General Conditions of Contract; 

g) Road Maintenance Standards and Specifications for Road Maintenance Works; 

h) Drawings, if any; 

i) Bill of Quantities; and 

j) Any other document listed in the Contract Data. 



 

  

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted, then the 
order of precedence of these documents shall be subject to the order as listed above and 
interpreted in the above order of priority. 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects 
with the provisions of the contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the contract at the times 
and in the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties here to have caused this agreement to be executed the day and 
year above written. Signed, sealed and delivered by the said Employer through his Authorized 
Representative and the said Contractor through his Power of Attorney holder. 

 
 

Binding Signature of Employer Binding Signature of Contractor  

For and on behalf of For and on behalf of M/s---------------------- 
 

 
In the presence of In the Presence of 

1. Name: 1.Name: 

Address: Address: 
 

2. Name: 2.Name: 

Address: Address: 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

 
 



 

  

SECTION 5 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 

TABLE OF CLAUSES 
 

A. General  31. Correction of Defects noticed during the 
Defects Liability Period 

1. Definitions  32. Uncorrected Defects 
2. Interpretation  D. Cost Control 
3. Language and Law  33. Bill of Quantities 
4. Engineer’s Decisions  34. Changes in the Quantities 
5. Delegation  35. Variations 
6. Communications  36. Payments for Variations 
7. Subcontracting  37. Cash Flow Forecasts 
8. Other Contractors  38. Payment Certificates 
9. Personnel and Equipment  39. Payments 
10. Employer’s and Contractor’s Risks  40. Compensation Events 
11. Employer’s Risks  41. Taxes and Currencies for Payments 
12. Contractor’s Risks  42. Security Deposit/ Retention Money 
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15. Queries about the Contract Data  45. Performance Security 
16. Contractor to Construct the Works  46. Cost of Repairs 
17. The Works to be completed by 

Intended Completion Date 
the E. Finishing the Contract 

18. Approval by the Engineer 47. Completion 
19. Site Regulations and Safety 48. Taking Over 
20. Discoveries 49. Final Account 
21. Possession of the Site 50. Operation and Maintenance Manual 
22. Access to the Site 51. Termination 
23. Instructions 52. Payment upon Termination 
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C. Quality Control 57. Drawings and Photographs of the Works 
29. Identifying Defects 58. The Apprentices Act, 1961 
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A.GENERAL 
 

1. Definitions 

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of Contract keep 
their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Contractor’s Bid. 

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or 
parts thereof  as  applicable  in  accordance with Clause47.  

Compensation Events are those defined in Clause40. 

Contract is the Contract between the Employer and the Contractor to maintain the road assets and to 
execute, complete, and maintain the Works. It consists of the documents listed in Clause2.3. 

Contract Data defines the documents and other information, which comprise the Contract. 

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works and 
Activities has been accepted by the Employer. 

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the Employer. 

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with 
the provisions of the Contract. 

Days are calendar days; months are calendar months. 

Defect is any part of the Maintenance Works and Activities not completed in accordance with the Contract 
Specifications. 

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability Period has 
ended and upon correction of Defects by the Contractor. 

Defects Liability Period means the period so stipulated in the Contract Data, calculated from the 
Completion Date,  during which the Contractor remains responsible for the rectification of any defect in the 
Works he has undertaken. 

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works. 
The Employer may delegate any or all functions to a person or body nominated by him for specified 
functions. 

Engineer is the person named in the Contract Data (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to execute the 
Maintenance Works and Activities. 



 

  

Intended Completion Date is the date, as given in contract data, on which it is intended that the Contractor 
shall complete the Works as per scope under the contract. The intended Completion Date may be revised 
only by the Engineer by issuing an Extension of Time after approval from the Employer. 

Letter of Acceptance means the formal acceptance of the Bid by the Employer. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Maintenance Works and Activities. 

Maximum Response Time means the maximum permissible time within which remedial action must be 
completed prior to a defect exceeding the permissible tolerance. Maximum Response Time commences from 
the time of earliest detection of the defect by (i) observation of the defect by the Contractor, or (ii) 
notification of the defect by the Engineer, or (iii) intimation of the defect by a road user. 

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with the work 
after signing of the contract pursuant to Clause32.1 of ITB. 

Permissible Tolerance means the maximum permissible amount or quantity of a defect in road-asset 
condition that will not be exceeded at any time. If any defect exceeds the permissible tolerance, it shall be 
treated as “non-compliance” and the Contractor shall be paid in accordance with the relevant provisions in 
this contract. 

Project Manager is a person appointed by the Contractor who is in charge of managing all activities of the 
Contract or under the Contract. He is also the Contractor’s Representative for the purpose of this Contract. 

Road means the Road or package of roads in network or scattered for which the Maintenance Works and 
Activities are to be carried out under the Contract. 

“Road Assets” include the following: 

i) Main carriage way with shoulders (paved and/or earthen), medians, slip roads, service 
roads; 

ii) Road embankment including slopes, protection works, kerbs and chute drains; 

iii) Road way in cutting including slopes protection works, drains; 

iv) Culverts, Bridges, Over/ Underpasses, retaining walls, Guide bunds, Floor protection 
works; 

v) Road signs, road markings, road delineators, guardrails, safety barriers, railings, fencings, 
parapets, kilometer stones ,200m stones, road boundary stones; 

vi) All types of drains, trees, plantations and erosion control measures; 

vii) Road land; 

viii) Any other project facility or asset forming integral part of the road(s). 

Road Maintenance Standards is the collective term for parameters which define the condition in which the 
road assets are required to be maintained and other requirements regarding safety and quality of works to 
be complied with by the Contractor. 



 

  

Road Maintenance Works and Activities to be carried out by Contractor shall include: 

Maintenance of the road incident management specified in the BOQ and executing other items of road 
maintenance works as ordered by the Engineer. 

Rectification Standard 

The Contractor shall maintain the Specific parts of the road aspects as specified in BOQ or as ordered by 
Engineer in charge and ensure road users safety and comfort. The maintenance activities shall be so planned 
that the defects are repaired well before they reach maximum condition as per the permissible tolerance. 

Site is the area defined as such in the Contract Data, where maintenance works are to be executed. 

Specifications mean the Specifications of the Maintenance Works including the Road Maintenance 
Standards as per the Contract. 

Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the 
Works. 

Service Level means the defined condition in which the road assets are to be maintained by the Contractor. 

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a work 
under the Contract, which includes part of the agreed scope of works at the Site. 

Temporary Works are works designed, constructed, installed and removed by the Contract or that are 
needed for Works and Activities. 

Time for Completion means the duration for completing the execution of maintenance works and passing 
the tests on completion of the Works or any Section or part there of as stated in the Contract Data or as 
extended by the Engineer by issuing an Extension of Time after the approval from the Employer. 

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance Works. 

Work Order is an order issued by the Engineer to the Contract or for execution of certain works, specifying 
the time limits which may be in variance with the approved programme or in variation to the scope of work 
depending upon the site requirement. 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter and the other way around. Headings have no significance.  Words have their normal meaning 
under the language of the Contract Unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 

2.2 If part completion is specified in the Contract Data, references in the Conditions of Contract to 
the Works, the Completion Date and the Intended Completion Date apply to any                                                    
part of the Works (other than references to the Completion Date and Intended Completion Date for the 
whole of Works). 



 

  

2.3 The following documents shall be deemed to form and be read and construed as part of the 
Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be interpreted in the 
following order of priority: 

i) Agreement; 

ii) Notice to Proceed with the Work; 

iii) Letter of  Acceptance; 

iv) Contractor’s Bid; 

v) Contract Data; 

vi) General Conditions of Contract; 

vii) Road Maintenance Standards and Specifications for Road Maintenance Works, 
Part I and Part Il;  

viii) Priced Bill of Quantities; and 

ix) Any other documents listed in the Contract Data. 

3. Language and Law 

3.1 The language of the Contract shall be in English and the law governing the Contract as given in 
Contract Data. 

 
4. Engineer’s Decisions 

4.1 The Employer shall designate and notify to the Contractor in writing the name of the Engineer. 

4.2 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. The Engineer shall have no 
authority to relieve the Contractor of any of his obligations under the Contract. 

 
5. Delegation 

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and responsibilities 
to other people, after notifying the Contractor and may cancel any delegation under intimation to the 
Contractor. 

 
6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered as per Indian Law. 

 
7. Sub contracting 

7.1 The Contract or may subcontract any portion of work, up to a limit specified in Contract Data, 
with the approval of the Engineer but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting shall neither alter the Contractor’s obligations, nor relieve the Contract or from any 
liability or obligation under the Contract. 



 

  

7.2 The Contract or shall not be required to obtain any consent from the Employer for: 

a) The sub-contracting of any part of the Works for which the Sub-Contractor is named in the 
Contract; 

b) The provision for labour, or labour component; 

c) The purchase of Materials which are in accordance with the standards specified in the 
Contract. 

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes sub-contracting 
of any part of work during execution of the Works, because of some unforeseen circumstances to enable him 
to complete the Works as per terms of the Contract, the Employer will consider the following before 
according approval: 

a) The Contract or shall not sub-contract the whole of Works. 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 
Employer.  Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be fully responsible for the acts, defaults and 
neglects of any of his sub-Contractor, his agents or workmen as if they were the acts, 
defaults or neglects of the Contractor, his agents and workmen. 

7.4 The Engineer should satisfy himself before recommending to the Employer whether 

a) The circumstances warrant such sub-contracting; and 

b) The sub-Contractor so proposed for the Work possess the experience, qualifications and 
equipment necessary for the job proposed to be entrusted to him in proportion to the 
quantum of Works to be sub-contracted. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in 
the Contract Data. The Contractor shall also provide facilities and services for them as described in the 
Schedule. The Employer may modify the Schedule of Other Contractors and shall notify the Contractor of any 
such modification. The Contractor shall cooperate in such situations as well. 

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 
ensure that there is least hindrance to the smooth flow of traffic including movement of vehicles and 
equipment of other Contractors till the completion of Works. 

 
9. Personnel and Equipment 

9.1 The Contractor shall employ the technical personnel named in the Contract Data or other 
technical persons approved by the Engineer. The Engineer will approve any proposed replacement of 
technical personnel only if the irrelevant qualifications and abilities are substantially equal to or better than 
those of the personnel stated in the Contract Data. If the personnel stated in the Contract Data are not 
deployed on site by the Contractor within 15days of issue of notice to proceed with the work, a penalty of 
5000/- per day per person shall be levied for next 30days, beyond which it shall be treated as a breach of 
Contract and action will be taken as per Clause51. 



 

  

9.2 The Contractor shall use the equipment identified in the bid along with competent Operators 
and adequate stock of spares for smooth operations. 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff 
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the Works under the Contract. 

9.4 The Contractor shall establish, within his own organizational structure, a planning unit, staffed 
with suitably qualified personnel. The team will be headed by a Project Manager who will be assisted by his 
representatives, i.e. Site Manager and Manager, Planning. The task of this unit will be: 

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with the 
specified Road Maintenance Standards and report the same to the Engineer in the format acceptable to the 
Engineer. 

9.4.2 To maintain and update the road condition inventory regularly. 

9.4.3 To assist the Engineer in verification of the compliance. 

9.5 The Contractor’s planning unit mentioned under Sub-clause 9.4 shall report the level of 
compliance with the required Service Levels in the standard formats acceptable to the Engineer. 

 
10 . Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

 
11. Employer’s Risks 

11.1 The Employer is responsible for the expected risks which are (a) in so far as they directly affect 
the execution of the Maintenance Works and Activities included in the Contract, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 
riot, commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic, explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death, which arise 
during and in consequence of the performance of the Contract other than the excepted risks, referred to in 
Clause11.1, are the risks of the Contractor. 

 
13. Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the completion of defect liability period, in that amounts and 
deductibles stated in the Contract Data for the following events which are due to the Contractor’s risks: 



 

  

a) Loss of or damage to the Works and Materials 

b) Loss of or damage to Equipment 

c) Loss of or damage to property (except the Works Materials and Equipment) in connection 
with the Contract 

d) Third Party Liability Insurance 

e) Auto mobile Liability Insurance 

f) Workers’ Compensation 

g) Employer’s Liability 

h) Other Insurances 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the premiums the 
Employer had paid from payments otherwise due to the Contractor or, if no payment is due, the payment of 
the premiums shall be a debt due from the Contractor. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. The Contractor shall 
ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for works executed by them under the Contract 
unless such Sub-Contractor(s) is/ are covered by the policies taken out by the Contractor. 

 
14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other information available to 
him. 

 
15. Queries about the Contract Data 

15.1 The authorized representative of the Employer as stated in the Contract data will 
Clarify queries on the Contract Data. 

 
16. Contract or to Construct the Works 

16.1 The Contractor’s obligations cover the carrying out of all Maintenance Works and Activities as 
defined in the Contract for keeping the roads in accordance with the Road Maintenance Standards. 

The Contractor shall construct, install and maintain the Works in accordance with the Specifications and 
Drawings. 



 

  

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Maintenance Works and Activities on the Start 
Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended Completion Date. 

 
18. Approval by the Engineer 

18.1 The Contractor shall prepare/ propose the Maintenance Manuals as per relevant applicable 
Standards and Specifications and existing policies/ guidelines/ practices and get the same approved from 
the Engineer/ Employer. 

18.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with Specifications and drawings. 

18.3 The Contractor shall be responsible for design of Temporary Works. 

18.4 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

18.5 The Contractor shall obtain approval of third parties to the design of Temporary Works by 
Engineer. 

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent Works, 
are subject to prior approval by the Engineer before their use. 

 
19. Site Regulations and Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including 
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/ Ministry of Road 
Transport & Highways. He shall provide proper barricading, diversion boards, etc. He shall be fully 
responsible for the safety of workers and staff at site and provide safety helmets, reflective jackets and other 
PPE to the workers, inspecting officers and supervisors. 

 
20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The Contractor shall notify the Engineer of such discoveries and 
carryout the Engineer’s instructions for dealing with them. 

 
21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or before the start 
date of the Contract. 

 
22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the Engineer and any person/ persons/ 
agency authorized by: 

a) The Engineer 

b) The Employer 



 

  

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to the maintenance 
works which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Engineer/ Employer to inspect the Contractor’s contemporary 
records in respect of invoice of bitumen, cement, aggregates and steel, if so desired by the Engineer. 

 
24. Procedure for Dispute Resolution 
 

24.1 Arbitration 

The procedure for arbitration will be as follows: 

i) In case of Dispute or difference arising between the Employer and the Contractor relating to any 
matter arising out of or connected with this contract, such disputes or differences shall be 
settled in accordance with the Arbitration and Conciliation Act, 1996 as amended vide Act of 
2015. The Arbitral Tribunal shall consist of sole Arbitrator from the panel of three Arbitrators 
proposed by the Employer and choice of selecting one given to the Contractor. Contractor shall 
select one out of the three names of Arbitrators given to him within 30 days failing which the 
Employer shall nominate the Arbitrator out of the panel of three Arbitrators. In case the 
Contractor objects to the Arbitrator selected by the Employer, the Employer shall refer selection 
of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for the dispute and both 
parties agree that the Arbitrator so selected by IRC shall decide the dispute. Indian Roads 
Congress shall try to appoint Arbitrator preferably from the state where the project is located or 
otherwise from adjoining States. 

ii) Arbitration proceedings shall be held at [Name of Place], India, and the language of the 
arbitration proceedings and that of all documents and communications between the parties 
shall be English. 

iii) The decision of the Arbitrator shall be final and binding upon both parties. The cost and expenses 
of Arbitration proceedings will be paid as determined by the Arbitral Tribunal However, the 
expenses incurred by each party in connection with the preparation, presentation, etc. of its 
proceedings shall be borne by each party itself. The fees and expenses of the Arbitrator shall be 
shared equally by both the parties. 

iv) Performance under the contract shall continue during the Arbitration proceedings and payments 
due to the Contractor by the Employer shall not be withheld, unless they are the subject matter 
of arbitration proceedings. 



 

  

B. TIME CONTROL 
 
25. Programme 

25.1 The Contractor shall submit to the Engineer for approval a programme within period specified 
in the contract data showing the general methods, arrangements, order, and timing for all the maintenance 
works and activities. 

25.2 The Engineer may issue the work order in stages specifying the time limit for the same as and 
when required except the performance-based maintenance items. 

25.3 An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of progress achieved on the timing of the remaining Works, including any 
changes to the sequence of activities. 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals. If 
the Contractor does not submit an updated Programme within this period, the Engineer may with hold the 
amount stated in the Contract Data from the next payment certificate and continue to with hold this amount 
until the next payment after the date on which the overdue Programme has been submitted. 

25.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised Programme 
shall show the effect of Variations and Compensation Events. 

 
26. Extension of the Intended Completion Date 

26.1 The Engineer shall extend the Intended Completion Date only after approval of the Employer if a 
Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate the remaining Works, 
which would cause the Contractor to incur additional cost. 

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for extension of 
Intended Completion Date, will refer to the Employer his recommendation. The Employer shall, in not more 
than 21days from the date of receipt of Engineer’s recommendation, communicate to the Engineer the 
acceptance or otherwise. The Engineer shall convey the decision of the Employer to the Contractor. 

 
27. Delays Ordered by the Engineer 

27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer. 

 
28. Management Meetings 

28.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans and progress for the Maintenance Works. 



 

  

28.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken shall be 
decided by the Engineer either during the management meeting or after the management meeting and to be 
intimated in writing to all those who attended the meeting. 

 

C. QUALITY CONTROL 
 
29. Identifying Defects 

29.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects those 
are found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the 
Contractor to uncover and test any work that the Engineer considers may have a Defect. 

 
30. Tests 

30.1 The Contractor shall setup a field laboratory within period stated in contract data and 
be solely responsible for: 

a) Carrying out the mandatory tests prescribed in Technical Specifications and 

b) For the correctness of test/ procedures, whether preformed in his laboratory or elsewhere. 

 
30.2           If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the testing 
charges and for any number of samples. Otherwise, the Employer shall pay for the testing charges. 
 
30.3          The Contractor shall carry out all required field test of construction material as per clause 900 of 
MoRT&H specification and prevailing guidelines of Road and Building Department GoG. The minimum 10% 
of total required material testing shall be carried out in Government Testing Laboratory (i.e. GERI) at EPC 
Contractor's cost. In addition to the minimum 10% of total required material testing shall be carried out in 
Government approved NABL accredited Testing Laboratory at EPC Contractor's cost. 
 

31. Correction of Defects noticed during the Defects Liability Period 

31.1 The works carried out shall be of very high standard, requiring no major repairs on the road for 
at least, during defects liability period, after the date of completion of works. 

31.2 If any defects including shrinkage, cracks, and other faults appear in the works within the period 
specified here under after issue of “Taking over” certificate, the Engineer shall give notice to the Contractor 
of any defects before the end of the Defects Liability Period. The Defects Liability Period shall be extended 
for as long as the defects remain to be corrected. 

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect at his own 
cost within the length of time specified in the Engineer’s notice. 

31.4 The Defects Liability Period is not applicable for works of routine maintenance such as pot 
holes/ patch repairs/ ruts repairs/ cleaning and clearing, etc. under performance based BOQ item. 

However, for other specific items of works (if any), got executed as ordered by Engineer (if any), the Defects 
Liability Period shall be 36 months, counted from the Date of Completion stated in the Certificate of 
Completion issued in pursuance of Clause 47. 



 

  

 
31.5 If during the Defects Liability Period any defect is found in the design, engineering, materials and 
workmanship of the Works and Services executed by the Contractor, then the Contractor shall promptly, in 
consultation and agreement with the Engineer, appropriately remedy such defects at its cost, or repair, 
replace or otherwise make good (as the Contractor shall, at its discretion, determine) such defects as well as 
any damage to the Road caused by such defects. 

 
31.6 The Contractor’s obligations under this Clause31 shall not apply to: 

a) any material that is supplied by the Employer, and normally consumed in maintenance, or have a 
normal life shorter than the Defects Liability Period stated here in; 

b) any design, Specification or other data, supplied or specified by or on behalf of the 
Employer or any matter for which the Contractor has disclaimed responsibility here in; 

31.7 The Employer shall offer the Contractor all reasonable opportunity to inspect the defect(s) 
Noticed, as well as provide all necessary access to the Facilities and the Site to enable him to perform his 
obligations under this Clause31. 

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities that are 
defective, if the nature of the defect, and/or any damage to the Facilities caused by the defect, is such that 
repairs cannot be expeditiously carried out at the Site. 

 
32. Uncorrected Defects 

32.1 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the time 
specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected. The 
Contractor will pay to the Employer this amount or the Engineer may deduct such amount from any sums 
due to the Contractor, on correction of the Defect together with 20percent additional costs as the damages. 

32.2 In case of any non-compliance/delayed compliance of maintenance standards, the 
damages/reduction in payment shall be applicable as provided under road Maintenance Standards Part –I. 

 

D. COST CONTROL 
 
33. Bill of Quantities 

33.1 The Bill of Quantities shall contain the description of items, units, rates and amount. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates given in the Bill of Quantities with accepted/ awarded tender 
premium for each item for the work executed. 

The accepted/ awarded tender premium above/ below the grand total of Project cost as per BOQ shall be 
applicable for individual item of work to determine payable amount to Contractor subject to contractual 
provisions. 

 
34. Changes in the Quantities 

 
34.1 The final quantity of the work done may differ from the quantity given in the Bill of Quantities. 
The payment shall be made for the quantities executed. Provided that the items for which lump sum rates 
have been quoted shall not be measured and the payments for such items not exceeding the quoted lump 
sum amount shall be made to the Contractor subject to meeting the specified maintenance requirements by 



 

  

the Contractor in accordance with the Agreement. It is agreed, beyond doubt, by the Contractor that no 
claims shall be entertained by the Engineer/ Employer on account of reduction to any extent, due to 
budgetary constraints, in quantities of measurable items. 
 
                                                                                                                                                                                    

35. Variations 

35.1 The Engineer may order Variations, with the prior approval of the Employer, he considers 
necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract and 
the Contractor shall execute the varied works. Oral orders of the Engineer for Variations, unless followed by 
written confirmation, shall not be taken into account. 

 
36. Payments for Variations 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carryout 
such work at the same rate. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the 
rate from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause36.1 or 
36.2, the Contractor shall, within 14days of the issue of order of Variation work, inform the Engineer the 
rate which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation 
and determine the rate based on prevailing market rates within one month of the submission of the claim by 
the Contractor and approval from the Employer shall be taken. As far as possible, the rate analysis shall be 
based on the Standard Data Book and the current Schedule of Rates of the district public works division. The 
decision of the Employer on the rate so determined shall be final and binding on the Contractor. 

 
37. Cash Flow Forecasts 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an  updated 
cash flow forecast. 

 
38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed measurement of the items 
of work executed. 

38.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contract or after taking in to account any credit or debit for the month in question. 

38.3 The value of work executed shall be determined, based on measurements by the Engineer. 

38.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 
Quantities completed. 

38.5 The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

38.6 The Engineer/ Employer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of latest information. 

38.7 The final bill shall be submitted by the Contractor within one month of the actual date of 



 

  

completion of the work; otherwise the Engineer’s certificate of the measurement and of the total amount 
payable for work accordingly shall be final and payment made accordingly within a period of sixty days as 
far as possible. 

 
39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay 
the Contract or the amounts the Engineer had certified, within 28days of the date of each certificate. 

39.2 The authorized representative of the Employer shall make the payment certified by 
the Engineer.  

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not 
be paid for by the Employer and shall be deemed to be covered by other rates and prices in the Contract. 

 
40. Compensation Events 

40.1 The following shall be Compensation Event sunless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30days; 

b) The effects on the Contract or of any of the Employer’s Risks. 

40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide whether and by 
how much the Intended Completion Date shall be extended after approval of the Employer. 

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests 
are adversely affected by the Contractor not having given early warning or not having cooperated with the 
Engineer/ Employer. 

 
41. Taxes and Currencies for Payments 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST and other levies, 
duties, royalties, cess, toll, and other taxes of Central and State Governments, local bodies and authorities 
that the Contractor will have to pay for the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at source as per applicable law. The GST shall be reimbursed 
(if applicable) subject to production of proof of such payment by the contractor (proof should contain name 
of work). 

41.2 All payments shall be made in Indian Rupees. 
 

42. Security Deposit/ Retention Money 

42.1 The Employer shall retain security deposit of 5% (Five percent) of the amount from each 
payment due to the Contractor until Completion of the whole of the Works.  

42.2 The security deposit/retention money and the performance security will be released to the 
Contractor when the Defects Liability Period is over, and the Engineer has certified that the Defects, if any, 
notified by the Engineer to the Contractor before the end of this period have been corrected. 

42.3 If the Contractor so desires, then the Security Deposit/ retention money can be released on 
submission of unconditional Bank Guarantee at the following two stages:- 



 

  

a) At a point after the progress of work in financial term (gross value of work done)has 
reached 50% of the contract amount 

b) After the retention money has been deducted to the full value (5% of the contract amount). 

43. Liquidated Damages 

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part there of stated in 
the Contract Data for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of  liquidated damages shall not exceed the amount defined in the Contract Data. The Employer 
may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall 
not affect the Contractor’s other liabilities. 

Both the parties expressly agree that the liquidated damages payable by the Contractor are mutually agreed 
genuine pre-estimated loss and without any poof of actual damages likely to be suffered and incurred by the 
Employer and the Employer is entitled to receive the same and are not by way of penalty. 

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting in the next 
payment certificate. The contractor shall not be paid interest on the over payment of liquidated damages. 

 
44. Advance Payment 

44.1 The Employer will make an interest bearing advance payment to the Contractor against 
provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts equal to the advance payment up to 10% of Contract Price. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the Contractor. The Contractor shall take the above advance before 2nd 
running bill and if the contractor delays seeking the advance, the same is not payable. 

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization 
expenses required specifically for execution of the Works. The Contractor shall demonstrate that the advance 
payment has been used in this way by supplying copies of invoices or other documents to the Engineer. 

44.3 The advance payment shall be repaid with interest @ SBI PLR applicable on the date of release 
of mobilisation advance, by deducting from payments otherwise due to the Contractor. The mobilisation 

advance will be recovered from third running bill upto 8
th running bill in six equal installments and the 

interest will be recovered from 9
th bill. In any case, the mobilisation advance with interest must be recovered 

within ten months from the date of agreement. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, Compensation Events, or Liquidated Damages. 

 
45. Performance Security 

45.1 Subject to further condition in Contract Data, the Performance Security equal to three percent 
of the Contract Price shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a prescribed bank. The 
Performance Security shall be valid until a date 28days after the expiry of Defects Liability Period. The 
validity shall account for additional 3 months’ time to account for BG verification, signing of contract and 
start date 

46. Cost of Repairs 

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Period shall be remedied/ rectified by the Contractor at his cost if 



 

  

the loss or damage arises from the Contractor’s acts or omissions. 
 

E. FINISHINGTHECONTRACT 
 
47. Completion 

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and 
the Engineer will do so upon deciding that the Works are completed. 

 
48. Taking Over 

48.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer’s issuing a certificate of Completion. 

 
49. Final Account 

50. The Contractor shall supply to the Engineer with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due 
to the Contractor within 28 days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Engineer shall issue within 28days a schedule that states the scope of 
the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate within 28days of receiving the Contractor’s revised account 
Operation and Maintenance Manual 

50.1 If “as built” Drawings and/ or operation and maintenance manuals are required relating to 
construction work carried out, the Contractor shall supply them within 28days from the date of issue of 
certificate of completion. 

50.2 If the Contractor does not supply the Drawings and/ or manuals by the stipulated date or they 
do not receive the Engineer approval, the Engineer shall withhold the amount equal to Rs.5 lakh from 
payments due to the Contractor. 

 
51. Termination 

51.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following: 

A) Fundamental Breaches by the Contractor 

a) the Contractor stops work or grossly neglects Routine Maintenance Works and Services 
for 28 days when no stoppage of work is shown on the current programme and the 
stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) the Engineer/ Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to remedy the defect and correct 
it within the period of time determined by the Engineer; 

d) the Contractor does not maintain a Security Deposit as per clause; 



 

  

e) the Contractor has delayed the completion of Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in Clause43; 

f) the aggregate liability of the Contractor to the Employer, exceeds the total amount 
specified in the Contract Data, provided that this limitation shall not apply to the cost of 
repairing or replacing defective works and equipment; 

g) the Contractor fails to provide insurance cover as required under Clause13; 

h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or 
fraudulent practices as defined in Clause 34 of the Instructions to Bidders in competing 
for or in executing the Contract; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified in the Contract Data; 

j) if the Contractor does not deploy any of the personnel stated in Contract Data within 
45days of issue of notice to proceed; 

k) The Contractor violates the provisions of Child Labour (Prohibition & Regulation) Act, 
1986; 

l) Any other fundamental breaches as specified in the contract data. 

51.3 Without prejudice to any other right or remedies which the Employer may have under this 
contract upon occurrence of a Contractor’s fundamental breach of contract, the Employer shall be entitled to 
terminate this contract by issuing a Termination Notice to the Contract or provided that before issuing the 
Termination Notice, the Employer shall by a Notice inform the Contractor of its intention to issue such 
Termination Notice and grant 15 days to the Contract or to make are presentation and may after the expiry 
of such15days, whether or not it is in receipt of such representation issue the Termination Notice. 

51.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

 
52. Payment upon Termination 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of work done and Materials ordered less advance payments 
received up to the date of issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Employer and Employer may recover the 
same from Performance Bank Guarantee. 

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate 
for the value of work done, and a pre-determined amount specified in the contract data to cover the 
reasonable cost of removal of Equipment and repatriation of the Contractor’s personnel employed solely on 
the Works, and the Contractor’s costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the Contract, and less taxes 
due to be deducted at source as per applicable law. 

 
53. Property 

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the 
property of the Employer for use for completing balance work if the Contract is terminated because of the 
Contractor’s default. 



 

  

 
54. Release from Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. 
The Contract or shall make the Site safe and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work carried out after wards to 
which a commitment was made. 

F. OTHER CONDITIONS OF CONTRACT 
55. Labour 

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport; 
and for compliance of various labour laws/ regulations. 

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on Site and such other information 
as the Engineer may require. 

55.3 The Contractor’s personnel including equipment operators shall be appropriately qualified, 
skilled and experienced in their respective trades or occupations. The Engineer may require the Contractor 
to remove or cause to be removed any person employed on the site or the works, including the Contractor’s 
representative,  if applicable, who 

a) Persists in any misconduct or lack of care; 

b) Carries out duties incompetently or negligently; 

c) Falls to conform with any provision of the contract; 

d) Persists in any conduct which is prejudicial to safety, health or protection of the environment. 

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement person 
 
56. Compliance with Labour Regulations 

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and bye laws 
of the State or Central Government or local authority and any other labour law (including rules), regulations, 
byelaws that may be passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. (Salient features of some of the major labour laws 
that are applicable to construction industry are given in Addendum to General Conditions of Contract.) The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Actor rules made there 
under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/ bye taws/ Acts/ Rules/ regulations including amendments, if any, on the part of the 
Contractor, the Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the Employer. 

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the employees of the 
Employer at any point of time. 



 

  

57. Drawing sand Photographs of the Works 

57.1 The Contractor shall do photography/video photography of the site firstly before the start of 
work, secondly mid-way in the execution of different stages of work and lastly after the completion of each 
item of work. No separate payment will be made to the contractor for this. 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 
thereof or plant employed thereon, except those permitted under Clause57.1, shall be taken or permitted by 
the Contract or to be taken by any of his employees or any employees of his sub-Contractors without the 
prior approval of the Engineer in writing. No photographs/ video photography shall be published or 
otherwise circulated without the approval of the Engineer in writing. 

 
58. The Apprentices Act, 1961 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (Ill of 1961), 
the rules made there under and the orders that may be issued from time to time under the said Act and the 
said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties provided by 
the said Act and said Rules. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

 

 

CONTRACT DATA 
 

Items marked “N/A” do not apply in this Contract.1.1 
1. The Employers is [C1.1.of ITB] 
 National Highways and Infrastructure Development Corporation Ltd.  
 3rd   Floor, PTI Building,  
 Name of authorized Representative  

Dy. General Manager (Projects) 
National Highways & Infrastructure Development Corporation Limited.  
Regional Office, 2nd Floor, Agnishanti Business Park, Opp. AGP Office 
GNB Road, Ambari, Guwahati-781001  

 

2. Engineer: 
Designation: DGM(P), PMU Silchar, NHIDCL 
Address: PMU Silchar, Silchar. 

[C1.1.of GCC] 

3. The Intended Completion Date for the whole of the Works is [12 months 
from Start Date] 

[Cl. 1.1, 17 & 26 of 
GCC] 

4. The location of site is given in the Bid notice 
[Sr. No.1 of NIT] 

5. The Start Date shall be within 15 days for the date of issue of the Notice 
to proceed with the work.  

[C1.1.of GCC] 

6. (a)The name and identification number of the Contract is _ Short term 
maintenance under Original Repair (Contract Maintenance) works 
at selected locations between Km 33.262 to km 47.922 (in 
stretches) of Silchar-Jiribam Section NH 53 (Old)/ NH 37 (New) in 
the state of Assam during the year 2023-2024-2nd Call 

[C1.1.1of ITB] 

7. (a) The law which applies to the Contract is the law of Union of India.  [CI.3.1ofGCC] 

 (b)The language of the Contract documents is English [Cl.3.1ofGCC] 

8. The limit of subcontracting is NIL of initial contract price [CI.7.1ofGCC] 

9. Schedule of other Contractor-NIL [Cl.8.1ofGCC] 

10. Technical Personnel are as given in the ITB [Cl.9.1of GCC] 
 

S. No. Personnel Qualification 
Particular Experience 

(minimum requirement) 
No. of 

Persons 

1 Project Manager Degree in Civil 
Engineering 

5 years as Project Manager 
on Highway, Bridge 

construction / 
Maintenance works 

1 



 

  

2 
Site Engineer cum 

Surveyor Engineer cum 
Material Engineer 

Diploma in
 Civil 

Engineering 

4 years   on Highway 
Construction/ 

Maintenance  works 
1 

3 

Incident cum Road 
Property Manager 

-cum-Route Operation 
Manager 

Graduate from 
a recognized 

University 

3 years on Highway 
Property Management and 

Maintenance 
1 

4 Road Safety Auditor 

Road Safety Audit 
Certificate from 

appropriate 
approved Govt. 

agency 

5 years experience 

3 days in 

every 3 

months 

 
 

11.               Amount for insurance are:  [Cl.13.1 of GCC] 

a) Rupees equivalent to Contract Price. 

b) Rupees equivalent to 5% of Contract Price. 

c) Rupees equivalent to 5% of Contract Price 

d) Rupees 20lakhs for multiple incidents. 

The said insurance shall include all liabilities as per Clause13.1 and shall be deductible 
as per premium rate. 

12.            Site Investigation Report-NIL [Cl14.1 of GCC] 

13.            The period for submission of the programme for approval of Engineer shall be 30days 
from the issue of Letter of Commencement.  [Cl.25.1 of GCC] 

14.             Amount to be withheld for delays in submission of updated programme: 1% of value of 
work corresponding to the updated programme.  [Cl. 25.4 of GCC]. 

15.             The period for setting up a field laboratory with the prescribed equipment                  
Relevant to items of work in BOQ is 30 days from the date of notice to start work 

[Cl.30.1ofGCC]` 

16              The Defect Liability Period will be as per Cl. 31.4 of Section-5 of GCC. [Cl.31of GCC] 

 
17. 

a. Amount of liquidated damages for delay 
incompletion of works 

0.1percent of the remaining value of 
contract to be executed, rounded off to the 
nearest thousand, per day with the 
minimum of Rs.10000/-per day 

b. Maximum limit of liquidated damages 
for delay incompletion of work. 

10 percent of the Initial Contract Price 
rounded off to the nearest thousand 

[Clause.43 of GCC] 

 
 
 
18.              The standard form of Performance Security acceptable to the Employer shall be an   



 

  

  Unconditional Bank Guarantee of the type as specified in the Bidding Documents. 
[Cl.45.1 of GCC] 

19.             The percentage to apply to the value of work not completed representing the Employer’s 
additional cost for completing the work shall be 20percent. The Performance Security 
shall also be forfeited if the Contract is terminated because of a fundamental breach of 
Contract by the Contractor. [Cl.52.1 of GCC] 

20.          The reasonable cost of removal of equipment and repatriation of the Contractor’s 
personnel employed solely on the works in the event of termination of the contract at 
the Employer’s convenience or because of a fundamental breach of contract by the 
Employer is to be treated as [-----------] lac. [Cl.52.2 of GCC] 
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SECTION 6 

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT 
 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS. 

a) Workmen Compensation Act, 1923: The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Acton 
satisfaction of certain conditions if an employee has completed the prescribed minimum 
years (five years) of service or more or on death the rate of prescribed minimum days’ 
(15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (10) or more employees. 

c) Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 
contributions by the Employer plus workers at the prescribed rate (10percent or 
8.33percent). The benefits payable under the Act are: 
i) Pension or family pension on retirement or death as the case may be. 
ii) Deposit linked insurance on the death in harness of the worker. 
iii) Payment of P.F. accumulation on retirement/ death etc. 

d) Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 
minimum prescribed (20 or more) numbers of contract labour. 

f) Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways are scheduled 
employment. 

g) PaymentofWagesAct,1936: It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of workers. 

h) Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act, 1965: The Act is applicable to all establishments employing 
minimum prescribed (say, 20 or more) number of workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the



 

  

prescribed manner. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 

j) Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act, 1946: It is applicable to all 
establishments employing minimum prescribed number of persons (say, 100, or 50). 
The Act provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and    get these certified by the designated 
Authority. 

l) Trade Unions Act, 1926: The Act lays down the procedure for registration of trade 
unions of workmen and employees.  The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation ) Act, 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act, 1979: The Act is applicable to an establishment which employs minimum 
prescribed number of labour (say, five or more) inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in an 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as Housing, Medical-Aid, Travelling expenses from home upto the 
establishment and back etc. 

o) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments who 
carry on any building or other construction work and employ the minimum prescribed 
(say, 10 or more) number of workers are covered under this Act. All such establishments 
are required to pay cess at the rate not exceeding 2 percent of the cost of construction as 
may be notified by the Government. As per current                                                                                                                             
notification, one percent of the cost of construction is payable by the Employer of the 
establishment. The Employer of the establishment is required to provide safety 
measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near to 
the work place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p) Factories Act, 1948: The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
minimum prescribed number of persons (say, 10 persons or more) with aid of power or 
another minimum prescribed number of persons (say, 20 or more persons) without the 
aid of power engaged in manufacturing process. 
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SECTION -7 
 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD 
MAINTENANCE WORKS, PART-I AND PART-II 



 

 
 
 

SECTION-7 

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR ROAD MAINTENANCE 
WORKS, PART-I AND PART-II & SCOPE OF WORK 

PREAMBLE: 
 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified.  

 

GENERAL REQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 

PART – I – GENERAL TECHNICAL SPECIFICATIONS 
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the Ministry of Road Transport 
& Highways, Government of India and published by the Indian Roads Congress, 
hereinafter referred to as MORT&H Specifications and relevant applicable IRC Codes. 

 

PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

The Supplementary Technical Specifications shall comprise of various 
Amendments/ Modifications/ Additions to the ‘SPECIFICATIONS FOR ROAD 
AND BRIDGE WORKS” referred to in PART-I above and Additional Specifications for 
particular item of works not already covered in Part–I. 

  

A particular clause or a part there of in “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS” (FIFTH REVISION, April 2013), referred in Part-I above, where 
Amended/ Modified/ Added  upon  and  incorporated  in  Part-II,  referred  to  above,  the 
Amendment/  Modification/ Addition supersedes the relevant clause or part of the clause. 

 

When an Amended/ Modified/ Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to refer 
to the Amended/ Modified/ Added Clause or part thereof.  

 

In so far Amended/ Modified/ Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MORTH Specifications under reference, the Amended/ 
Modified/ Added clause and the additional specifications shall always prevail. 

 

In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 

The Authority/Client shall get the 3rdparty quality audit of bituminous work from any. 

Carbon foot prints shall be evaluated during the execution of project. If approved by the 
Employer, the environment friendly machinery like Infrared Recycling Road Maintenance 
as approved by CRRI/ IRC/ MoRTH shall be got deployed. 

 



 

 
 
 

Scope of Work:  
• Road maintenance– Repairing of potholes. 

 

• Inspections Road Maintenance 
 

The Contractor shall be required to perform all road maintenance activities along 
the project roads. 

 

The Contractor shall be required to submit Maintenance Report for each component 
of the works. 

 

The Contractor shall be required to utilize mechanized equipment and methods to 
perform these obligations. 

 

All maintenance activities shall be carried out in accordance with relevant 
specifications and IRC codes prescribed in the contract. The requisite quality control 
tests as per specifications and codes are to be carried out by the Contractor at his 
cost as per directions of the Engineer. 

 

Routine road maintenance means planned works and activities required to ensure 
public safety, repair small defects and to maintain the road in the required 
condition.  Adhoc maintenance means carrying out of unscheduled maintenance 
occasioned by irregular events such as accidents, natural calamities, abnormal 
weather conditions and the like. 

 

The routine and adhoc Road Maintenance shall include, amongst others, activities 
such as: 

 

• Repairing Local Potholes 
Inspection 

Full and complete inspection of the highway section shall be under taken at  
appropriate intervals as mentioned in this section & section VIII (Implementation 
Manual & Maintenance Intervention Levels). The Contractor shall provide 
appropriate testing equipment for qualitative inspections, such as reflectivity 
meters, straight edges and the like. 

 

Daily followed by weekly and monthly Inspections 
Items to be inspected daily on regular basis followed by weekly and monthly 
inspections shall include: 

 Potholes 
 Cracking & Patches 
 Rutting 
 Cleaning of carriageway/ service road/ footpath 
 Maintenance of plantation 
 Incident management service 
 Other routine maintenance activities. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 

Repairs 

Repairs arising out of the inspections shall be carried out by the Contractor after a joint 
assessment with the Engineer and approval of NHAI. 
 

PERFORMANCE STANDARDS 
 
PERFORMANCE STANDARDS FOR MAINTENANCE: 
The performance standards define the level at which the proposed facility is to be 
maintained and operated. 
 
 
Road Maintenance:  (As per MOST Specifications) 
 
 

 
 
SN 

 
Serviceability 

Indicator 

 
 
Required Maintenance  
Level 

 
Permissible time 

limit for defect 
rectification 

Frequency of 
Inspections by the 

contractor to ensure 
required 

  
1. 

 

Potholes/km (max. 
Numbers) 

 
5nos. in a stretch of 5 km. 

 
Two days 

Daily on regular basis 
followed by weekly & 
monthly inspections 

 

2. Cracking & patch 
(max. Permissible) 

5.0percent of road surface 
in a stretch of 1km. 

 

Seven days 
 

-do - 

 
3. 

Rutting  (20mm), 
max. Permissible 

limit 

1.0percent in a stretch of 
1km (measured with 3 m 

straight edge.) 

 
Three days 

 
-do - 

 
 

Maintenance standard for treatment & repair of potholes 
i. The work shall consist of repair to pot holes of avg. depth 50mm BC conforming to 
the MoRTH 5th revision clause No.503, 504 & 3004.2 properly compacted to the 
requirements of these specifications. 

 

Materials 
 

i. Bituminous Material: The bitumen shall be straight run bitumen of a suitable 
grade conforming to IS73. The actual grade of bitumen to be used shall be decided 
by the Engineer in-charge. 

ii. Aggregates: The aggregates should conform to requirements as per MOST clause 
504.2.2 

 

Methods, Tools & Equipment 
 

i. The boundary of the pot hole to be repaired shall be marked using a string line and 
crayon 

 

ii. Affected area shall be cut in regular section, shape and to depth not less 
than25mm, either with jack hammer or hand tools like chisel, pick axes etc. The 
edge shall be cut vertically down upto the level where the lower layer is suitable 
without any loose material. 

iii. Safety devices and signs are placed as per MOSTclauseno.112 in the working zone 

iv. The surface shall be swept clean of dirt, dust and loose materials. Water and soft 
material must be removed from the affected area using gunny / jute bags. 

 



 

 
 
 

v. Bituminous tack coat on the area and vertical surfaces shall be applied conforming to 
MOST specification clause 503 using bitumen @3 kg / 10 sqm area  

vi. (a) Shallow Potholes (depth <75mm) 
The excavation shall be filled up with bituminous material conforming to MOST 
clause no. 504 laid in layers not exceeding 50mm each well compacted with plate 
compactor / road roller. 

 

(b)Deep Potholes (depth>75 mm) 
 

The excavation shall be firstly filled up with filling pot holes with BC conforming to 
clause and in layer/ layers each not exceeding 75mm thickness, duly compacted 
upto \25mm below the existing road surface.  The top 25mm shall be filled up with 
bituminous material conforming to MOST clause 504 well compacted using plate 
compactor / road roller. 

 

vii. Surface should be sealed as directed by Engineer. 
 

viii. Any loose material left around the area shall be broomed off. 
 

ix. The finished surface shall be checked for level with straight edge in case of edge 
breaking and patching for pothole shall be checked in both directions 

 

x. Traffic shall be opened on the surface after it has cured sufficiently 
 

Measurements for Payment 
 

The work shall be measured in cum as per the depth of pothole. 
 
 
Rate 
 

The contract unit rate for treatment for this work shall mean payment in full for carrying 
out all the required operation explained above including full compensation for 

 

a. Setting out and providing safety devices and signs placed in work area as per 
MOST clause no.112 
b. Furnishing all materials to be incorporated in the work including all royalties, fees, 

taxes, rents where necessary and all leads and lifts. 
c. All labour, materials, tools equipment, safety measures, testing and incidental 

necessary to complete the work to specifications. 
 
 

 Maintenance Standards for Other BOQ Items  
 

i) Maintenance standards for cleaning, clearing and repairing roadside open 
unlined/lined/covered drains and cross drainage works 
 

i) The work shall consist of cleaning, clearing, deepening and reshaping of roadside 
drains and making shallow lateral drains on shoulders to drain out the rain 
water/ surface water effectively from bituminous surface as well as from 
roadside berms. 

ii)  Disposal of sediments, extraneous debris or vegetation growth, blocking flow.  
iii) Safety devices and signs shall be placed as per MoRTH Specifications for Road 

and Bridge Works (5th Revision) Clause No. 112.  
iv) The excavated material shall be disposed off as directed by Engineer-in-charge 



 

 
 
 

with all leads and lifts.  
v) The drain slopes and sides shall be dressed up to original flow line and cross 

section. 
ii) Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash 

from carriageway. 
 

i) However, width of carriageway to be kept clean as per BOQ provision is up to 
ROW, it includes;  
a) Total width of carriageway (LHS + RHS) including median width.  
b) Width of service roads (LHS + RHS) wherever service roads are in existence.  
c) Width of all structures such as flyovers, major bridges, minor bridges, culverts, 
subways, etc.  

ii)  For cleaning of carriageway, the Contractor shall deploy mechanical broomer 
with tractor. Contractor shall maintain log book of this mechanical broomer and 
submit the Xerox of this along with statement of work done.  

iii) Maintenance standards for “Removal of rank vegetation/weeds from shoulders and 
embankment slopes.  

i. The contractor shall keep the shoulders, embankment slopes upto right 
of way (RoW) on both sides complete in all respects.  

ii. The work shall include breaking of clods, rough dressing and disposal 
of waste and vegetation outside RoW as per directions of the Engineer.  

iii. The contractor shall maintain separate signed muster rolls of deployed 
labours & supervisors and log books of tractors. The muster rolls and 
log books shall be made available for inspection. Xerox copy of log 
books and muster rolls shall be submitted along with statement of 
work done by the contractor. 

iv.  If a contractor fails to keep the specified area without weeds, 
unwanted vegetation, debris (as per provision of BOQ), a penalty of Rs. 
500/km/incidence shall be imposed. The Engineer’s decision in this 
context is binding on the Contractor.  

 
iv) Maintenance standards for routine maintenance of road signs and delineators  

i) The work shall consist of washing of signs, delineators, removal of posters etc. 
and repair to supporting structures with repainting.  

ii)  The road signs and delineators should be thoroughly washed using a detergent 
solution followed by a lean rinse and whole face of the sign shall be dried. 

iii)  Defects in supporting structures like bullet holes, surface marks or bent posts 
shall be repaired with appropriate tools.  

iv) Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet 
holes shall be filled with filler and supporting structures shall be painted with 
first quality enamel paint in two or more coats. 
 

 
 
 
 
 
 
 
 



 

 
 
 

    SPECIFICATIONS FOR ROAD MAINTENANCE WORKS 
 
1.     General 
1.1   All materials, works and construction operations shall conform to the requirements laid 

down in the “Specifications for Road and Bridge Works” (5th Revision), Ministry of Road 
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 
“Code of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 
Guidelines for Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” 
wherever applicable. Where the Specification for a work is not given, sound engineering 
practice shall be adopted to the satisfaction of the Engineer. “Specifications  for  Road  and  
Bridge  Works,  Ministry  of  Road  Transport  and  Highways”  (5th Revision) is hereinafter 
referred to as MoRTH Specifications. 

 
2      Arrangement for Traffic during Construction 
2.1   The  Contractor  shall  take  all  necessary  measures  and  make  arrangements  for the 

safety during construction in accordance with the requirements of Clause 112 of MoRTH 
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, 
flags, lights as required or directed by the Engineer for safety of traffic passing through the 
section under repairs/improvement. 

2.2  All maintenance works on the road shall be carried out in a manner which would cause least 
interference to the traffic. In stretches where resurfacing or riding quality improvement 
works are to be taken up, the Contractor during execution of work shall provide and 
maintain proper passage for traffic. Where it is not possible or safe to allow traffic on part 
width of the carriageway, a temporary diversion of proper Specifications shall be 
constructed by the Contractor at his cost. The Contractor shall take prior approval of the 
Engineer regarding traffic arrangements during construction. 

2.3  All arrangements for traffic during construction shall be considered as incidental to the 
work and shall be Contractor’s responsibility. The Engineer shall determine the penalty to 
be imposed on the Contractor for deficiency in compliance to the requirement. 

 
3      Quality Control 
3.1  Quality  control  on  materials  and  workmanship  is  the  primary  responsibility  of  the 

Contractor. Quality control shall be exercised in accordance with the Quality Plan approved 
by the Engineer. The Engineer may, during and after construction test the quality of 
materials and work in order to verify conformance with the prescribed Specifications. 

3.2   An  attempt  shall  be  made  to  attend  to  defects  like  potholes,  undulations,  rutting, 
bleeding, linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal 
bonded patches of regular rectangular shapes without bump or sump shall preferably be 
adopted. 

 
4      Specifications for Routine Maintenance 
 Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements 

made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of 
this Section Preparation of the surface prior to application of any treatment, shall be carried 
out in accordance with the relevant Clauses of MoRTH Specifications. After completion of 
the work, the site shall be left cleaned and tidy. No stockpiles of material shall be left on the 
road. 

 
 



 

 
 
 

5      Repair and Maintenance works related to Rigid Pavements 
 All  repair  and  maintenance  works  related  to  Rigid  Pavements  shall  be  carried  out  

following IRC:SP:83   (Guidelines   for   Maintenance,   Repairs   &   Rehabilitation   of   
Cement   Concrete Pavements). 
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SECTION– 8 

IMPLEMENTATION MANUAL &MAINTENANCE INTERVENTION LEVEL 
 

Introduction 
 

Maintenance & Rehabilitation work of highway through one agency is the work of typical 
nature, which shall continue up to the expiry of base period specified in the contract 
(excluding defect liability period). These works need attention, efficiency, continuous 
monitoring and responsive management.  This implementation manual spells out 
detailed guide-lines for implementing the maintenance programme successfully, defining 
the various activities to be accomplished by the Employer and the Contractor. 

 

This package includes routine, periodic, recurrent and urgent maintenance activities to 
repair highway surface, shoulders, roadside, drainage facilities, CD work, signs, markings 
and inspection facilities. The works of different nature at scattered locations within 
specified time frame need to be performed confirming to specifications and standards in 
order to keep carriageway in perfect condition. 

 

Maintenance Procedures 
 

The complete maintenance programme shall be spread over the initial base period 
of three months. There are eight significant procedural areas: 

• Maintenance Programme Planning 
• Resource Estimation 
• Identification of Priorities 
• Work Scheduling 
• Work Management 
• Work Control and Quality Assurance 
• Payment Procedures 
• Records & Documentation 

 

Maintenance Programme Planning 
 

The maintenance programme planning shall be in two stages 
 
  a..    First Stage: Within 28days of issuance of Letter of Commencement by the      

Employer. Contractor & Engineer shall identify the activities of Routine 
Maintenance, which shall have to be taken up immediately who check the further 
deterioration of paved and unpaved surface of carriageway separately. To 
identify these activities formal field inspection shall be carried out by technical 
staff of Contractor & Engineer. A management meeting shall then be called within 
7 (seven) days of inspection to scrutinize the identified works and then these 
works shall be quantified.  Engineer shall then issue indent to contractor for 
execution of these works specifying quantity to be executed at different locations, 
amount of works calculated on the basis of the unit rates quoted by contractor 
and date of completion. This part of work shall certainly be commenced not later 
then stipulated date of commencement. 

 
 
 
 



 

 

b. Finalization of yearly maintenance programme: This activity shall begin with the 
stipulated date of commencement. The various steps proposed to be taken under 
this are as under: 
i.       to carry out present state inspection of entire stretch of High way by 

Contractor & Engineer. 
ii. To identify defects as per various available engineering characteristics of road 

& measurement of all defects in each sub-section (length of subsection shall 
be 200m) based on representative measurements for 25m length in each sub 
section. The extent of defects shall be recorded in forms finalized in 
consultation with authority for paved road, unpaved road and 
structure/furniture. All Defects with its extent shall be assessed in terms of 
length & area of the subsection, mentioning chainage (locations) in order to 
have exact estimate of work. 

iii. A comprehensive documentation shall be prepared separately by Engineer 
and Contractor mentioning their assessment of various types of defects in 
each km of road. 

iv. Management meetings shall be called within15days of inspection to finalize 
and then to quantity the defects after comparison of measured condition of 
road and maintenance intervention levels set out in this Section on 
commonly acceptable basis. This shall be followed by identification of 
particular maintenance work proposed to be carried out at site to make 
good the defects noted above, out of various alternatives available in BOQ. 

 

Resource Estimation 
 

The Engineer shall work out they early requirement of funds based on unit prices rates 
quoted by Contractor and quantities of various items proposed to be executed. A 
tentative programme shall be drawn on the basis of resources available with the 
contractor at different times of maintenance period including available establishment, 
equipment and labour availability with him. Cash flow available with the contract or shall 
also be basic input to determine proposed maintenance programme. 

  

Deleted 
 

Work Scheduling 
 

The maintenance and rehabilitation work of road is of unpredictable nature so quantities 
shown against each item or work are only representative. It is expected that they would 
be consumed during the entire base period of works but employer would not be 
responsible to pay any compensation etc. in case there is variation to any extent in 
quantity of actual execution of particular item of work with respect to representative 
quantity shown in BOQ for that particular work. 

 

Scrutinized work proposals shall be negotiated by the Engineer with Contractor for 
quantity and time to complete those particular activities  and  accordingly  they shall  be 
classified into two groups: 

 

Group –I: Works of short duration of completion (up to 2 months) 
Group –II: Works of larger duration of Completion (more than 2 months) 

 



 

 

For works under Group I, quarterly indents shall be issued and for works classified under 
Group2, bi-annual indents shall be issued by the Engineer. These indents shall mean to 
identify, quantity the various works which contractor is expected to execute on his unit 
rates quoted by him at specified locations within the time period as signed in the indents. 
Each indent shall be treated as part of the work for which contractor has submitted Bids. 
The terms & conditions applicable in bid document shall also be applicable to these 
indented works. 

 

In case of urgency requiring immediate actions to remove road blockade, to construct 
temporary diversion or urgent preventive measures to reduce extent of expected 
damages or to make precautionary arrangements to handle emergencies,. Engineer shall 
issue interim indents for such works/ arrangements to be complied with by the 
contractor in responsible manner without loss of time. 

 

The price of any such work which are not covered with items mentioned in price bid, the 
rates and prices in the contract shall be used as the basis for valuation of reasonable 
rates, failing which after due consultation by the Engineer with the Employer and the 
Contractor; suitable rates or prices shall be decided by the Engineer with the approval of 
Employer. 

 

Work Management 
 

The success of Contract maintenance system lies with good work management. The 
contractor shall draw activities which shall be accomplished by in house crew and 
portion of the work to be accomplished with sub-contractors. 

 

For execution of maintenance works at scattered locations contractor should adopt 
concept of “MOBILE MAINTENANCE UNITS”. The basic ingredients of “MOBILE 
MAINTENANCE UNITS” have been explained as under. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

MOBILE MAINTENANCE UNIT 
 

1 Introduction 
 

For improvement of efficiency, the system of Mobile Road Gangs has been found very 
much cost effective in long run, particularly on heavily trafficked corridors/ Highways. 

 

2 Requirement 
 

The bidder shall make necessary arrangements, if necessary, for keeping mobile 
maintenance units. For every 100 km section of National Highways at least one such unit 
will be required. 

 

2 Typical features of Mobile Maintenance Unit 
 

Tools & Plant 
1 Mini Hot Mix Plant 
2 Air compressor 
3 Bitumen boiler 
4 Mechanical sprayer 
5 Walk behind roller 
6 Plate compactor 

 

Labour and Skilled Operators 
 

Skilled operators 
• Driver 
• Operator Mini Plant 
• Mechanic 
• Operator (walk behind roller) 

 

Semi-Skilled /Unskilled labour 
• Mate/ Incharge 
• Labour for feeding 
• Labour bitumen boiler 
• Labour pneumatic tools and sweeping 
• Labour for grass cutting, embankment correction, mix unloading and 
spreading 
• Painter 

 

The system of quarterly reports such as budget reports, resources utilization report, 
quality control and status of base maintenance programme (planned versus actual) has 
to be generated in order to evaluate working of contract maintenance system and to 
work out up gradation / modification   required   in   the programme.  The modification 
to finalized maintenance programme can be made with mutual consent of both the 
contractor and engineer to derive best results. 

 

The contractor can also consider introducing communication system (like mobile, etc). 
on the Highway for better and efficient management of site. 

 



 

 

Work Control & Quality Assurance 

The Engineer shall adopt random sampling procedures to ensure quality control. Engineer 
shall carry out in-process inspections and end product inspections to collect sample sand shall 
carry out testing in order to determine the degree of adherence to the maintenance standards 
of delivered or constructed material. Any testing / checking of works by Engineer shall not 
absolve the contractor from his responsibility to execute works strictly in accordance of MOST 
/ IRC /IS specifications or laid down standards in bid document. 

 

A quality control laboratory equipped with all instruments required to perform tests as 
indicated in MOST/ IRC/ IS specifications at frequency mentioned therein shall have to be 
provided by the contractor. Contractor shall ensure that testing of all material delivered or 
constructed is regularly carried out by his filed staff as per standard norms and results of 
these tests are recorded in specified manner and made available to Engineer whenever 
required by him. Thec ontractor shall provide the QC laboratory, as incidental to work and no 
separate payment shall be made for this item. The QC lab shall also bemade available to 
Engineer for conducting tests of his own. 

 

In-process inspections shall be carried out by the Engineer to witness and/or to verify the 
quality/quantity of work, when activity is in process with aim to judge justification of 
payment. Engineer shall carry out end product inspections after completion of the activity to 
provide satisfactory evidence about acceptability of the contractors work. 

 

The results of in process inspections, end product inspections and quality control tests shall 
form basis of acceptance of completed works and issuance of Non Conformance Report (NCR). 
Items of Works or unit of material or the end product do not meet the specifications/ 
standards shall be identified by “Non-Conformance-Report” and can become basis of rejection 
of work on establishing the authorized disposition. 

 

Non Conformance Report: Defective or uncompleted work shall not be paid. Such work shall 
also be notified to the Contractor within 10 days of submission of bill through non- 
conformance report (NCR). The NCR shall clearly identify the item of work that is non– 
conforming either to specification or to a specific requirement in the contract document. Once 
NCR is identified, it shall be evaluated and of the dispositions would be established. 

 

a. “Do” Identifies the work which has not been done at all at site within specified time limit. 
An NCR issued with “Do” disposition for the work should immediately be undertaken by 
contractor. 

 

b. “Re-Do” Identified the work that is non-conforming of all quality aspects. Such works be 
totally removed & redone. 

 
c. “Re-work” Requires part of particular item identified in this category be reworked to 

bring it to the quality required. 
 

d. “Use-as-is” Applied where Engineer accepts work “as-is” notwithstanding the fact that it 
does not exactly conform to the contract requirements. This work shall be accepted only 
for agreed reduced rates with respect to unit rates quoted in financial  bid  by  the  
contractor  otherwise   shall  be  re-classified   under disposition “Do” or “Re-Do”. 

 

 



 

 

Payment Procedures 
 

The contractor shall submit to the Engineer after the end of each month bill in two 
copies, each signed by authorized contractor’s representative in standard format, 
showing the amounts to which the contractor considered himself to be entitled 
upto the end of the month. These bills should be prepared each indent wise. 

 

• The Engineer after scrutiny of the bills shall certify and recommend the payments 
for completed accepted works within 14 days of presentation of bill to  him to the 
employer subject to deductions as per bid documents. 

• The employer shall pay the amount due to the Contractor under certificate and 
recommendations by the Engineer with in 28days after it has been delivered to 
the Employer. 

 

Records & Documentation 
 

The results of all inspections shall be documented. The test results containing 
documentary evidence of activities and data relevant to the quality of work and 
performance of the contractor shall also be documented. The field daily to be filled by Site 
Engineer of Contractor shall be a basic form of documentation. The activities to be 
entered in daily dairy are 

• The description of day’s activities, number and type of crew on job, equipment on 
job weather and temperature 
• Any measurement made to determine pay quantities 
• Daily summary of material issued in the job 
• A record of significant conversations with and direction given to the contractor 
• A record of bottle necks with the progress or execution of the work 
• A record of material testing in lab 
• Details of visit by officials 

 

The Contractor shall carryout road roughness measurement as directed by Engineer for 
the entire stretch at the end of the pavement maintenance and shall submit the complete 
record to NHAI. There shall not be any separate payment on account of this. The payment 
pertaining to this shall be deemed to be included in the items of works. 
 
MAINTENANCE INTERVENTION LEVELS 

 

Following criteria shall be adopted by the Engineer while indenting the works. 
 

Sr. 
No. Defects Criteria/ Extent (% of sub section 

length) Treatment/Action 
Type of 

maintenance 

6 Carriage way & 
Crust    



 

 

 

6.1 Stripping a. <25 sqm. Local sealing Routine 

b.>25 sqm. IInd  coat surface dressing Periodic 

6.2 Rutting a. depth of ruts 
<50mm 

  

i.  Crack <10 mm Seal the crack with slurry Routine 

ii. crack >10 mm Surface dressing & fill ruts with 
bituminous mix   

Recurrent 

b. depth of 
ruts>50 mm 

  

i. Crack <10 mm Seal the cracks with slurry and fill 
ruts  with bituminous mix 

Routine 

ii. crack >10 mm Surface coat surface dressing 
over cracked area to be followed by 
overlay 

Periodic/ 
Special attention 

 

6.3 Pot holes a. <20 mm Patch repair to pot holes Recurrent 

b.>20 mm Patch repair to pot holes & 
Check dressing of crust for 
strengthening if reqd. 

Recurrent / 
Special 
Attention 

6.4 Bleeding a. <25 sqm Spread and rollover 6mm size 
heated aggregates 

Routine 

b.>25 sqm Apply surface dressing Periodic 

6.5 Cracks a. <25 sqm Local sealing of cracks Routine 

b.>25 sqm Local sealing followed by renewal Periodic 

6.6 Hungry 
surface 

Any Apply, slurry seal or fog seal Recurrent 

6.7 Corrugations ------ Cutting of high spots And 
filling of low spots with existing 
surfacing material and seal the 
surface 

Recurrent 

6.8 Shoving ------ Remove the material upto Recurrent 



 

 
 

 

   firm base and relay stable 
mix 

 

6.9 Shallow 
depressions 

------ Repair the depression with pre-
mixed material 

Recurrent 

6.10 Settlements 
&upheaval 

a. <20 sqm Remove the weak /defective fill up 
to base & redo. 

Recurrent 

b.>20 sqm i. Remove the weak /defective 
fill upto base & redo 

 
ii. Strengthen the crust by 
providing additional layers 

Periodic 

6.11 Edge
 breakin
g & 
steps 

a. <25 mm Cut affected area and patch repair 
to road edge; with repair to 
unpaved shoulders also 

Recurrent 

b.>25 mm Reconstruct shoulders and repair 
to carriage way edge also 

Periodic 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-9 
 

FINANCIAL BID FORM AND BILL OF QUANTITIES 



 
 

  

 

SECTION-9 

FINANCIAL BID FORM AND BILL OF QUANTITIES 
 
 

FINANCIAL BID FORM 

To 
(Authorized Representative of Employer) 
DESCRIPTION OF WORKS: BID FOR (Name of work) 
Reference letter No.………………… 
Dear Sir, 

Having examined the site of works and Bid Documents, comprising Instructions to Bidders, 
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and 
schedules for the execution of the above named works, we, the undersigned offer to 
execute and complete such works and remedy any defects therein in conformity with the 
said bid documents at tender premium as quoted in the Financial Bid. 

1. We undertake, four Bid is accepted, to commence the work within fifteen (15) days of 
receipt of the order to commence, and to complete and deliver the sections and whole of the 
works comprised in the contract within the period stated in the bid here to. 

2. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank 
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of 
Contract. 

3. We agree to abide by this Bid for a period of One Hundred twenty (120) days from the last 
date fixed for Bid Submission and it shall remain binding upon us and may be accepted at 
any time before the expiry of that period. 

4. We confirm our agreeme0nt to treat the Bid document and other records connected with the 
works as secret and confidential documents and shall not communicate information 
contained there into any person other than the person authorized by the Employer or use 
such information in any manner prejudicial to the safety and integrity of the works. 

5. Unless and until an agreement is prepared and executed, this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us, but without 
prejudice to your right to withdraw such acceptance without assigning any reasons thereof. 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 
 

Dated this day of 20----- 
Signature in the capacity of duly authorized** 
To Sign Bid for and on behalf of 

 
 

(in block capital letters)  
Address:    Signature of Witness     Name of 
witness    Address of witness   



 
 

  

DESCRIPTION OF WORKS: FINANCIAL BID 
 
 
 

S.No. Description Amount 

1 Grand Total of BOQ Rs................................(Incl. 18 % 
GST)  (Rupees ………………only) 

 
 
 
I/ We here by agree to execute the above work on the tender 

 
(i) At par of the Grand of the Project Cost as given above 

 
(ii) At Premium 

[Figures/words] % above on the Grand of the Project 
Cost as given above. 

 

 
 

(iii) At discount 
[Figures/words] % below on the Grand of the Project 
Cost as given above 

 
 
 
 
 

*IF FILLED IN TECHNICAL BID, BIDDER SHALL BE DISQUALIFIED 
  
 
 
 



 
 

  

BILL OF QUANTITIES 

1. Preamble 

i) The Bill of Quantities (BOQ) shall be read in conjunction with the 
Instructions to Bidders, Conditions of Contract, Road Maintenance 
Standards and Specifications for Road Maintenance Works. 

ii) The quantities given in the Bill of Quantities are estimated quantities. The 
basis of payment will be actual quantities of items of work carried out and 
valued at the rates tendered in the BOQ along with accepted/awarded 
tender premium. The accepted/ awarded tender premium above/below 
the grand total of the project cost shall be applicable for individual items 
of work to determine payable amount to Contractor for work done subject 
to other contractual provisions. Any variation shall be dealt with as per 
contract provisions. 

iii) The rates and prices tendered in the BOQ shall include all equipment, 
tools, spares, labour, supervision, overheads, consumables, materials, 
erection, maintenance, testing of input material delivered, profit, taxes and 
duties together with general risks, liabilities and obligations set out and 
implied in the contract and other incidentals to comply with the 
requirements of Standards and Specifications. 

iv) The rates and prices shall be quoted entirely in Indian Currency. 
v) Deleted 
 
vi) The whole cost of complying with the provisions of the contract shall be 

included in the items  provided in the priced Bill of Quantities and where 
no rates are provided the cost shall be  deemed to be distributed among 
the rates and prices entered for the related items of work. 

 
vii) The contractor shall keep the entire carriageway neat and clean 

throughout the contract period. The contractor shall maintain guard rails, 
railings, crash barriers, road furniture etc. in good condition by cleaning 
them frequently as advised / required by using suitable 
detergents/chemicals. 

 
• The staff of the contractor shall wear safety jackets, shoes, helmets etc. 

while on duty and any violation will attract a fine of Rs. 5,000/- for each 
incident. 

 
• Failure to erect safety signage or trying to carry out the works without 

proper precautions/safety measures as required will attract a fine of 
Rs.5,000/- for each incident. 

 
viii) General  directions  and  descriptions  of  work  and  materials  are  not  

necessarily repeated or summarized in the Bill of Quantities. Reference to 
the relevant sections of the bidding document shall be made before 
entering rates or prices against each item in the Bill of Quantities. 

ix) The Contractor shall submit at least once in two months video recording 
of condition of the Project Highway with special emphasis on performance 
based items. 

x) A rate or price shall be entered as a single rate as Tender Premium % 
above/below on the rate/amount in the BOQ 

 
 
 



 
 

  

  

Name of Work:-   Short term maintenance under Original Repair (Contract Maintenance) works 
at selected locations between Km 33.262 to km 47.922 (in stretches) of Silchar-Jiribam Section 
NH 53 (Old)/ NH 37 (New) in the state of Assam during the year 2023-2024-2nd Call ( 
RO/Ghy/Sil/STMC/S-J/NH 37/23-24/1)  

SUMMARY 

BILL NO. DESCRIPTION AMOUNT (Rs.) (Including 
GST) 

BILL NO. 1 ROAD MAINTENANCE ₹ 2,68,09,581.00 
BILL NO. 2 ROAD LANE MARKING ₹ 3,17,58,066.00 
BILL NO. 3  PAVEMENT REPAIRS ₹ 53,73,178.00 
 TOTAL (Rs.) ₹6,39,40,825.00 



 
 

  

Short term maintenance under Original Repair (Contract Maintenance) works at selected locations between Km 33.262 to km 47.922 
(in stretches) of Silchar-Jiribam Section NH 53 (Old)/ NH 37 (New) in the state of Assam during the year 2023-2024-2nd Call ( 
RO/Ghy/Sil/STMC/S-J/NH 37/23-24/1) 

BOQ 
Bill No.1 Road Maintenance  

Sl No. Description of the Item Unit  
 Total 

Quantity Rate  Amount  

1 2 3 4 5 6 

1 

'Construction of Subgrade and Earthen Shoulders 
(Construction of subgrade and earthen shoulders 
with approved material obtained from borrow pits 
with all lifts & leads, transporting to site, spreading, 
grading to required slope and compacted to meet 
requirement of table (300-2) ( including 
compensation of earth.)(a), (Including cost of testing 
of materials at site and laboratory as directed by the 
deptt.) (a) from Private land 

cum 600 514 ₹ 3,08,400.00 

1 

Scarifying Existing Granular Surface to a Depth of 50 
mm by Manual Means (Scarifying the existing granular 
road surface to a depth of 50 mm and disposal of 
scarified material within all lifts and leads upto 1000 
metres. ) 

sqm 3,500.00 34 ₹ 1,19,000.00 

2 

Scarifying Existing bituminous Surface to a Depth of 
50mm by Mechanical Means (Scarifying the existing 
bituminous surface to a depth of 50 mm and disposal of 
scarified material within all lifts and leads upto 1000 
metres) 

sqm 7,000.00 9 ₹ 63,000.00 

3 

Wet Mix Macadam (Providing, laying, spreading and 
compacting graded stone aggregate to wet mix 
macadam specification including premixing the Material 
with water at OMC in mechanical mix plant carriage of 
mixed Material by tipper to site, laying in uniform layers 
with paver in sub-base/base course on well prepared 
surface and compacting with vibratory roller to achieve 
the desired density ( including carriage up to initial lead 
of 5.0 km from quarry and carriage of mixed materials up 
to 10.0 Km initial lead from mixing plant )  

cum 2,625.00 3,963.00 ₹ 1,04,02,875.00 

4 

Prime coat 

Sqm 10,500.00 35 ₹ 3,67,500.00 

A. Prime coat (Providing and applying primmer coat 
with bitumen emulsion on prepared surface of granular 
base including clearing of road surface and spraying 
primer at the rate of 0.60kg/sqm using mechanical 
means.) (Including cost of testing of materials at site and 
laboratory as directed by the deptt.) 
(ii) With Bitumen Emulsion-CSS-1 (IS- 8887-2004) 

5 

Tack Coat (for DBM) 

sqm 10,500.00 16 ₹ 1,68,000.00 

Providing and applying tack coat with bitumen emulsion 
using emulsion pressure distributor at the rate of 0.20 kg 
per sqm on the prepared bituminous/granular surface 
cleaned with mechanical broom. (Including cost of 
testing of materials at site and laboratory as directed by 
deptt.) 
(II) With Bitumen Emulsion CSS-1 (IS:8887-2004) (c)  
Granular Surfaces treated with primer  

6 

Tack Coat (for BC) 

sqm 21,000.00 13 ₹ 2,73,000.00 

Providing and applying tack coat with bitumen emulsion 
using emulsion pressure distributor at the rate of 0.20 kg 
per sqm on the prepared bituminous/granular surface 
cleaned with mechanical broom. (Including cost of 
testing of materials at site and laboratory as directed by 
deptt.) (II) With Bitumen Emulsion CSS-1 (IS:8887-
2004) (a) Normal Bituminous Surface 

7 

Dense Graded Bituminous Macadam (50mm) 
(Providing and laying dense bituminous macadam with 
100-120 TPH batch type HMP producing an average 
output of 75 tonnes per hour using crushed aggregates 
of specified grading, premixed with bituminous binder @ 
4.0 to 4.5% by weight of total mix and filler transporting 
the hot mix to work site, laying with a hydrostatic paver 
finisher with sensor control to the reqd. grade, level and 
alignment, rolling with smooth wheeled, vibratory and 

cum 525 8,927.00 ₹ 46,86,675.00 



 
 

  

tandem rollers to achieve the desired compaction as per 
MoRT&H cl. no. 507. complete in all respect. (Including 
cost of testing of materials at site and laboratory as 
directed by the deptt.)  (b) With rock dust as filler 
(refer table 500-9 of MoRT&H specification) (i) with 
60/70 or VG-30 grade bitumen (ii) for Grading II (19 
mm nominal size) 

8 

Bituminous Concrete (Providing and laying bituminous 
concrete with 100-120 TPH batch type hot mix plant 
producing an average output of 75 tonnes per hour using 
crushed aggregates of specified grading, premixed with 
bituminous binder @ 5.4 to 5.6 % of mix and filler 
transporting the hot mix to work site, laying with a 
hydrostatic paver finisher with sensor control to the reqd. 
grade, level and alignment, rolling with smooth wheeled, 
vibratory and tandem rollers to achieve the desired 
compaction as per MoR&TH cl. no.509. complete in all 
respect.   

Cum 630 9,747.00 ₹ 61,40,610.00 

(b). With rock dust as filler (refer table 500-9 of 
MoRT&H Specification) 
(I) with 60/70 or VG 30 - 
(ii) for Grading II (13 mm nominal Size) 

TOTAL =A ₹ 2,25,29,060.00 
Labour Cess @1% = (B) ₹ 2,25,290.60 

GST@18% of A = (C) ₹ 40,55,230.80 
Total Value (A+B+C) ₹ 2,68,09,581.00 

 
Short term maintenance under Original Repair (Contract Maintenance) works at selected locations between Km 33.262 
to km 47.922 (in stretches) of Silchar-Jiribam Section NH 53 (Old)/ NH 37 (New) in the state of Assam during the year 
2023-2024-2nd Call ( RO/Ghy/Sil/STMC/S-J/NH 37/23-24/1) 

BOQ 
Bill No.2 ROAD LANE MARKING, ROAD SAFETY, DRAIN 

Sl No. Description of the Item Unit  
 Total 

Quantity 
Rate  Amount  

1 2 3 4 5 6 

1 

Providing and laying of hot applied thermoplastic 
compound 2.5 mm thick including reflectorising glass 
beads @ 250 gms per sqm area, thickness of 2.5 mm 
is exclusive of surface applied glass beads as per 
IRC:35. The finished surface to be level, uniform and 
free from streaks and holes and conforming to the 
MoRT&H specifications 

sqm 1,415.00 750 ₹ 23,21,250.00 

2 

'Providing and erecting Ministar Road Studs  

each 1,630.00 400 ₹ 6,52,000.00 b) Two Way reflective (with butyl adhesive) with 
dimensions 68x 34x 9.8mm plastic body with 2x8 glass 
elements 

3 

Type - B, "THRIE" : Metal Beam Crash Barrier 
(Providing and erecting a "Thrie" metal beam crash 
barrier comprising of 3 mm thick corrugated sheet 
metal beam rail, 85 cm above road/ground level, fixed 
on ISMC series channel vertical post, 150 x 75 x 5 mm 
spaced 2m center to center, 12 m high, 1.15m below 
ground level, all steel parts and fitments to be 
galvanized by hot dip process, all fitting to conform to 
IS:1367 and IS:1364, metal beam rail to be fixed on 
the vertical post with a spacer of channel section 
150mmX75mmX5mm, 546mm long complete as per 
clause 810.) 

meter 100 4,952.00 ₹ 4,95,200.00 

4 

' Retro reflectorised Traffic sign:  

each 30 4,900.00 ₹ 1,47,000.00 

Providing and erecting of Retro-Reflectrorised 
cautionary, mandatory & informatory sign as per IRC: 
67 made of high intensity encapsulated lens type 
reflective sheeting vide clause 801.3, fixed over 
aluminium sheeting, 2 mm thick fixed on an angle iron 
of 25x25x4mm supported on a mild steel angle iron 
post 75mm x 75mm x 6mm firmly fixed to the ground 



 
 

  

by means of properly design foundation with M-15 
grade Cement concrete 45cm x 45cm x 60cm, 60cm 
below ground level as per approved drawing and sign. 
( All the Steel work must be Tata/Sail/or any other 
approved brand) 90 cm Equilateral triangle 

5 'PCC Drain M20 (1m Height) meter 4,000.00 5,768.00 ₹ 2,30,72,000.00 
TOTAL =A ₹ 2,66,87,450.00 

Labour Cess @1% = (B) ₹ 2,66,874.50 
GST@18% of A = (C) ₹ 48,03,741.00 
Total Value (A+B+C) ₹ 3,17,58,066.00 

 
Short term maintenance under Original Repair (Contract Maintenance) works at selected locations between Km 33.262 to 
km 47.922 (in stretches) of Silchar-Jiribam Section NH 53 (Old)/ NH 37 (New) in the state of Assam during the year 2023-

2024-2nd Call ( RO/Ghy/Sil/STMC/S-J/NH 37/23-24/1) 
BOQ 

Bill No.3 Pavement Repairs 
Sl 

No. 
Description of the Item Unit  

 Total 
Quantity 

Rate  Amount  

1 2 3 4 5 6 

2 

Filling Pot- holes and Patch Repairs 
with open - graded Premix surfacing,  
20mm. (Removal of all failed material,  
trimming of completed excavation to 
provide firm vertical faces,  cleaning of 
surface,  painting of tack coat of 
bitumen emulsion on the sides and 
base of excavation as per clause 503, 
back filling the pot holes with hot 
bituminous material with paving bitumen 
60/70 as per clause 511, compacting , 
trimming and finishing the surface to 
form a smooth continuous surface, all 
as per clause 3004.2. 
(ii)Using Bitumen emulsion CSS-1 ( 
IS:8887-2004) as Tack coat 

Per Month 12 3,76,273.00 ₹ 45,15,276.00 

TOTAL =A ₹ 45,15,276.00 
Labour Cess @1% = (B) ₹ 45,152.76 

GST@18% of A = (C)  ₹ 8,12,749.68 
Total Value (A+B+C) ₹ 53,73,178.00 

 
 
 
Note:    In case of any error of Clause of MoRTH Specifications, the appropriate correct clause 
of the MoRTH Specifications shall prevail, as per the decision of Engineer-in-Charge/Employer. 

 


