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SCHEDULE - A
(See Clauses 2.1 and 8.1)

SITE OF THE PROJECT
1 The Site

1.1 Site of the Two-Laning of Existing Chakabama - Zunheboto Road on EPC basis
from Existing km 79+040 to km 100+345 (Design km 75+000 to km 95+000) in
the state of Nagaland under SARDP-NE, Project Highway shall include the
land, buildings, structures and road works as described in Annex-l of this
Schedule-A.

The Project alignment is approachable for all location for execution of works.

1.2  The dates of handing over the Right of Way to the Contractor are specified in
Annex-Il of this Schedule-A.

1.3 An inventory of the Site including the land, buildings, structures, road works,
trees and any other immovable property on, or attached to, the Site shall be
prepared jointly by the Authority’s Representative and the Contractor, and
such inventory shall form part of the memorandum referred to in Clause 8.2.1
of this Agreement.

1.4  The alignment plans of the Project Highway are specified in Annex-Ill. In the
case of sections where no modification in the existing alignment of the
Project Highway is contemplated, the alignment plan has not been provided.
Alignment plans have only been given for sections where the existing
alignment is proposed to be upgraded. The proposed profile of the Project
Highways shall be followed by the contractor with minimum FRL as indicated
in the alignment plan. The Contractor, however, may improve/upgrade the
road profile as indicated in Annexure-Illl based on site/design requirement.

1.5 The status of the environment clearances obtained or awaited is given in
Annex-IV.
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Site
Existing Chakabama-Zunheboto Road is 122.250 Km in length and after DPR

preparation the designated length is 115.534 Km. The complete road has been
divided into five Packages for construction. The packages are as follows-
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S. Package Existing Design Chainage(Km) | Design Length
No. | Name Chainage(Km) (Km)
From To From To

1 Package-1 0+000 25+760 0+000 25+000 25.000

2 Package-2 25+760 52+370 25+000 50+000 25.000

3 Package-3 52+370 79+040 50+000 75+000 25.000

4 Package-4 79+040 100+345 | 75+000 95+000 20.000

5 Package-5 100+345 | 122+250 | 95+000 115+534 | 20.534

The site for the instant work i.e. design Km 75.00 to design Km 95.00 is either
single lane or proposed for re-alignments. The Site of the [Single Lane] Project
Highway comprises of Chakabama - Zunheboto road commencing from Existing km
79.040 to km 100.345 (Design km 75+000 to km 95+000) in the State of Nagaland.
The road is of sub-standard single lane with poor road surface, passing through
mountainous/steep terrain, in general. The road is deficient in geometric features
at almost all locations. The stretch lies within Phek and Zunheboto districts of
Nagaland State.

The project corridor passes through Kilo old and Sataka.

There are certain stretches along Project Highway wherein construction activities
(earthwork in excavation) have been commenced by agency under previously
awarded terminated works.

The consolidated statement of Existing Chainage, Desigh Chainage, Improvement
Proposal and Construction carried out fully or partially by Previous Contractor is as
tabulated below-

SL. " . . . Length
No. Existing Chainage LGE:]g)th Design Chainage ImFr))rr;)vce)rsT;Tnt Details of Work
(m) P done by Previous
From To From To Contractor
1 04000 | 0+350 350 0+000 = 0+350 350 ~ Wideningand Earthwork in
Strengthening Excavation
2 04350  0+590 240 04350 = 0+550 200 Realignment Earthwork in
Excavation
1
3 0+590 0+907 317 0+550 0+850 300 Widening and Earthwork in
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SR ) ) ) Length
No, | EXisting Chainage Length = Design Chainage J 'mgro"em‘f”t Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
Strengthening Excavation
4 04907 | 1+007 100 04850 = 04900 50 Realignment Earthwork in
Excavation
5 14007 1+030 23 0+900 = 0+920 20 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
6 1+030 1+107 77 0+920 0+990 70 Realignment .
Excavation
7 14107 | 14205 98 04990  1+100 110  Wideningand Earthwork in
Strengthening Excavation
8 | 14205  1+267 62 14100 | 14150 50 Realignment Earthwork in
Excavation
9 | 14267 14580 313 14150 | 1+450 300 | Wideningand Earthwork in
Strengthening Excavation
10 14580 | 14627 47 14450 | 14490 40 Realignment Earthwork in
Excavation
1 14627 | 24400 773 14490 | 24250 760 | Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
12 2+400 2+464 64 2+250 2+300 50 Realignment .
Excavation
13 2+464 | 2+518 54 24300 | 2+350 50 Widening and Earthwork in
Strengthening Excavation
14 24518 | 2+600 82 24350 = 2+420 70 Realignment Earthwork in
Excavation
15 | 24600 | 24742 142 24420 | 24570 150 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
16 2+742 2+985 243 2+570 2+780 210 Realignment .
Excavation
17 2+985 = 34125 140 24780 = 2+910 130 | Wideningand Earthwork in
Strengthening Excavation
18 3+125 | 3+184 59 24910 | 24970 60 Realignment Earthwork in
Excavation
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SL - . . . Length
No. Existing Chainage Length Design Chainage J Imgrovemfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
19 | 3+184  3+334 150 24970 3+120 150 Widening and Earthwork in
Strengthening Excavation
20 34334 | 3+400 66 34120 3+160 40 Realignment Earthwork in
Excavation
21 | 34400 = 34670 270 34160 | 3+430 270 ~ Wideningand Earthwork in
Strengthening Excavation
22 3+670  4+118 448 3+430  3+870 440 | Wideningand No Work done
Strengthening
23 4+118 4+166 48 3+870 3+920 50 Realignment No Work done
24 44166 44223 57 34920 | 3+980 60 Widening and No Work done
Strengthening
25 4+223 4+305 82 3+980 4+060 80 Realignment No Work done
26 4+305  4+461 156 4+060  4+210 150 ~ Wideningand No Work done
Strengthening
27 4+461 4+567 106 4+210 4+300 90 Realignment No Work done
28 4+567  4+683 116 44300 4+420 120 | Wideningand No Work done
Strengthening
29 4+683 4+720 37 4+420 4+520 100 Realignment No Work done
30 44720 4+800 80 44520 | 4+607 87 Widening and No Work done
Strengthening
31 4+800 = 5+154 354 4+607  4+960 353 | Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
32 5+154 5+300 146 4+960 5+060 100 Realignment .
Excavation
33 54300  5+952 652 54060 = 5+635 575 | Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
34 5+952 6+012 60 5+635 5+675 40 Realignment .
Excavation
35 64012 6+112 100 5+675 | 5+790 115 | Wideningand Earthwork in
Strengthening Excavation
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St o . . . Length
No, | Existing Chainage Length Design Chainage g 'mErO"emT”t Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
36 64112 64153 41 54790 | 54835 45 Realignment Earthwork in
Excavation
37 6+153 | 64265 112 54835 | 5+940 105 Widening and Earthwork in
Strengthening Excavation
38 64265 | 6+320 55 54940  5+970 30 Realignment Earthwork in
Excavation
39 64320 @ 6+646 326 54970 | 6+290 320 Widening and Earthwork in
Strengthening Excavation
40 | 6+646 | 6+756 110 6+290 = 6+390 100 Realignment Earthwork in
Excavation
41 6+756 64783 27 64390  6+415 25 Widening and Earthwork in
Strengthening Excavation
42 6+783 | 6+930 147 6+415  6+540 125 Realignment Earthwork in
Excavation
43 64930 | 7+026 9% 6+540 | 6+640 100 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
44 7+026 7+097 71 6+640 6+700 60 Realignment .
Excavation
45 74097 | 7+208 111 6+700 = 6+800 100 Widening and Earthwork in
Strengthening Excavation
46 | 7+208 = 7+287 79 6+800 = 6+875 75 Realignment Earthwork in
Excavation
47 7+287 74510 223 6+875 = 7+100 225 Widening and Earthwork in
Strengthening Excavation
48 | 74510 | 7+578 68 74100 | 7+160 60 Realignment Earthwork in
Excavation
49 7+578 74626 48 74160 = 74220 60 Widening and Earthwork in
Strengthening Excavation
50 74626 | 7+674 48 74220 | 7+260 40 Realignment Earthwork in
Excavation
51 74674 7+887 213 74260 | 7+470 210 Widening and Earthwork in
Strengthening Excavation
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SL. - . . . Length
No. Existing Chainage Length Design Chainage J Imsrovemfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
. Earthwork in
52 7+887 8+071 184 7+470 7+620 150 Realignment .
Excavation
53 8+071 | 8+349 278 7+620 | 7+890 270 ~ Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
54 8+349 8+434 85 7+890 7+960 70 Realignment .
Excavation
55 | 8+434  9+093 659 74960  8+580 620  Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
56 9+093 9+284 191 8+580 8+825 245 Realignment .
Excavation
57 9+284 104155 871 8+825  9+690 ges ~ ideningand Earthwork in
Strengthening Excavation
58 | 10+155 = 10+160 5 9+690 = 9+700 10 Realignment Earthwork in
Excavation
. Earthwork in
59 10+160 10+280 120 9+700 9+760 60 Realignment .
Excavation
60  10+280 @ 11+110 830 9+760 = 10+600 840 Widening and Earthwork in
Strengthening Excavation
61 11+110 114160 50 10+600 = 10+645 45 Widening and Earthwork in
Strengthening Excavation
62 11+160 114165 5 10+645  10+650 5 Widening and No Work done
Strengthening
63 11+165 11+216 51 10+650 10+695 45 Realignment No Work done
64 11+216 = 114220 4 10+695 | 10+700 5 Widentng and No Work done
Strengthening
65 114220  11+418 = 198 104700 104900 200  \videningand Earthwork in
Strengthening Excavation
. Earthwork in
66 11+418 11+534 116 10+900 10+980 80 Realignment .
Excavation
67 | 114534 114770 | 236 | 104980 11+235 = 255  ‘Videningand Earthwork in
Strengthening Excavation
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SL. . . . . Length
No, | DXisting Chainage Length Design Chainage J 'mgro"emfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
68 11+770 = 11+778 8 114235 11+240 5 Widening and No Work done
Strengthening
69 11+778 11+828 50 11+240 11+280 40 Realignment No Work done
70 11+828 | 114830 2 114280 | 11+340 60 Widentng and No Work done
Strengthening
71 11+830 | 11+909 79 11+340  11+365 25 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
72 11+909 11+961 52 11+365 11+420 55 Realignment .
Excavation
73 114961 | 124400 439 114420 = 114850 = 430  'Videningand Earthwork in
Strengthening Excavation
74 124400 | 12+430 30 114850  11+885 35 Widening and No Work done
Strengthening
75 | 124430 | 124765 | 335 | 11+885 @ 124210 | 325 | \ideningand Earthwork in
Strengthening Excavation
. Earthwork in
76 12+765 12+790 25 12+210 12+230 20 Realignment .
Excavation
77 12+790 12+824 34 12+230 12+255 25 Realignment No Work done
78 12+4824 | 12+850 26 124255 12+280 25 Widening and No Work done
Strengthening
79 | 124850 | 13+200 | 350 | 12+280 @ 124550 @ 270 | \ideningand Earthwork in
Strengthening Excavation
80  13+200 | 13+259 59 124550 = 12+610 60 Widentng and No Work done
Strengthening
81 13+259 13+298 39 12+610 12+645 35 Realignment No Work done
82 13+298 | 13+467 169 12+4645  12+820 175 Wideningand No Work done
Strengthening
83 13+467 13+570 103 12+820 12+935 115 Realignment No Work done
84  13+570 | 13+657 87 124935 13+010 75 Widentng and No Work done
Strengthening
6
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No, | EXisting Chainage Length Design Chainage g |m§roveant Details of Work
(m) (m) roposa done by Previous
From To From To Contractor

85 13+657 13+706 49 13+010 13+050 40 Realignment No Work done

86 = 13+706 = 13+763 57 134050 = 13+105 55 Widening and No Work done
Strengthening

87 13+763 13+827 64 13+105 13+165 60 Realignment No Work done

88 | 134827 | 13+867 40 134165 = 13+205 40 Widening and No Work done
Strengthening

89 13+867 13+919 52 13+205 13+250 45 Realignment No Work done

90  13+919 144061 142 134250 = 13+410 160 Widening and No Work done
Strengthening

91 14+061 14+159 98 13+410 13+540 130 Realignment No Work done

92 144159 | 144210 51 134540 13+600 60 Widening and No Work done
Strengthening

93 144210 | 14+500 290 134600 = 13+885 285 Widening and Earthwork in
Strengthening Excavation

94 | 14+500 @ 144620 120 13+885 = 14+000 115 Widening and No Work done
Strengthening

95 14+620 14+697 77 14+000 14+080 80 Realignment No Work done

96 = 14+697 = 144970 273 14+080 = 14+360 280 Widening and No Work done
Strengthening

97 144970 = 15+080 110 144360 | 14+475 115 Widening and Earthwork in
Strengthening Excavation

98 15+080 @ 15+385 305 14+475 = 14+785 310 Widening and No Work done
Strengthening

99 15+385 15+530 145 14+785 15+000 215 Realignment No Work done

100 154530 = 16+020 490 154000 = 15+430 430 Widening and No Work done
Strengthening

101 164020 = 16+370 350 154430 = 15+755 325 Widening and Earthwork in
Strengthening Excavation

102 164370 = 16+600 230 154755 = 15+985 230 Widening and No Work done
Strengthening
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SL. - . . . Length
No. Existing Chainage Length Design Chainage J Imsrovemtfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
103 16+600 = 16+613 13 15+985  16+000 15 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
104 16+613 16+674 61 16+000 16+060 60 Realignment .
Excavation
105 16+674 = 16+730 56 16+060 = 16+115 55 Widening and Earthwork in
Strengthening Excavation
106 16+730 | 17+720 990 16+115 = 174090  g75  ‘Videningand No Work done
Strengthening
107 17+720 17+792 72 17+090 17+160 70 Realignment No Work done
108 | 17+792 | 17+845 53 174160 | 17+200 40 Widening and No Work done
Strengthening
109 17+845 17+961 116 17+200 17+290 90 Realignment No Work done
110 174961 | 18+074 13 174290 17+400 119~ Wideningand No Work done
Strengthening
111 18+074 18+235 161 17+400 17+600 200 Realignment No Work done
112 184235 | 18+400 165 174600 17+795 195 | Wideningand No Work done
Strengthening
113 18+400 18+527 127 17+795 17+890 95 Realignment No Work done
114 | 18+527  18+672 145 174890 = 18+000 110  ‘Videningand No Work done
Strengthening
115 18+672 18+870 198 18+000 18+190 190 Realignment No Work done
116 18+870  19+000 130 184190 = 18+325 135  \videningand No Work done
Strengthening
117 19+000 19+154 154 18+325 18+490 165 Realignment No Work done
18 | 19+154 | 19+205 51 18+490  18+545 55 Widening and No Work done
Strengthening
119 19+205 19+252 47 18+545 18+580 35 Realignment No Work done
120 19+252  19+390 138 18+580 = 18+710 130 ~ Wideningand No Work done
Strengthening
8
121 19+390 19+619 229 18+710 18+875 165 Realignment No Work done
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SL. - . . . Length
No. Existing Chainage Length Design Chainage 9 Imsrovemel:nt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
122 19+619 | 19+800 181 18+875 = 19+050 175 Widening and No Work done
Strengthening
123 194800 = 20+225 425 194050  19+465 415 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
124 20+225 20+455 230 19+465 19+700 235 Realignment .
Excavation
125 = 204455 = 20+965 510 194700 | 20+160 460 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
126 20+965 21+032 67 20+160 20+240 80 Realignment .
Excavation
127 | 214032 214885 853 204240 = 21+100 860 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
128 21+885 21+950 65 21+100 21+220 120 Realignment .
Excavation
129 214950 | 21+986 36 214220 214250 30 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
130 21+986 22+010 24 21+250 21+290 40 Realignment .
Excavation
131 22+010 22+021 11 214290 21+300 10 Realignment No Work done
Widening and
132 22+021 23+100 1079 21+300 22+360 1060 . No Work done
Strengthening
133 234100 | 23+170 70 224360 22+425 65 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
134 23+170 23+200 30 22+425 22+455 30 Realignment .
Excavation
135 | 234200 @ 23+415 215 224455 = 22+655 200 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
136 23+415 23+440 25 22+655 22+690 35 Realignment .
Excavation
137 23+440 | 244180 740 224690 = 23+350 660 Widening and Earthwork in
Strengthening Excavation
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No. Existing Chainage Length Design Chainage J Imgrovemel:nt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
Widening and
138 24+180 24+565 385 23+350 23+800 450 . No Work done
Strengthening
139 24+565 24+613 48 23+800 23+840 40 Realignment No Work done
140 | 24+613 | 25+000 387 | 23+840 244250 410  videningand No Work done
Strengthening
141 25+000 25+040 40 24+250 24+280 30 Realignment No Work done
Widening and
142 25+040 25+339 299 24+280 24+600 320 . No Work done
Strengthening
143 25+339 25+390 51 24+600 24+650 50 Realignment No Work done
144 | 254300 | 254970 @ 580  24+650 @ 25+210 560  ‘Vdeningand No Work done
Strengthening
145 25+970 25+980 10 25+210 25+215 5 Realignment No Work done
. Earthwork in
146 25+980 26+010 30 25+215 25+250 35 Realignment .
Excavation
147 264010 264150 = 140 254250 254400 = 150 ‘Videningand Earthwork in
Strengthening Excavation
. Earthwork in
148 26+150 26+223 73 25+400 25+450 50 Realignment .
Excavation
149 264223 | 26+334 111 254450 254555 = {05 ‘Vdeningand Earthwork in
Strengthening Excavation
. Earthwork in
150 26+334 26+539 205 25+555 25+645 90 Realignment .
Excavation
151 | 264539 & 26+578 39 254645 = 25+685 40 Widentng and Earthwork in
Strengthening Excavation
. Earthwork in
152 26+578 26+652 74 25+685 25+750 65 Realignment .
Excavation
153 | 264652 | 264978 = 326 | 254750 = 264050 = 300 | ‘Videningand Earthwork in
Strengthening Excavation
. Earthwork in
154 26+978 27+108 130 26+050 26+150 100 Realignment .
Excavation
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No. Existing Chainage Length Design Chainage 9 Imsrovemfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
155 = 27+108 = 27+420 312 26+150  26+450 300 Widening and Earthwork in
Strengthening Excavation
156 = 274420 | 27+540 120 26+450 = 26+550 100 Widening and No Work done
Strengthening
157 | 274540 @ 274775 235 264550 = 26+780 230 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
158 27+775 27+818 43 26+780 26+820 40 Realignment .
Excavation
159 27+818 | 28+010 192 26+820  27+000 180 Widening and Earthwork in
Strengthening Excavation
160 = 284010 | 28+267 257 27+000  27+265 265 Widening and No Work done
Strengthening
161 28+267 28+428 161 27+265 27+400 135 Realignment No Work done
Widening and
162 28+428 29+110 682 27+400 28+060 660 . No Work done
Strengthening
163 29+110 | 29+800 690 28+060 = 28+775 715 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
164 29+800 29+898 98 28+775 28+830 55 Realignment .
Excavation
165 = 29+898 | 30+010 112 28+830  28+960 130 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
166 30+010 30+268 258 28+960 29+200 240 Realignment .
Excavation
167 = 304268 | 30+371 103 294200 29+300 100 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
168 30+371 30+463 92 29+300 29+380 80 Realignment .
Excavation
169 30+463 | 304739 276 29+380 = 29+660 280 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
170 30+739 30+842 103 29+660 29+720 60 Realignment .
Excavation
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No. Existing Chainage Length Design Chainage 9 Imsrovemfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
171 30+842 = 31+286 444 294720 30+150 430 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
172 31+286 31+390 104 30+150 30+240 90 Realignment .
Excavation
173 314390 | 31+448 58 30+240 | 30+300 60 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
174 31+448 31+549 101 30+300 30+390 90 Realignment .
Excavation
175 314549 314810 261 304390 30+650 260 Widening and Earthwork in
Strengthening Excavation
176 = 314810 | 314900 90 304650 = 30+740 90 Widening and No Work done
Strengthening
177 314900 = 31+968 68 304740 | 30+815 75 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
178 31+968 32+013 45 30+815 30+840 25 Realignment .
Excavation
179 324013 | 324758 745 30+840 | 314550 710 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
180 32+758 32+903 145 31+550 31+620 70 Realignment .
Excavation
181 324903 = 334846 943 314620 | 32+495 875 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
182 33+846 34+000 154 32+495 324640 145 Realignment .
Excavation
183 34+000 = 35+210 @ 1210 | 324640 @ 33+820 @ 1180  ‘Videningand Earthwork in
Strengthening Excavation
. Earthwork in
184 35+210 35+280 70 33+820 33+860 40 Realignment .
Excavation
185 354280 @ 354660 380 33+860 | 34+240 380 Widening and Earthwork in
Strengthening Excavation
186 = 35+660 = 35+693 33 34+240 | 34+270 30 Widening and No Work dongy
Strengthening
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187 35+693 35+851 158 344270 34+380 110 Realignment No Work done
188 35+851 = 35+900 49 34+380 | 34+420 40 Widening and No Work done
Strengthening
189 35+900 35+950 50 34+420 34+455 35 Realignment No Work done
. Earthwork in
190 35+950 36+005 55 34+455 34+500 45 Realignment .
Excavation
191 36+005 & 36+101 96 34+500 | 34+600 100 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
192 36+101 36+276 175 34+600 34+760 160 Realignment .
Excavation
193 364276 | 36+370 94 34+760 | 34+850 90 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
194 36+370 36+427 57 34+850 34+900 50 Realignment .
Excavation
195 364427 | 36+477 50 34+900  34+950 50 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
196 36+477 36+622 145 34+950 35+150 200 Realignment .
Excavation
197 364622 364680 58 35+150 | 35+210 60 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
198 36+680 36+722 42 35+210 35+250 40 Realignment .
Excavation
199 364722 | 364730 8 354250 | 35+240 10 Widening and Earthwork in
Strengthening Excavation
200 36+730 | 36+780 50 354240  35+280 40 Widening and No Work done
Strengthening
201 | 36+780 | 36+820 40 354280  35+320 40 Widening and Earthwork in
Strengthening Excavation
202 36+820 | 36+920 100 354320 | 35+425 105 Widening and No Work done
Strengthening
13
203 36+920 36+939 19 35+425 35+440 15 Widening and Earthwork in
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Strengthening Excavation
. Earthwork in
204 36+939 37+130 191 35+440 35+600 160 Realignment .
Excavation
205 = 37+130 | 37+240 110 354600 = 35+720 120 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
206 37+240 37+425 185 35+720 35+860 140 Realignment .
Excavation
207 | 37+425 | 37+750 325 35+860  36+100 240 Widening and Earthwork in
Strengthening Excavation
208 = 37+750 | 38+340 590 36+100  36+730 630 Widening and No Work done
Strengthening
209 38+340 38+430 90 36+730 36+805 75 Realignment No Work done
Widening and
210 38+430 38+450 20 36+805 36+825 20 . No Work done
Strengthening
211 | 38+450 @ 38+632 182 36+825 | 37+000 175 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
212 38+632 38+705 73 37+000 37+060 60 Realignment .
Excavation
213 | 384705 = 39+030 325 374060 37+390 330 | Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
214 39+030 39+068 38 37+390 37+425 35 Realignment .
Excavation
215 | 394068 = 39+707 639 37+425 | 38+050 625 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
216 39+707 39+825 118 38+050 38+110 60 Realignment .
Excavation
217 | 39+825 | 40+098 273 38+110  38+380 270 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
218 40+098 40+120 22 38+380 38+390 10 Realignment .
Excavation
219 = 40+120 = 40+126 6 38+390 | 38+420 30 Realignment No Work donet
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Widening and
220 40+126 40+519 393 38+420 38+820 400 . No Work done
Strengthening
221 40+519 40+600 81 38+820 38+900 80 Realignment No Work done
Widening and
222 40+600 41+020 420 38+900 39+320 420 . No Work done
Strengthening
223 41+020 41+055 35 39+320 39+350 30 Realignment No Work done
224 414055 414205 150 | 39+350 = 39+490 140 ~ Wideningand No Work done
Strengthening
225 41+205 41+260 55 39+490 39+550 60 Realignment No Work done
. Earthwork in
226 41+260 41+263 3 39+550 39+550 0 Realignment .
Excavation
227 | 414263 41+466 203 394550 394745 195 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
228 41+466 41+470 4 39+745 39+750 5 Realignment .
Excavation
229 41+470 41+558 88 39+750 39+830 80 Realignment No Work done
230 414558 414831 273 394830 404090 260  ‘Videningand No Work done
Strengthening
231 41+831 41+903 72 40+090 ;| 40+140 50 Realignment No Work done
232 414903 | 424020 117 | 404140 404270 130  \videningand No Work done
Strengthening
233 424020 42+070 50 404270 = 40+315 45 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
234 42+070 42+100 30 40+315 40+370 55 Realignment .
Excavation
235 42+100 42+134 34 40+370 40+380 10 Realignment No Work done
236 42+134 424200 66 40+380  40+450 70 Widening and No Work done
Strengthening
237 | 424200 424317 117 40+450 404560 = 110  \ideningand Earthwork in
Strengthening Excavation 15

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length -20.000 Km)
in the state of Nagaland under SARDP-NE Phase A”




National Highways & Infrastructure Development Corporation Ltd.

Request for Proposal-Bid Document

Schedules
SL. - . . . Length
No. Existing Chainage Length Design Chainage g Imgrovemel:nt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
. Earthwork in
238 42+317 42+470 153 40+560 40+685 125 Realignment .
Excavation
239 42+470 42+745 275 40+685 40+825 140 Realignment No Work done
240 | 424745 | 424830 85 40+825 | 40+950 125 Widening and No Work done
Strengthening
241 424830 | 42+870 40 40+950 | 40+980 30 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
242 42+870 42+880 10 40+980 40+990 10 Realignment .
Excavation
243 42+880 42+925 45 40+990 41+045 55 Realignment No Work done
244 424925 | 434210 285 414045 | 41+360 315 Widening and No Work done
Strengthening
245 = 43+210 | 43+780 570 414360 41+940 580 Widening and Earthwork in
Strengthening Excavation
246 43+780 | 45+460 1680 414940  43+580 = 1640 | \O Geometric No Work done
Improvement
247 45+460 45+588 128 43+580 43+650 70 Realignment No Work done
Widening and
248 45+588 45+970 382 43+650 44+000 350 . No Work done
Strengthening
249 | 45+970 | 46+227 257 44+000  44+270 270 Widening and Earthwork in
Strengthening Excavation
250 | 46+227 | 46+280 53 44+270  44+300 30 Realignment Earthwork in
Excavation
251 | 464280  46+416 136 444300 @ 44+450 150 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
252 46+416 46+480 64 44+450 44+510 60 Realignment .
Excavation
253 | 464480 | 46+735 255 44+510 | 44+760 250 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
254 46+735 46+793 58 44+760 44+820 60 Realignment .16
Excavation
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255 464793 | 46+973 180  44+820 @ 44+990 170 | \ideningand Earthwork in
Strengthening Excavation

. Earthwork in

256 46+973 47+269 296 44+990 45+250 260 Realignment .
Excavation

257 474269 | 47+361 92 454250  45+340 90 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

258 47+361 47+437 76 45+340 45+410 70 Realignment .
Excavation

259 | 474437 | 47+627 190 454410 45+590 180 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

260 47+627 47+703 76 45+590 45+660 70 Realignment .
Excavation

261 474703 | 47+937 234 45+660  45+890 230 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

262 47+937 48+051 114 45+890 45+990 100 Realignment .
Excavation

263 = 48+051 = 48+362 311 45+990  46+315 325 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

264 48+362 48+422 60 46+315 46+390 75 Realignment .
Excavation

265 | 48+422  48+486 64 464390 | 46+450 60 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

266 48+486 48+549 63 46+450 46+515 65 Realignment .
Excavation

267 = 48+549 | 48+654 105 464515 | 46+620 105 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

268 48+654 48+838 184 46+620 46+820 200 Realignment .
Excavation

269 = 48+838  48+960 122 46+820 | 46+950 130 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

270 48+960 49+200 240 46+950 47+060 110 Realignment .
Excavation
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271 494200 | 49+610 = 410  47+060 @ 47+450 390  \ideningand Earthwork in
Strengthening Excavation
. Earthwork in
272 49+610 49+750 140 47+450 47+550 100 Realignment .
Excavation
273 | 49+750  49+990 240 | 47+550  47+780 230 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
274 49+990 50+248 258 47+780 47+950 170 Realignment .
Excavation
275 | 504248  50+300 52 47+950  48+000 50 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
276 50+300 50+340 40 48+000 48+025 25 Realignment .
Excavation
277 50+340 50+375 35 48+025 48+060 35 Realignment No Work done
278 = 50+375  50+390 15 48+060  48+075 15 Widening and No Work done
Strengthening
279 504390 = 50+490 100 48+075 = 48+180 105 ~ Wideningand Earthwork in
Strengthening Excavation
280 50+490 = 50+560 70 48+180  48+250 70 Widening and No Work done
Strengthening
. Earthwork in
281 50+560 50+608 48 48+250 48+300 50 Realignment .
Excavation
282 | 50+608 = 51+248 640 | 48+300 = 48+900 600 Widening and Earthwork in
Strengthening Excavation
283 | 51+248  51+400 152 48+900 & 49+040 140 Realignment Earthwork in
Excavation
284 | 51+400  51+914 514 49+040 = 49+550 579 ~ ideningand Earthwork in
Strengthening Excavation
. Earthwork in
285 51+914 52+026 112 49+550 49+655 105 Realignment .
Excavation
286 524026 = 52+442 = 416 49+655 = 50+060 = 405 Widening and Earthwork in
Strengthening Excavation
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. Earthwork in
287 52+442 52+686 244 50+060 50+310 250 Realignment .
Excavation
288 | 52+686 | 52+710 24 50+310 | 50+330 20 Widening and Earthwork in
Strengthening Excavation
289 524710 52+960 250 50+330 = 50+590 260 Widening and No Work done
Strengthening
290 | 524960 | 52+970 10 50+590 | 50+600 10 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
291 52+970 53+102 132 50+600 50+720 120 Realignment .
Excavation
292 | 534102 53+146 44 504720  50+760 40 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
293 53+146 53+235 89 50+760 50+850 90 Realignment .
Excavation
294 | 53+235 | 53+300 65 50+850 = 50+940 90 Widening and Earthwork in
Strengthening Excavation
Widening and
295 53+300 53+480 180 50+940 51+100 160 . No Work done
Strengthening
296 = 53+480 | 53+537 57 514100  51+160 60 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
297 53+537 53+570 33 51+160 51+190 30 Realignment .
Excavation
298 53+570 53+600 30 51+190 51+210 20 Realignment No Work done
299 534600 = 53+650 50 514210 | 51+260 50 Widening and No Work done
Strengthening
300 53+650 53+785 135 51+260 51+400 140 Realignment No Work done
301  53+785  53+892 107 514400 = 51+510 110 Widening and No Work done
Strengthening
302 53+892 53+970 78 514510 514560 50 Realignment No Work done
303 | 53+970 | 54+650 680 514560 = 52+240 680 Widening and No Work dong,
Strengthening
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304 544650 | 54+764 114 524240 524350 110 | \ideningand Earthwork in
Strengthening Excavation
. Earthwork in
305 54+764 54+868 104 52+350 52+470 120 Realignment .
Excavation
306 = 54+868 = 54+957 89 524470 = 524555 85 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
307 54+957 55+050 93 52+555 52+650 95 Realignment .
Excavation
308 554050 = 55+106 56 524650 | 52+710 60 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
309 55+106 55+210 104 52+710 52+810 100 Realignment .
Excavation
310 | 55+210 | 56+120 910 524810 | 53+725 915 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
311 56+120 56+162 42 53+725 53+760 35 Realignment .
Excavation
312 56+162 | 56+440 278 53+760 = 54+050 290 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
313 56+440 56+490 50 54+050 54+095 45 Realignment .
Excavation
314 | 564490 = 56+723 233 54+095 | 54+295 200 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
315 56+723 56+820 97 54+295 54+370 75 Realignment .
Excavation
316 56+820 56+891 71 54+370 54+450 80 Realignment No Work done
317 56+891 | 57+039 148 54+450 | 54+595 145 Widening and No Work done
Strengthening
318 57+039 57+092 53 54+595 54+645 50 Realignment No Work done
319 574092 = 57+160 68 54+645 = 54+670 25 Widening and No Work done
Strengthening
320 ¢ 57+160 | 57+180 20 54+670 | 54+690 20 Realignment No Work dore)
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. Earthwork in
321 57+180 57+232 52 54+690 54+740 50 Realignment .
Excavation
322 | 57+232 | 57+260 28 54+740 | 54+770 30 Widening and Earthwork in
Strengthening Excavation
323 574260 = 57+330 70 54+770  54+850 80 Widening and No Work done
Strengthening
324 57+330 57+410 80 54+850 54+925 75 Realignment No Work done
. Earthwork in
325 57+410 57+430 20 54+925 54+940 15 Realignment .
Excavation
326 | 574430 = 57+476 46 544940 = 54+985 45 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
327 57+476 57+671 195 54+985 55+150 165 Realignment .
Excavation
328 | 574671  58+250 579 554150  55+650 500 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
329 58+250 58+320 70 55+650 55+695 45 Realignment .
Excavation
330 58+320 @ 58+374 54 554695 = 55+740 45 Widening and No Work done
Strengthening
331 58+374 58+550 176 55+740 55+900 160 Realignment No Work done
. Earthwork in
332 58+550 58+659 109 55+900 56+000 100 Realignment .
Excavation
333 | 584659  58+767 108 56+000 = 56+100 100 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
334 58+767 59+000 233 56+100 56+265 165 Realignment .
Excavation
335  59+000 @ 59+225 225 56+265 = 56+485 220 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
336 59+225 59+250 25 56+485 56+500 15 Realignment .
Excavation
337 © 59+250 | 59+300 50 56+500 | 56+550 50 Realignment No Work donel
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. Earthwork in
338 59+300 59+352 52 56+550 56+600 50 Realignment .
Excavation
339 59+352 | 59+715 363 56+600  56+960 360 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
340 59+715 59+784 69 56+960 57+015 55 Realignment .
Excavation
341 | 59+784 | 60+005 221 57+015 | 57+230 215 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
342 60+005 60+410 405 57+230 57+550 320 Realignment .
Excavation
343 | 60+410  60+460 50 57+550 | 57+600 50 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
344 60+460 60+490 30 57+600 57+625 25 Realignment .
Excavation
345 60+490 60+552 62 57+625 57+665 40 Realignment No Work done
346 60+552  60+580 28 574665 | 57+695 30 Widening and No Work done
Strengthening
347 | 60+580  60+752 172 57+695 | 57+860 165 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
348 60+752 60+824 72 57+860 57+935 75 Realignment .
Excavation
349 | 60+824 | 61+043 219 57+935 = 58+160 225 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
350 61+043 61+089 46 58+160 58+200 40 Realignment .
Excavation
351 61+089 = 61+650 561 58+200 = 58+755 555 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
352 61+650 61+714 64 58+755 58+810 55 Realignment .
Excavation
353 614714  61+750 36 58+810 | 58+850 40 Widening and Earthwork in
Strengthening Excavation
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Widening and

354 61+750 61+962 212 58+850 59+070 220 . No Work done
Strengthening

355 61+962 62+042 80 59+070 59+130 60 Realignment No Work done

356 62+042  62+156 114 59+130 = 59+250 10 ~ Wideningand No Work done
Strengthening

357 62+156 62+242 86 59+250 59+320 70 Realignment No Work done

358 62+242  62+412 170 59+320 = 59+490 170 | Wideningand No Work done
Strengthening

359 62+412 62+800 388 59+490 59+850 360 Realignment No Work done
Widening and

360 62+800 63+095 295 59+850 60+070 220 . No Work done
Strengthening

361 63+095 63+185 90 60+070 60+150 80 Realignment No Work done
Widening and

362 63+185 63+442 257 60+150 60+400 250 . No Work done
Strengthening

363 63+442 63+495 53 60+400 60+445 45 Realignment No Work done
Widening and

364 63+495 63+545 50 60+445 60+500 55 . No Work done
Strengthening

365 63+545 63+719 174 60+500 60+675 175 Realignment No Work done

366 63+719  63+790 71 60+675 = 60+750 75 Widening and No Work done
Strengthening

367 63+790 63+940 150 60+750 60+900 150 Realignment No Work done

368 63+940 = 64+148 208  60+900 614100 = 200  \Videningand No Work done
Strengthening

369 64+148 64+190 42 61+100 61+145 45 Realignment No Work done

370 64+190  64+281 91 614145 614240 95 Widening and No Work done
Strengthening

371 64+281 64+390 109 61+240 61+300 60 Realignment No Work done

372 64+390  64+491 101 614300  61+400 = 100  'Videningand No Work done
Strengthening 23
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373 64+491 64+576 85 61+400 61+470 70 Realignment No Work done
374 64+576 = 64+670 94 61+470  61+550 80 Widening and No Work done
Strengthening
375 64+670 64+762 92 61+550 61+645 95 Realignment No Work done
Widening and
376 64+762 65+282 520 61+645 62+200 555 . No Work done
Strengthening
377 65+282 65+332 50 62+200 62+245 45 Realignment No Work done
378 | 65+332 | 65+670 338 624245 = 624575 330 Widening and No Work done
Strengthening
379 | 654670 = 66+092 = 422 624575 = 63+000 @ 425 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
380 66+092 66+168 76 63+000 63+050 50 Realignment .
Excavation
381 66+168 = 66+215 47 63+050 = 63+100 50 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
382 66+215 66+431 216 63+100 63+300 200 Realignment .
Excavation
383 | 66+431 | 66+504 73 63+300 = 63+365 65 Widening and Earthwork in
Strengthening Excavation
384 66+504 = 66+613 109 63+365 & 63+405 40 Realignment Earthwork in
Excavation
385  66+613 | 66+975 362 63+405 = 63+795 390 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
386 66+975 66+990 15 63+795 63+810 15 Realignment .
Excavation
387 66+990 67+070 80 63+810 63+875 65 Realignment No Work done
388 67+070 = 67+086 16 63+875 = 63+890 15 Widening and Earthwork in
Strengthening Excavation
380 674086 = 67+140 54 63+890 = 63+945 55 Widening and Earthwork in
Strengthening Excavation
24
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. Earthwork in

390 67+140 67+166 26 63+945 63+970 25 Realignment .
Excavation

391 | 67+166 | 67+200 34 63+970 | 64+005 35 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

392 67+200 67+250 50 64+005 64+055 50 Realignment .
Excavation

393 | 67+250 | 67+300 50 64+055  64+100 45 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

394 67+300 67+350 50 64+100 64+140 40 Realignment .
Excavation

395 67+350 | 67+472 122 64+140  64+245 105 deningand Farthwork in
Strengthening Excavation

. Earthwork in

396 67+472 67+510 38 64+245 64+275 30 Realignment .
Excavation

397 | 67+510 | 67+600 90 64+275 = 64+360 85 Widening and Earthwork in
Strengthening Excavation

398 67+600 = 67+875 275 64+360 = 64+600 240 Realignment Earthwork in
Excavation

399  67+875 @ 68+015 140 64+600 = 64+700 100 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

400 68+015 68+036 21 64+700 64+720 20 Realignment .
Excavation

401 68+036 = 68+138 102 64+720 = 64+820 100 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

402 68+138 68+185 47 64+820 64+865 45 Realignment .
Excavation

403 68+185 = 68+280 95 64+865 = 64+950 85 Widening and Earthwork in
Strengthening Excavation

. Earthwork in

404 68+280 68+480 200 64+950 65+145 195 Realignment .
Excavation
405 68+480 68+506 26 65+145 65+160 15 Realignment No Work donze5
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Widening and
406 68+506 68+590 84 65+160 65+240 80 . No Work done
Strengthening
407 68+590 68+650 60 65+240 65+305 65 Realignment No Work done
408 @ 68+650 = 68+923 273 65+305 = 65+520 215 Widening and No Work done
Strengthening
409 68+923 68+960 37 65+520 65+565 45 Realignment No Work done
410 | 68+960 = 69+000 40 65+565 = 65+605 40 Widening and No Work done
Strengthening
411 69+000 = 69+033 33 65+605 = 65+650 45 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
412 69+033 69+142 109 65+650 65+760 110 Realignment .
Excavation
413 69+142 | 69+394 252 65+760  66+000 240 Widening and Earthwork in
Strengthening Excavation
414 69+394  69+460 66 66+000 = 66+060 60 Realignment Earthwork in
Excavation
415 69+460 @ 69+570 110 66+060 = 66+175 115 Widening and Earthwork in
Strengthening Excavation
416 69+570 = 69+590 20 66+175 = 66+200 25 Widening and No Work done
Strengthening
417 69+590 = 69+810 220 66+200 = 66+380 180 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
418 69+810 69+882 72 66+380 66+450 70 Realignment .
Excavation
419 69+882 = 69+990 108 66+450 = 66+550 100 Widening and Earthwork in
Strengthening Excavation
420 | 694990 = 70+010 20 66+550 = 66+570 20 Widening and No Work done
Strengthening
421 | 704010 = 704019 9 66+570  66+595 25 Widening and Earthwork in
Strengthening Excavation
422 70+019 70+070 51 66+595 | 66+645 50 Realignment . 26
Earthwork in

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length -20.000 Km)
in the state of Nagaland under SARDP-NE Phase A”




National Highways & Infrastructure Development Corporation Ltd.

Request for Proposal-Bid Document

Schedules
SL. - . . . Length
No. Existing Chainage Length Design Chainage 9 Imsrovemel:nt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
Excavation
423 | 704070 = 70+180 110 66+645 = 66+740 95 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
424 70+180 70+205 25 66+740 66+760 20 Realignment .
Excavation
425 | 70+205 = 70+280 75 66+760  66+850 90 Widening and Earthwork in
Strengthening Excavation
Widening and
426 70+280 70+300 20 66+850 66+870 20 . No Work done
Strengthening
427 704300 = 704750 = 450 66+870 = 67+295 = 425 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
428 70+750 70+986 236 67+295 67+505 210 Realignment .
Excavation
429 704986 = 71+010 24 67+505 = 67+525 20 Widening and Earthwork in
Strengthening Excavation
430 71+010  71+180 170 67+525 = 67+700 175 Widening and No Work done
Strengthening
431 714180 724490 1310 | 67+700 @ 68+975 = 1275  \Videningand Earthwork in
Strengthening Excavation
432 72+490 = 72+530 40 68+975 = 69+010 35 Widening and No Work done
Strengthening
433 724530 73+170 640 69+010 = 69+390 380 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
434 73+170 73+240 70 69+390 69+450 60 Realignment .
Excavation
435 734240 | 73+345 105 69+450 = 69+550 100 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
436 73+345 73+405 60 69+550 69+605 55 Realignment .
Excavation
437 | 734405 @ 73+492 87 69+605 = 69+690 85 Widening and Earthwork in
Strengthening Excavation
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. Earthwork in
438 73+492 73+600 108 69+690 69+800 110 Realignment .
Excavation
439 73+600 | 73+700 100 | 69+800 = 69+890 90 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
440 73+700 73+760 60 69+890 69+925 35 Realignment .
Excavation
441 734760  74+010 250  69+925 70+190 265  deningand Earthwork in
Strengthening Excavation
442 744010 | 74+236 226 | 704190 704400 210 | \Videningand No Work done
Strengthening
443 74+236 74+290 54 70+400 70+450 50 Realignment No Work done
Widening and
444 74+290 74+462 172 70+450 70+600 150 . No Work done
Strengthening
445 74+462 74+563 101 70+600 70+700 100 Realignment No Work done
Widening and
446 74+563 74+971 408 70+700 71+100 400 . No Work done
Strengthening
447 74+971 75+059 88 71+100 71+160 60 Realignment No Work done
448 | 75+059 = 75+087 28 714160 | 71+200 40 Widening and No Work done
Strengthening
449 75+087 75+144 57 714200 714250 50 Realignment No Work done
450 75+144 | 75+200 56 714250 71+300 50 Widening and No Work done
Strengthening
451 75+200 75+248 48 71+300 71+350 50 Realignment No Work done
452 75+248 | 75+351 103 71+350 | 71+440 90 Widening and No Work done
Strengthening
453 75+351 75+420 69 71+440 71+500 60 Realignment No Work done
454 75+420 | 75+681 261 714500 714760 @ 260 ‘Videningand No Work done
Strengthening
455 75+681 75+733 52 71+760 71+810 50 Realignment No Work done
28
456 75+733 76+157 424 71+810 72+240 430 T No Work done
Widening and
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Strengthening
457 76+157 76+210 53 72+240 72+290 50 Realignment No Work done
458 | 76+210 | 764745 535 | 724290 724800  5io | \Videningand No Work done
Strengthening
459 76+745 76+877 132 72+800 72+920 120 Realignment No Work done
460  76+877 774590 713 724920 73+610 690  deningand No Work done
Strengthening
461 77+590 77+849 259 73+610 73+850 240 Realignment No Work done
Widening and
462 77+849 77+956 107 73+850 73+920 70 . No Work done
Strengthening
463 77+956 78+000 44 73+920 73+970 50 Realignment No Work done
464 | 78+000  78+210 = 210 | 73+970  74+175 205  \ideningand No Work done
Strengthening
465 | 78+210 | 78+590 = 380 | 744175 | 744550 =~ 375 | ‘Videningand Earthwork in
Strengthening Excavation
Widening and
466 78+590 78+945 355 74+550 74+915 365 . No Work done
Strengthening
467 78+945 79+050 105 744915 75+020 105 Realignment No Work done
. Earthwork in
468 79+050 79+390 340 75+020 75+380 360 Realignment .
Excavation
469 79+390 79+410 20 75+380 75+400 20 Realignment No Work done
. Earthwork in
470 79+410 79+600 190 75+400 75+500 100 Realignment .
Excavation
471 794600 = 804050 = 459 754500 754955 455  ‘Videningand Earthwork in
Strengthening Excavation
. Earthwork in
472 80+059 80+120 61 75+955 76+010 55 Realignment .
Excavation
473 80+120 & 80+295 175  76+010 76+180 170  ‘Videningand Earthwork in
Strengthening Excavation
29
474 80+295 80+360 65 76+180 76+240 60 Realignment .
Earthwork in
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Excavation
475 80+360 80+510 150 76+240 76+400 160 Realignment No Work done
Widening and
476 80+510 80+700 190 76+400 76+600 200 . No Work done
Strengthening
477 80+700 = 81+090 390 76+600 = 76+990 390 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
478 81+090 81+125 35 76+990 77+020 30 Realignment .
Excavation
479 81+125 = 81+247 122 774020 | 77+150 130 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
480 81+247 81+305 58 77+150 77+210 60 Realignment .
Excavation
481 814305 = 81+455 150 77+210 | 77+350 140 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
482 81+455 81+510 55 77+350 77+400 50 Realignment .
Excavation
483 814510 = 824510 = 1000 | 77+400 & 78+340 940 Widening and Earthwork in
Strengthening Excavation
484 82+510 = 82+560 50 78+340 = 78+390 50 Widening and No Work done
Strengthening
485 824560 @ 82+740 180 78+390 = 78+570 180 Widening and Earthwork in
Strengthening Excavation
486 82+740 = 82+760 20 78+570  78+595 25 Widening and No Work done
Strengthening
487 824760 @ 83+287 527 78+595 | 79+100 505 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
488 83+287 83+603 316 79+100 79+400 300 Realignment .
Excavation
489 83+603 | 83+725 122 79+400 = 79+520 120 Widening and Earthwork in
Strengthening Excavation
490 83+725 83+960 235 79+520 79+750 230 Realignment .30
Earthwork in
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Excavation

491 83+960 84+152 192 79+750 79+880 130 Realignment No Work done
Widening and

492 84+152 84+477 325 79+880 80+210 330 . No Work done
Strengthening

493 84+477 84+728 251 80+210 80+405 195 Realignment No Work done
Widening and

494 84+728 84+932 204 80+405 80+590 185 . No Work done
Strengthening

495 84+932 84+990 58 80+590 80+650 60 Realignment No Work done
Widening and

496 84+990 85+539 549 80+650 81+180 530 . No Work done
Strengthening

497 85+539 85+854 315 81+180 81+450 270 Realignment No Work done

498 = 854854 | 85+949 95 814450 = 81+545 95 Widening and No Work done
Strengthening

499 85+949 86+000 51 81+545 81+595 50 Realignment No Work done

500 | 864000  86+122 122 | 81+595  g1+710 115 | ‘vdeningand vy done
Strengthening

501 86+122 86+175 53 81+710 81+765 55 Realignment No Work done

502 | 86+175 = 86+533 358 | 81+765  82+110 345  ‘vdeningand o done
Strengthening

503 86+533 86+580 47 82+110 82+155 45 Realignment No Work done

504 864580 874049 469 | 824155 = 824610 = 455 \videningand No Work done
Strengthening

505 87+049 87+082 33 82+610 82+645 35 Realignment No Work done
Widening and

506 87+082 87+200 118 82+645 82+755 110 . No Work done
Strengthening

507 87+200 87+350 150 82+755 82+895 140 Realignment No Work done

508 874350 874702 352 | 824895  83+230 335  \videningand No Work done
Strengthening

31
509 87+702 87+730 28 83+230 83+265 35 Realignment No Work done
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510 87+730  88+160 = 430  83+265  83+680 415 Widentng and No Work done
Strengthening

511 88+160 88+225 65 83+680 83+725 45 Realignment No Work done

512 88+225 | 88+565 = 340 834725 = 84+060 335  Vdeningand No Work done
Strengthening

513 88+565 88+649 84 84+060 84+125 65 Realignment No Work done

514 88+649 = 88+675 26 84+125 = 84+160 35 Widening and No Work done
Strengthening

515 88+675 88+771 96 84+160 84+255 95 Realignment No Work done

516 88+771  88+850 79 84+255 | 84+320 65 Widening and No Work done
Strengthening

517 88+850 88+910 60 84+320 84+360 40 Realignment No Work done

518 | 88+910  89+020 = 110  84+360 = 84+450 90 Widening and No Work done
Strengthening

519 89+020 89+100 80 84+450 84+505 55 Realignment No Work done

520 | 89+100 | 89+350 | 250 | 844505 | 84+740 = 235 | \videningand No Work done
Strengthening

521 89+350 89+390 40 84+740 84+765 25 Realignment No Work done

522 89+390 | 89+490 100 | 84+765 = 84+855 90 Widening and No Work done
Strengthening

523 89+490 89+545 55 84+855 84+900 45 Realignment No Work done

524 89+545  89+710 165 | 844900 = 85+050 @ 150  \videningand No Work done
Strengthening

525 89+710 89+950 240 85+050 85+250 200 Realignment No Work done

526 89+950  90+060 110 | 854250 & 85+350 = foo  \videningand No Work done
Strengthening

527 90+060 90+260 200 85+350 85+520 170 Realignment No Work done

528 90+260  90+560 300 | 854520 @ 85+800 280  \videningand No Work done
Strengthening 32
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529 90+560 90+765 205 85+800 85+970 170 Realignment No Work done
530 90+765 | 91+4470 = 705 854970 = 86+650 680 . deningand No Work done
Strengthening
531 91+470 91+540 70 86+650 86+700 50 Realignment No Work done
532 914540 | 914940 = 400 864700 = 87+085 385  videningand No Work done
Strengthening
533 91+940 92+130 190 87+085 87+250 165 Realignment No Work done
534 924130 | 93+040 = 910  87+250 @ 88+140  goo  Videningand No Work done
Strengthening
535 93+040 93+100 60 88+140 88+170 30 Realignment No Work done
Widening and
536 93+100 93+200 100 88+170 88+285 115 . No Work done
Strengthening
537 93+200 93+270 70 88+285 88+340 55 Realignment No Work done
Widening and
538 93+270 93+865 595 88+340 88+910 570 . No Work done
Strengthening
539 93+865 93+935 70 88+910 88+960 50 Realignment No Work done
540 93+935 | 94+000 65 88+960 = 89+020 60 Widening and No Work done
Strengthening
541 94+000 | 94+290 = 290 89020 & 89+305 285  Videningand Earthwork in
Strengthening Excavation
542 94+290 | 94+420 130 89+305 & 89+410 105 Realignment Earthwork in
Excavation
543 | 94+420 | 94+840 @ 420 | 89+410 | 89+810 = 400 | videningand Earthwork in
Strengthening Excavation
. Earthwork in
544 94+840 94+940 100 89+810 89+895 85 Realignment .
Excavation
545 | 944940  95+000 60 89+895 = 89+950 55 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
546 95+000 95+060 60 89+950 90+010 60 Realignment .
Excavation 33
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547 954060 | 954263 203 90+010 = 90+200 190 | Wideningand Earthwork in
Strengthening Excavation
. Earthwork in
548 95+263 95+294 31 90+200 90+225 25 Realignment .
Excavation
549 954294 | 95+600 @ 306  90+225 & 90+500 275  |\Videningand Earthwork in
Strengthening Excavation
. Earthwork in
550 95+600 95+660 60 90+500 90+540 40 Realignment .
Excavation
551 95+660 | 96+010 = 350  90+540 = 90+845 305  ‘Videningand Earthwork in
Strengthening Excavation
552 96+010 | 96+146 = 136  90+845 = 90+965 120  ‘Videningand No Work done
Strengthening
553 96+146 96+200 54 90+965 91+005 40 Realignment No Work done
554 964200 | 96+330 130 914005 @ 91+150 145  \Videningand No Work done
Strengthening
555 96+330 96+800 470 91+150 91+600 450 Realignment No Work done
Widening and
556 96+800 97+285 485 91+600 92+080 480 . No Work done
Strengthening
557 97+285 97+358 73 92+080 92+135 55 Realignment No Work done
558 974358 | 97+420 62 92+135  92+195 60 Widening and No Work done
Strengthening
559 97+420 97+470 50 92+195 92+235 40 Realignment No Work done
560 | 974470 | 974904 = 434 | 924235 = 924655 = 420 | Videningand No Work done
Strengthening
561 97+904 97+950 46 92+655 92+700 45 Realignment No Work done
562 | 97+4950 | 98+580 630 | 924700 = 93+340 = 640 | ‘Vdeningand No Work done
Strengthening
563 98+580 98+610 30 93+340 93+360 20 Realignment No Work done
564  98+610 | 98+720 110 | 93+360 = 93+460 100 | Wideningand No Work done
Strengthening 4
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565 98+720 99+156 436 93+460 93+850 390 Realignment No Work done
566 99+156 | 99+471 315 93+850 = 94+150 300 Widening and No Work done
Strengthening
567 99+471 99+605 134 94+150 94+290 140 Realignment No Work done
568  99+605 | 99+660 55 94+290 = 94+345 55 Widening and No Work done
Strengthening
569 99+660 99+947 287 94+345 94+620 275 Realignment No Work done
570 = 99+947 | 100+119 172 94+620 | 94+800 180 Widening and No Work done
Strengthening
571 100+119 | 100+160 41 94+800 94+835 35 Realignment No Work done
Widening and
572 100+160 100+280 120 94+835 94+940 105 . No Work done
Strengthening
573 | 1004280 | 100+478 = 198 94+940 | 95+140 200 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
574 = 100+478 = 100+530 52 95+140 95+190 50 Realignment .
Excavation
575 | 100+530 & 100+880 @ 350 954190 = 95+505 315 Widening and Earthwork in
Strengthening Excavation
576 = 100+880 | 100+900 20 95+505 = 95+530 25 Widening and No Work done
Strengthening
577 | 1004900 | 101+042 142 954530 = 95+710 180 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
578 | 101+042 = 101+060 18 95+710 95+730 20 Realignment .
Excavation
579 | 101+060 : 101+103 43 95+730 95+760 30 Realignment No Work done
580 = 101+103 = 101+254 = 151 95+760 = 95+890 130 Widening and No Work done
Strengthening
581 | 101+254 = 101+361 107 95+890 95+990 100 Realignment No Work done
582 | 1014361 @ 101+425 64 95+990 = 96+060 70 Widening and No Work dong
Strengthening
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583 | 101+425 = 101+430 5 96+060 96+065 5 Realignment No Work done
. Earthwork in
584 = 101+430 = 101+505 75 96+065 96+155 90 Realignment .
Excavation
585  101+505 @ 101+630 125 96+155 = 96+250 95 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
586 @ 101+630 | 101+741 111 96+250 96+350 100 Realignment .
Excavation
587 | 1014741 | 1014900 159 96+350 = 96+500 150 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
588 @ 101+900 = 102+150 250 96+500 96+740 240 Realignment .
Excavation
589 102+150 = 1024296 146 96+740 = 96+885 145 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
590 @ 102+296 | 102+441 145 96+885 97+000 115 Realignment .
Excavation
591  102+441 1024490 49 97+000 = 97+050 50 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
592 | 102+490 = 102+555 65 97+050 97+090 40 Realignment .
Excavation
593 102+555 @ 102+710 155 97+090 = 97+150 60 Widening and Earthwork in
Strengthening Excavation
594 102+710 | 102+750 40 97+150 = 97+245 95 Widening and No Work done
Strengthening
595 | 102+750 : 102+800 50 97+245 97+270 25 Realignment No Work done
. Earthwork in
596 | 102+800 @ 102+810 10 97+270 97+275 5 Realignment .
Excavation
597 102+810  102+940 130 97+275 = 97+400 125 Widening and Earthwork in
Strengthening Excavation
508 = 102+940 = 102+960 20 97+400 = 97+420 20 Widening and No Work done
Strengthening
599 | 102+960 | 102+970 10 97+420 | 97+430 10 Realignment No Work doned
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. Earthwork in
600 | 102+970 : 103+005 35 97+430 97+440 10 Realignment .
Excavation
601 = 103+005 = 103+010 5 97+440 | 97+445 5 Widening and Earthwork in
Strengthening Excavation
602 = 103+010 = 103+070 60 97+445 | 97+505 60 Widening and No Work done
Strengthening
603 = 103+070 = 103+418 @ 348 97+505 = 97+855 350 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
604 | 103+418 @ 103+717 299 97+855 98+100 245 Realignment .
Excavation
605 = 103+717  103+865 148  98+100 & 98+245 145 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
606 | 103+865 | 103+870 5 98+245 98+250 5 Realignment .
Excavation
607 @ 103+870 | 104+040 170 98+250 98+400 150 Realignment No Work done
. Earthwork in
608 | 104+040 @ 104+180 140 98+400 98+500 100 Realignment .
Excavation
609 = 104+180 | 104+210 30 98+500 = 98+530 30 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
610 | 104+210 | 104+420 210 98+530 98+710 180 Realignment .
Excavation
611 @ 104+420 | 104+440 20 98+710 98+720 10 Realignment No Work done
. Earthwork in
612 | 104+440 @ 104+480 40 98+720 98+750 30 Realignment .
Excavation
613 |« 104+480 : 104+550 70 98+750 98+810 60 Realignment No Work done
. Earthwork in
614 | 104+550 @ 104+700 150 98+810 98+900 90 Realignment .
Excavation
615 = 104+700 = 104+870 @ 170 98+900 = 99+070 170 Widening and Earthwork in
Strengthening Excavation
616 = 104+870 = 104+930 60 99+070 = 99+120 50 Widening and No Work dong,
Strengthening
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No. Existing Chainage Length Design Chainage J Imgrovemtfnt Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
617  104+930 1054010 80 99+120 = 99+210 90 Widening and Earthwork in
Strengthening Excavation
618  105+010 1054040 30 99+210 = 99+250 40 Widening and No Work done
Strengthening
619 | 105+040 | 105+482 442 99+250 99+565 315 Realignment No Work done
Widening and
620 @ 105+482 | 106+200 718 99+565 = 100+200 635 . No Work done
Strengthening
621 @ 106+200 | 106+390 190 100+200 = 100+350 150 Realignment No Work done
Widening and
622 : 106+390 | 106+488 98 100+350 | 100+440 90 . No Work done
Strengthening
623 | 106+488 | 106+638 150 100+440 | 100+540 100 Realignment No Work done
Widening and
624 = 106+638 | 106+695 57 100+540 | 100+600 60 . No Work done
Strengthening
625 @ 106+695 | 106+860 165 100+600 | 100+750 150 Realignment No Work done
Widening and
626 = 106+860 | 107+128 268 100+750 @ 101+000 250 . No Work done
Strengthening
627 - 107+128 | 107+228 100 101+000 | 101+090 90 Realignment No Work done
Widening and
628 | 107+228 : 108+000 772 101+090 : 101+835 745 . No Work done
Strengthening
620  108+000  108+822 822 1014835  102+600 765  \videningand Earthwork in
Strengthening Excavation
. Earthwork in
630 | 108+822 | 108+875 53 102+600 | 102+650 50 Realignment .
Excavation
631  108+875 110+600 1725 1024650 1044300 1650 | deningand Earthwork in
Strengthening Excavation
. Earthwork in
632 © 110+600 | 110+660 60 104+300 | 104+355 55 Realignment .
Excavation
633  110+660  110+866 206  104+355 1044510 155  ideningand Earthwork in
Strengthening Excavation
634 110+866 @ 111+000 134 104+510 : 104+620 110 Realignment .38
Earthwork in
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Excavation
635 1114000  111+010 10 104+620 | 104+630 10 Widening and Earthwork in
Strengthening Excavation
636 111+010  111+050 40 104+630 | 104+670 40 Widening and No Work done
Strengthening
637 ¢ 111+050 @ 111+110 60 104+670 @ 104+730 60 Realignment No Work done
. Earthwork in
638 | 111+110 | 111+135 25 104+730 = 104+750 20 Realignment .
Excavation
639  111+135 | 111+620 = 485  104+750 105+205 = 455 Widening and Earthwork in
Strengthening Excavation
Widening and
640 111+620 @ 111+760 140 105+205 : 105+350 145 . No Work done
Strengthening
641 111+760 : 111+810 50 105+350 @ 105+390 40 Realignment No Work done
Widening and
642 111+810 | 112+030 220 105+390 @ 105+560 170 . No Work done
Strengthening
643 1124030  112+430 400  105+560 105+955 395 Widening and Earthwork in
Strengthening Excavation
Widening and
644 = 112+430 @ 112+450 20 105+955 : 105+975 20 . No Work done
Strengthening
645 = 112+450  112+610 @ 160 1054975 106+145 170 Widening and Earthwork in
Strengthening Excavation
646  112+610 | 112+685 75 106+145  106+200 55 Realignment Earthwork in
Excavation
647 = 1124685 = 1124740 55 106+200 | 106+255 55 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
648 | 112+740 | 112+805 65 106+255 | 106+310 55 Realignment .
Excavation
649 = 1124805 1124977 172 106+310  106+450 = 140 Widening and Earthwork in
Strengthening Excavation
. Earthwork in
650 112+977 113+190 213 106+450 | 106+600 150 Realignment .39
Excavation
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(m) (m) roposa done by Previous
From To From To Contractor
651 1134190  113+250 60 106+600  106+655 55 Widening and Earthwork in
Strengthening Excavation
Widening and
652 @ 113+250 | 113+340 90 106+655 | 106+740 85 . No Work done
Strengthening
653 1134340 1134790 450  106+740 107+140 400  videningand Earthwork in
Strengthening Excavation
. Earthwork in
654 | 113+790 @ 113+820 30 107+140 = 107+165 25 Realignment .
Excavation
655 @ 113+820 | 113+828 8 107+165 | 107+170 5 Realignment No Work done
656 113+828 113+920 92 107+170 107+265 95 Widening and No Work done
Strengthening
657 1134920 1144122 202 107+265 107+475 210  \videningand Earthwork in
Strengthening Excavation
. Earthwork in
658 | 114+122 | 114+223 101 107+475 = 107+550 75 Realignment .
Excavation
650  114+223 1144520 297  107+550 107+845 295  \videningand Earthwork in
Strengthening Excavation
Widening and
660 @ 114+520 | 114+642 122 107+845 = 107+955 110 . No Work done
Strengthening
661 @ 114+642 | 114+698 56 107+955 | 108+000 45 Realignment No Work done
Widening and
662 @ 114+698 | 115+335 637 108+000 @ 108+660 660 . No Work done
Strengthening
663 | 115+335 | 115+530 195 108+660 : 108+815 155 Realignment No Work done
Widening and
664 @ 115+530 | 115+770 240 108+815 = 109+050 235 . No Work done
Strengthening
665 | 115+770 : 115+845 75 109+050 | 109+105 55 Realignment No Work done
666 1154845 = 1194750 3905  109+105 1124960 3855 o Geometric No Work done
Improvement
667 |« 119+750 : 119+820 70 112+960 | 113+000 40 Realignment No Work done
668 @ 119+820 | 119+880 60 113+000 = 113+050 50 _— No Work don&)
Widening and
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Length

No, | Existing Chainage Length Design Chainage |m§r0VGmT”t Details of Work
(m) (m) roposa done by Previous
From To From To Contractor
Strengthening
669 | 119+880 : 119+935 55 113+050 : 113+080 30 Realignment No Work done
Widening and
670 | 119+935 | 121+080 1145 113+080 | 114+210 1130 . No Work done
Strengthening
671 121+080 | 121+238 158 114+210 @ 114+340 130 Realignment No Work done
672 1214238 1214350 112 114+340  114+450 110  \videningand No Work done
Strengthening
673 | 121+350 | 121+415 65 114+450 @ 114+510 60 Realignment No Work done
Widening and
674 ¢ 121+415 | 122+455 1040 114+510 = 115+530 1020 . No Work done
Strengthening

The Index Map is appended at the end of this Schedule-A.

Chainage References (Existing Vs Design)

“Existing Chainage” means distance measured along existing roadway/vehicle
pathway on the Project Highway. During topography survey, observations are made
to these locations and after finalization of alighment by improving the existing
geometry the chainage has been referred to “Design Chainage”. The relationship
between the “Existing Chainage” and the “Design Chainage” as per field surveys of
the location for the “Project Highway” is given below:
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SI. No | Existing Chainage (Km) Design Chainage (Km) Remarks
1 79+040 75+000
2 79+600 75+500
3 80+059 75+955
4 81+247 77+150
5 82+000 77+850
6 83+725 79+520
7 84+152 79+880
8 85+854 81+450
9 86+533 82+110
10 87+200 82+755
11 88+225 83+725
12 89+350 84+740
13 90+560 85+800
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SI. No | Existing Chainage (Km) Design Chainage (Km) Remarks
14 91+540 86+700
15 92+130 87+250
16 93+200 88+285
17 94+420 89+410
18 95+294 90+225
19 96+330 91+150
20 97+420 92+195
21 98+610 93+360
22 99+156 93+850
23 100+119 94+800
24 100+345 95+000
3. Land
The Site of the Project Highway comprises the land described below:
S| Existing Chainage | Design Chainage Length Existing/
No. (km) (km) inm Available Remarks
: From To From To (Design) | ROW (m)

No ROW
available in
realignment
stretches of

1 79+040 | 100+345 : 75+000 95+000 20000 3.0to 3.5 | total 5.525 km.
as given in para

2.3.1 of
Annexure-1
Schedule-B.

4. Carriageway
The present carriageway of the Project Highway is substandard single lane
configuration. The type of the existing pavement is flexible.
5. Major Bridges
The Site includes the following Medium Size Bridge:
Type of Structures No. of
L. Design Spans it
No. Chainage Foundation Sub- Super with span (m)
(km) Structure | structure length
(m)
NIL
6. Railway over-bridges (ROB)

The Site includes the following Railway Over Bridges

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
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Sl. = Chainage Type of Structures No.. of Spans Width
No (km) Foundation Sub- Superstructure with span (m)
: Structure length (m)
NIL
7. Grade Separators
The Site includes the following Grade separators
Type of Structures No. of
Spans
Sl. Chainage Sub- Super with Width
No. (km) Foundation Structure strugture span (m)
length
(m)
NIL
8. Minor Bridges
The Site includes the following minor Bridges:
Type of Structures
S| Road Existing No. of Spans | Total
’ Chainage . Sub- Super with Span  Width
No.  Segment (km) Foundation Structure Structure Length (m) (m)
NIL
9. Railway level crossings / Railway Track
The Site includes the following railway level crossings:
Sl. No. Road Segment EXIStln(gknt';amage Remarks
Nil
10. Underpasses (vehicular, Non Vehicular)
The Site includes the following underpasses:
Existing No. of
Sl. No. S Road Chainage Type of Spans with Width (m)
egment (km) Structure Span
Length (m)
Nil
11.  Culverts
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The Site includes 93 Nos. of culverts at the following locations and types:
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3[. C?;?:‘:gi Type of Span/Dia. Width of Remarks
o. (km) Structure (m) Structure (m)
1 80+103 Pipe 1x1.0 13.9
2 81+113 Pipe 1x1.0 12.6
3 81+215 Pipe 1x1.0 13.0
4 81+395 Pipe 1x1.0 11.2
5 81+500 Pipe 1x1.0 14.0
6 81+660 Pipe 1x1.0 15.0
7 82+085 Pipe 1x1.0 13.5
8 82+285 Pipe 1x1.0 15.3
9 82+350 Pipe 1x1.0 13.5
10 82+540 Pipe 1x1.0 12.5
11 82+600 Pipe 1x1.0 14.0
12 82+755 Pipe 1x1.0 12.5
13 82+820 Pipe 1x1.0 12.5
14 83+055 Slab 1x3.0 6.0
15 83+180 Pipe 1x1.0 11.0
16 83+670 Pipe 1x1.0 5.0
17 83+735 Pipe 1x1.0 7.0
18 84+015 Slab 1x1.5 7.2
19 84+155 Slab 1x5.0 7.0
20 84+447 Pipe 1x1.0 6.0
21 85+103 Slab 1x2.0 7.2
22 85+265 Pipe 1x0.9 6.9
23 85+355 Slab 1x1.0 6.0
24 85+395 Slab 1x1.0 5.5
25 85+470 Slab 1x0.9 7.0
26 86+002 Slab 1x1.5 7.4
27 86+140 Slab 1x0.9 6.5
28 86+375 Slab 1x0.9 7.0
29 86+415 Slab 1x0.9 6.0
30 86+880 Pipe 1x1.0 5.0
Pipe (may Not visible
31 87+365 be) (fully
buried)
32 87+405 Slab 1x0.9 7.8
33 87+703 Pipe 1x0.6 6.0
34 87+848 Slab 1x2.0 7.0
35 88+010 Slab 1x1.5 7.0
36 88+060 Pipe 1x0.9 7.0
37 88+152 Pipe 1x0.9 6.0
38 88+315 Slab 1x1.0 5.5
Pipe (may Not visible
39 88+490 be) (fully
buried)
40 88+850 Pipe 1x0.9 7.0
41 88+965 Pipe 1x0.9 6.0
Pipe (may Not visible
42 89+190 be) (fully
buried)
43 89+482 Slab 1x2.5 7.0
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:l. C?;?:‘:gi Type of Span/Dia. Width of Remarks
o. (km) Structure (m) Structure (m)
44 89+615 Slab 1x1.0 6.0
45 89+655 Slab 1x2.5 6.0
46 89+780 Pipe 1x0.9 6.0
47 89+820 Pipe 1x0.9 7.0
48 89+935 Pipe 1x1.0 6.0
49 90+040 Slab 1x3.0 7.1
50 90+435 Slab 1x1.5 6.0
51 90+673 Slab 1x1.0 7.4
52 90+778 Slab 1x1.0 6.0
53 90+920 Slab 1x1.0 6.0
54 91+000 Pipe 1x0.9 6.0
55 91+120 Slab 1x1.0 6.0
56 91+325 Pipe 1x1.0 6.3
57 91+765 Pipe 1x0.9 4.6
58 91+790 Pipe 1x1.0 6.3
59 91+820 Pipe 1x1.0 6.5
60 92+300 Pipe 1x1.0 5.2
61 92+405 Slab 1x3.0 6.6
Pipe (may Not visible
62 92+630 be) (fully
buried)
63 92+726 Slab 1x2.5 7.5
64 92+770 Pipe 1x0.9 5.3
65 92+905 Pipe 1x1.0 5.7
66 93:050  2@b(n 4 34 6.5
skew)
67 93+335 Pipe 1x1.0 7.1
68 93+530 Pipe 1x0.9 6.5
69 93+735 Slab 1x0.9 7.2
Not visible
Pipe (may (fully
70 93+895 be) buried) and
broken
71 94+010 Slab 1x3.0 6.6
72 94+220 Slab 1x1.0 7.8
73 94+290 Slab 1x1.1 7.3
74 95+795 Slab 1x1.0 7.0
75 96+310 Pipe 1x0.9 7.0
76 96+555 Pipe 1x0.9 6.0
77 96+615 Slab 1x2.0 6.5
78 96+835 Pipe 1x0.9 6.4
Not visible
Pipe (may (fully
& 96+975 be) buried) and
broken
Not visible
Pipe (may (fully
80 97+270 be) buried) and
broken
81 97+344 Pipe 1x1.0 6.5
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Existing . .
3[. Chainage Type of Span/Dia. Width of Remarks
o. (km) Structure (m) Structure (m)
82 97+446 Pipe 1x1.0 6.7
83 97+893 Pipe 1x1.0 7.1
84 98+265 Slab 1x2.0 10.0
85 98+432 Pipe 1x1.0 7.2
86 99+015 Slab 1x1.5 7.2
87 99+155 Slab 1x1.5 6.5
88 99+302 Pipe 1x1.0 7.3
89 99+570 Slab 1x3.0 7.0
90 99+610 Slab 1x2.0 7.0
91 99+715 Pipe 1x1.0 6.4
92 99+875 Pipe 1x1.0 6.0
93 99+967 Slab 1x1.0 5.6
12. Bus Bays
The details of bus bays on the Site are as follows:
 es Left .
SL. Road Segment I?x1st1ng Length Hand Right- Hand
No. Chainage (km) (m) - Side
Side
NIL
13. Truck Lay Bye
The details of truck lay byes on the Site are as follows:
S| Existing Length Left
°  Road Segment Chainage g Hand Right Hand Side
No. (m) -
(km) Side
NIL
14. Road side drains.
The details of the road side drains on the Site are as follows:
st Existing Location Type
’ Side
No. From (km) To (km) ] Masonry/CC Earthen (Kutcha)
(Pucca)
1 86+000 86+945 Right Earthen (Kutcha)
2 92+000 93+000  Right Earthen (Kutcha)
3 93+600 94+200 Right Earthen (Kutcha)
4 95+500 96+600 Right Earthen (Kutcha)
5 97+800 98+013  Right Earthen (Kutcha)
15. Major Junctions

The details of major junctions are as follows:
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st Location Category of Cross Roads
: ) : At Grade ' Separated
No. | Existing Design NH SH MDR  Others
km km
1 97+750 | 92+510 | At Grade - MDR

(NH: National Highway, SH: State Highway, MDR: Major District Road)

16. Minor Junctions

The details of minor junctions are as follows:

- Design Type
Sl. Existing :
- Chainage s . Cross Road both

No. Chainage (Km) (Km) T’ Junction sides

1 95+700 90+580 T Junction

2 97+740 90+600 T Junction

17. Bypasses
The details of bypass are as follows:

SI. | Name of Proposed Road Existing Chainage Length C'arriageway
No.  Bypass (Town)  Segment From (km) To (km) (km) Wr':)th Type

NIL

18. Other Structures/Details

The details of other structures are as follows:

Sl. No. | Type

Existing Chainage (km)

_Length (m)  Width

Nil

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
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(Schedule-A)

Details for Providing Right of Way

The dates on which the Authority shall provide Right of Way to the Contractor on
Different stretches of the Site are stated below:

Design Chainage | Length Date of Providing

SL. No Proposed ROW Width (m
From To (Km) P (m) proposed ROW
Varying ROW from
: o minimum 24m to
i) ‘(’%/[’lov‘;iggz’;’ 754000 | 95+000 | 20 maximum 45 m  at | At Appointed date

different locations as per
cross section in DPR

Varying ROW from

ii) Balance minimum 24m to | Within 150 days
Right of way | 75+000 | 95+000 | 20 maximum 45 m  at | after the appointed
(width) different locations as per | date

cross section in DPR
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Alighment Plans

The existing alignment of the Project Highway shall be modified in the following
sections as per the alighment plan indicated below:

ENCLOSED
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(Schedule-A)

Environmental Clearances

The project Highway does not require Environment Clearance as per M o E F corrigendum
dated 22.08.2013.
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SCHEDULE - B
(See Clause 2.1)

DEVELOPMENT OF THE PROJECT HIGHWAY
1 Development of the Project Highway

Development of the Project Highway shall include design and construction of
the Project Highway as described in this Schedule-B and in Schedule-C.

2 Rehabilitation and augmentation
Rehabilitation and augmentation shall include [Two-Laning and strengthening]
of the Project Highway as described in Annex-1 of this Schedule-B and in
Schedule-C.

3 Specifications and Standards

The Project Highway shall be designed and constructed in conformity with the
Specifications and Standards specified in Annex-I of Schedule-D.
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1.0

1.1

1.2

1.2.1

Annex |
(Schedule-B)
Description of Two Laning

The particulars specified in this Schedule-B are listed below as per the requirements
of the Manual of Specifications and Standards for Two Laning of Highways (IRC SP:73-
2015); referred to as the Manual. If any standards, specifications or details are not
given in the Manual, the minimum design/construction requirements are specified in
this Schedule or Schedule D.

Refer remarks column of table under Para 1.1 of Annex | of Schedule A, construction
carried out by previous contractor has been indicated. The contractor has to satisfy
himself about the site conditions, quantity and quality of work done. He will be
accordingly fully responsible for further requirement of design and construction of 2
lane with hard shoulders.

WIDENING OF THE EXISTING HIGHWAY

The Project Highway shall follow the existing alignment unless otherwise
specified by the Authority and shown in the alignment plans specified in Annex-
[l of Schedule-A. Geometric deficiencies, if any, in the existing horizontal and
vertical profiles shall be corrected as per the prescribed standards for
[plain/rolling/hilly] terrain to the extent land is available.

WIDTH OF CARRIAGEWAY

Two-Laning with hard shoulders shall be undertaken. The paved carriageway
shall be 7 (seven) m wide in accordance with the typical cross-sections
drawings in the Manual.

Provided that in the built-up areas [refer to paragraphs 2.1 (ii) of the Manual
and provide necessary details]: the width of the carriageway shall be as
specified in the following table:

Sl. Built-up Location(Design Width Typical cross

No.

stretch
(Township)

Chainage)

From (Km)

To (Km)

(m)

section

1

Kilo old

90+400

90+575

10

Satakha

92+400

92+950

10

TCSIVand V

1.2.2

1.2.3

Except as otherwise provided in this Agreement, the width of the paved
carriageway and cross-sectional features shall conform to paragraph 1.2.1
above.

On horizontal curves with radius upto 300 metres width of pavement and
Roadway shall be increased as follows-

S. No.

Radius of Curve

Extra width of Carriageway

1

21 to 40

1.5
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2 41 to 60 1.
3 61 to 100 0.
4 101 to 300 0.

ONWOIN

1.2.4 At hairpin bends the roadway width of 11.5 m should be surfaced as per
Section 13.4 of the Manual for minimum length of 50m.

2.0 GEOMETRIC DESIGN AND GENERAL FEATURES
2.1 General

Geometric design and general features of the Project Highway shall be in
accordance with Section 2 of the Manual.

2.2 Design speed

The design speed shall be as per IRC SP 73: 2015 however in exceptional cases
the minimum design speed can be 30 km per hour for hilly and mountainous
terrain and 20 km per hour for hair pin bend locations.

2.3 Improvement of the existing road geometrics
[Refer to paragraph 2.1 (vi) of the Manual and provide details]

In the following sections, where improvement of the existing road geometrics
to the prescribed standards is not possible, the existing road geometrics shall
be improved to the extent possible in accordance with Section 13 of the
Manual within the given right of way and proper road signs and safety measures
shall be provided and in other sections it shall be designed in accordance with
Section 2 of the Manual.

Sl. Design Chainage(m) . Type of Remarks

No. From To Side Deficiency
1 76+882.25 76+963.55 Left Radius<40
2 78+063.53 78+150.62 Left Radius<40
3 79+721.80 79+781.44 Left Radius<40
4 79+841.53 79+937.32 Left Radius<40
5 80+335.67 80+395.05 Right Radius<40
6 80+641.05 80+736.00 Left Radius<40
7 81+262.49 81+347.09 Left Radius<40
8 81+809.95 81+872.55 Right Radius<40
9 82+882.55 82+941.87 Left Radius<40
10 83+017.14 83+098.75 Left Radius<40
11 83+662.39 83+725.18 Right Radius<40
12 84+119.54 84+198.33 Left Radius<40

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length -20.000 Km)
in the state of Nagaland under SARDP-NE Phase A”

54



National Highways & Infrastructure Development Corporation Ltd.

Request for Proposal-Bid Document

Schedules
Sl. Design Chainage(m) Side Typg of Remarks
No. From To Deficiency
13 84+625.26 84+693.53 Left Radius<40
14 84+773.43 84+853.09 Left Radius<40
15 84+853.09 84+918.88 Right Radius<40
16 84+918.88 85+014.38 Left Radius<40
17 85+161.65 85+200.50 Left Radius<40
18 85+442.08 85+504.84 Left Radius<40
19 86+599.63 86+637.71 Left Radius<40
20 87+445.28 87+511.36 Left Radius<40
21 88+041.33 88+131.64 Left Radius<40
22 88+267.68 88+350.56 Right Radius<40
23 88+657.83 88+718.26 Left Radius<40
24 88+927.93 89+024.31 Left Radius<40
25 89+024.31 89+107.95 Right Radius<40
26 90+482.45 90+559.48 Right Radius<40
27 90+745.02 90+804.39 Right Radius<40
28 91+681.30 91+740.53 Right Radius<40
29 93+697.97 93+761.21 Left Radius<40
2.3.1 Improvement due to Realignments:
Existing Chainage Design Chainage
sl. No. (gKm) : "e(rr‘rf”)th g(Km) : Length (m)
From To From To

1 79+040 @ 79+600 655 75+000  75+500 500
2 80+059  80+120 61 75+955  76+010 55
3 80+295 @ 80+510 215 76+180  76+400 220
4 81+090 81+125 35 76+990  77+020 30
5 81+247 81+305 58 77+150  77+210 60
6 81+455 81+510 55 77+350  77+400 50
7 83+287 83+603 316 79+100  79+400 300
8 83+725 84+152 427  79+520 79+880 360
9 84+477 84+728 251 80+210  80+405 195
10 84+932  84+990 58 80+590  80+650 60
11 85+539 85+854 315 81+180  81+450 270
12 85+949  86+000 51 81+545 81+595 50
13 86+122 86+175 53 81+710 81+765 55
14 86+533  86+580 47 82+110  82+155 45
15 87+049  87+082 33 82+610  82+645 35
16 87+200 87+350 150 82+755 82+895 140
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Existing Chainage Length Design Chainage
Sl. No. (Km) (m) (Km) Length (m)
From To From To
17 87+702 = 87+730 28 83+230 | 83+265 35
18 88+160 @ 88+225 65 83+680 @ 83+725 45
19 88+565 @ 88+649 84 84+060 84+125 65
20 88+675 @ 88+771 96 84+160  84+255 95
21 88+850 @ 88+910 60 84+320 @ 84+360 40
22 89+020 @ 89+100 80 84+450 = 84+505 55
23 89+350 @ 89+390 40 84+740 @ 84+765 25
24 89+490 @ 89+545 55 84+855 @ 84+900 45
25 89+710 @ 89+950 240 85+050 @ 85+250 200
26 90+060 @ 90+260 200 85+350 @ 85+520 170
27 90+560 @ 90+765 205 85+800 @ 85+970 170
28 91+470 @ 91+540 70 86+650 @ 86+700 50
29 91+940 @ 92+130 190 87+085 @ 87+250 165
30 93+040 93+100 60 88+140 @ 88+170 30
31 93+200 @ 93+270 70 88+285 @ 88+340 55
32 93+865 @ 93+935 70 88+910 @ 88+960 50
33 94+290 = 94+420 130 89+305 =@ 89+410 105
34 94+840 @ 94+940 100 89+810 « 89+895 85
35 95+000 @ 95+060 60 89+950 @ 90+010 60
36 95+263 @ 95+294 31 90+200 | 90+225 25
37 95+600 @ 95+660 60 90+500 = 90+540 40
38 96+146 = 96+200 54 90+965 = 91+005 40
39 96+330 @ 96+800 470 91+150 = 91+600 450
40 97+285  97+358 73 92+080 @ 92+135 55
41 97+420 @ 97+470 50 92+195 = 92+235 40
42 97+904 = 97+950 46 92+655 @ 92+700 45
43 98+580 @ 98+610 30 93+340 @ 93+360 20
44 98+720 @ 99+156 436 93+460 @ 93+850 390
45 99+471 = 99+605 134 94+150 = 94+290 140
46 99+660 | 99+947 287 94+345 = 94+620 275
47 100+119 100+160 41 94+800 @ 94+835 35

2.4 Proposed Right of Way

[Refer to paragraph 2.3 of the Manual]. Details of the Right of way are given in
Annex-Il of Schedule A.

Contractor has to design and construct the road, if required by provision of
retaining walls and/or breast walls/slope stabilization/protection measures
within the Right of Way given above and provision of the same shall not
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2.5

2.6

2.6.1

2.6.2

2.7

2.7.1

2.7.2

2.8

constitute a change of scope.
Type of Shoulders

(a) In built-up sections, footpaths/fully paved shoulders shall be
provided in accordance with Clause 1.2.1 above.

(b) In open country, Hard Shoulder with GSB having thickness of
200mm, total 3 metre wide including both sides shall be provided and
balance width shall be covered with 150 mm thick compacted layer of
granular material.

(c) Design and specifications of paved shoulders and granular material
shall conform to the requirements specified in paragraphs 5.10 and 5.11 of
the Manual.

Lateral and vertical clearances at underpasses

Lateral and vertical clearances at underpasses and provision of guardrails/crash
barriers shall be as per paragraph 2.10 of the Manual.

Lateral Clearance: The width of the opening at the underpasses shall be as
follows:

SL. Location [Chainage (km)]
No. From To

Span/Opening
(m)

Remarks

Nil

Lateral and vertical clearances at overpasses

Lateral and vertical clearances at overpasses shall be as per paragraph 2.11 of
the Manual.

Lateral clearance: The width of the opening at the overpasses shall be as
follows:

Sl Location [Chainage(km)]
No. From To

Span/Opening
(m)

Remarks

Nil

Service roads

Service roads shall be constructed at the locations and for the lengths indicated
below:[Refer to paragraph 2.12 of the Manual and provide details]

Request for Proposal-Bid Document
Schedules

Location of Service Road Right Hand Side (RHS) /
Sl. (km) Left Hand Side (LHS) / Both | L-€nsth (km) of
No. . Service Road
From To Sides

Nil
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2.9 Grade Separated Structures

2.9.1 Grade separated structures shall be provided as per paragraph 2.13 of the
Manual. The requisite particulars are given below:

[Refer to paragraphs 2.13.3 of the Manual and provide details]

Number and
Length of Spans

(m)
Nil

Sl. Location of Length
No. Structure (m)

Approach Remarks, if
Gradient any

2.9.2 In the case of grade separated structures, the type of structure and the level of
the Project Highway and the cross roads shall be as follows: [Refer to
paragraphs 2.13.1 of the Manual and specify the type of vehicular under pass/
overpass structure and whether the cross road is to be carried at the existing
level, raised or lowered].

SU | ocation Type of Exici Cro;s.Rogd aE 4 Remarks,
No. Structure/Length (m) °-XIsting Raise owere if any
Level Level Level
Nil

2.10 Cattle and pedestrian underpass / Overpass

Cattle and pedestrian underpass/overpass shall be constructed as follows:
[Refer to paragraph 2.13.2 of the Manual and specify the requirements of cattle
and pedestrian underpass/overpass.

Sl. No. Location Type of Crossing
' Nil :

2.11 Typical cross-sections of the Project Highway

The proposed cross sections for various situations are given in Fig.B-1 to B-6. These
illustrate the cross sectional improvement proposals for the project highway. The
Project Highway (length 20.000 km) shall be 2-lane carriageway with 3 m wide
Hard shoulders facility including both sides.

Following typical cross sections shall be provided for the Project Highway
However to be designed as per manual.

TCS | (a): Typical Cross Section for project road sections in Hill / Valley
locations

TCS | (b): Typical Cross Section for Project Road Sections requiring Fill on
Valley Side

TCS Il Typical Cross Section for project road section on ridge

TCS Il Typical Cross Section for Project Road Sections through Box Cut
Locations
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TCS IV:

TCS V:

The cross section schedule shall be as follows:

Typical Cross Section for Project Road Section through Town with
Hill Valley Combination
Typical Cross Section for Project Road Section through Town on
Ridge

Sl. Chainage (Km) Length
No. From To (mg) Type Remarks
1 75+000 75+150 150 I
2 75+150 75+460 310 1]
3 75+460 79+800 4340 I
4 79+800 79+850 50 1]
5 79+850 81+340 1490 I
6 81+340 81+380 40 1]
7 81+380 95+000 13620 I

Note: The extent of cross section type is indicative and shall be reviewed in
consultation with the Authority Engineer at the time of construction as per the site
condition. Type | Cross section consist of two variants as | (a) without retaining
wall on valley side and 1(b) with retaining wall on valley side as detailed in figure
B1 & B2 respectively. For locations please refer designed cross section @ 20 m

interval detailed in Annexure Ill of Schedule A.

The alternative cross section of the Project Highway at the cross drainage
structures shall follow the typical cross section in consultation with the Authority
Engineer at the time of construction.

Seleciad Sol

——Wearing Coat (Bituminous Concrele)
——Bituminous Base Layer (Dense Bituminous Macadam)
~————— Non Bituminous Base Layer (Wet Mix Macadam)
Granutar Sub Base cum Drainage Layer

Sub Grade

59

Figure B-1: Typical Cross Section in Hill/Valley Locations, TCS I(a)*
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Figure B-2: TCS for Project Road Sections requiring Fill on Valley Side TCS I(b)*

[eD)

Figure B-3: TCS for Project Road Section on Ridge (TCS II)*

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length -20.000 Km)
in the state of Nagaland under SARDP-NE Phase A”



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document
Schedules

Figure B-4: TCS for Project Road Sections through Box Cut Locations (TCS Ill)*

Valley
Side

Figure B-5: TCS for Project Road Section through Town with Hill/Valley Combination
(TCS IV)
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=

Figure B-6: TCS for Project Road Section through Town on Ridge (TCS V)

3.0 INTERSECTIONS AND GRADE SEPARATORS

All intersections shall be as per Section 3 of the Manual. Existing intersections

which are deficient shall be improved to the prescribed standards.

[Refer to paragraphs 3.1.1, 3.1.2 and 3.3 of the Manual and specify the
requirements.
arrangement].

Explain

where

necessary with drawings/sketches/general

Properly designed intersections shall be provided at the locations and of the
types and features given in the tables below:

(a) At-grade Intersections
(i) Major Intersections
Sl. | Location of | Intersection Type of Figure: Other
No. : Intersection Towards Intersection No. Features
01 97+750 924510 T&Y Bg  Asper
Figure

Details of junction improvements shall be as per IRC SP: 73-2015.
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01083HNNZ OL

Figure B-8: Junction Improvement at km 92+5 10 on C Z Road

(ii)

Minor Intersections

Location of
Sl. Intersection Type of Side
No. (Design Chainage, Intersection
km)
1 90+580 T Right
2 90+600 T Left

Details of junction improvements shall be as per IRC SP: 73-2015.

(b)

Grade Separated Intersections with/without Ramps

Sl
No.

Location
(km)

Salient
Features

Minimum Length of
Viaduct to be
Provided (m)

Road to be Carried
Over/Under the
Structures

Nil

4.0

4.1

construction of new

ROAD EMBANKMENT AND CUT SECTION

Widening and improvement of the existing road embankment/cuttings and

road embankment/ cuttings shall conform to the

Specifications and Standards given in section 4 of the Manual and the specified
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4.2

5.0

5.1

5.2

5.3

5.4

5.4.1

5.4.2

5.4.3

cross sectional details. Deficiencies in the plan and profile of the existing road
shall be corrected.

Raising of the existing road [Refer to paragraph 4.2 of the Manual and specify
sections to be raised].
The existing road shall be raised in the following sections:

| Section (km) Length Extent of Raising [Top of
No. From To (km) finished road level]
Nil

PAVEMENT DESIGN

Pavement design shall be carried out in accordance with section 5 of the
Manual.

Type of pavement

Flexible pavement shall be adopted for Project Highway. Notwithstanding anything
contrary contained in this Agreement or the Manual, the pavement shall be
designed as given below.

Design Requirements

The granular layers (base and sub base) shall be designed for minimum 20 msa. The
bituminous courses (Dense Bituminous Macadam and Bituminous Concrete) shall be
designed for minimum 5 msa. Bituminous Concrete shall be minimum 40 mm thick.
Bituminous Grade VG 40 shall be used for BC.

Reconstructions of stretches/ Realighment/ Bypass of sections

[Refer to paragraph 5.9.7 of the manual and specify the stretches, if any, to be
reconstructed.]

The following stretches of the existing road shall be reconstructed. These shall be
designed as new pavement.

Existing Section (km)
Sl. No. Remarks
From To

1 794040 100+345 Poor condition of existing pavement

and or Realighment Section

Rigid Pavement

No rigid pavement has been considered for the Project Highway.
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6.0

6.1

7.0

7.1

7.1.1

ROAD SIDE DRAINAGE

Drainage system including surface and subsurface drains for the Project Highway shall
be provided as per section 6 of the Manual.

The improvements in the drainage and the slope erosion shall be made as per the
following norms:

Drainage Measures

Following measures shall be adopted:

i) Minimum length of Road Side Drains= 17586 m

RCC Lined drains having rectangular shape have also been proposed in urban/semi
urban/intersection stretches. The concrete drains shall be covered in reaches along
commercial establishments and intersections. The drains outfall into the natural
water courses i.e. either in culverts or bridges. Table below gives the location of

lined drains.

These are guidelines for minimum provisions. However, contractor has to design
as per requirement of road in accordance with manual.

Details of Drains

Sl. Design Chainage (Km) Length Remarks

No. From To (M)
1 75+000 75+150 150 V-Shaped PCC Drain on Hill Side
2 75+150 75+460 310 V-Shaped PCC Drain on Both Sides
3 75+460 79+800 4340 V-Shaped PCC Drain on Hill Side
4 79+800 79+850 50 V-Shaped PCC Drain on Both Sides
5 79+850 81+340 1490 V-Shaped PCC Drain on Hill Side
6 81+340 81+380 40 V-Shaped PCC Drain on Both Sides
7 81+380 95+000 13620 V-Shaped PCC Drain on Hill Side

Note: (i) Road side drain shall preferably be V-shaped having wetted area of

0.4 sqm
(ii) The above locations shall be reviewed in consultation with the Authority
Engineer at the time of construction as per the site condition.

DESIGN OF STRUCTURES
General
The Project road from Km. 75.000 to Km.95.000 (design chainages), includes

provision of 1 minor bridge (span<60m) and 128 box culverts. All bridges,
culverts and structures shall be designed and constructed in accordance with
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7.1.2

7.1.3

7.1.4

7.1.5

7.2

7.2.1

7.2.2

section 7 of the Manual and shall conform to the cross-sectional features and
other details specified therein.

Width of the carriageway of new bridges and Structures shall be as per Clause
7.3 of the Manual.

All bridges shall be high-level bridges.
[Refer to paragraph 7.1(iii) of the Manual and state if there is any exception]

The following structures shall be designed to carry utility services specified in
the table below:

[Refer to paragraph 7.1 (viii) of the Manual and provide details]

SI. No. | Bridge at Km | Utility service to be carried | Remarks

NIL

Cross-section of the new culverts and bridges at deck level for the Project
Highway shall conform to the typical cross sections given in the section 7 of the
Manual.

Culverts

Overall width of all culverts shall be equal to the roadway width of the
approaches. Catch water pit at every culvert location shall be provided as per IRC
standard and Breast wall of varying height shall also be provided at the end of
catchpit along hill side to protect against hill toe erosion. All box culverts
(excluding the box culverts in cushion) shall be provided with approach slabs on
both sides.

Minimum no. of box culverts with Span arrangement are given herein under:

S. No. Span (m) No. of culverts
1 1.5 53

2 2.0 42

3 3.0 22

4 4.0 8

5. 5.0 3

Reconstruction of existing culverts

The existing culverts at the following locations shall be re-constructed as new
culverts:

[Refer to paragraph 7.3 (iii) of the Manual and provide details]. These are
guidelines for minimum provisions. However, contractor has to design as per
requirement of road in accordance with manual. 66
* Specify modifications, if any, required in the road level etc.
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Sl. Existin Design Chainage Proposed Span
No.  Chainage (gkm) ; (km) ; P Proposal
1 80+103 75+985 1.5 RCC Box
2 81+113 76+965 3.0 RCC Box
3 81+215 77+070 2.0 RCC Box
4 81+395 77+250 1.5 RCC Box
5 81+500 77+360 2.0 RCC Box
6 81+660 77+500 2.0 RCC Box
7 82+085 77+880 1.5 RCC Box
8 82+285 78+105 2.0 RCC Box
9 82+350 78+165 1.5 RCC Box
10 82+540 78+310 1.5 RCC Box
11 82+600 78+405 1.5 RCC Box
12 82+755 78+570 1.5 RCC Box
13 82+820 78+620 1.5 RCC Box
14 83+055 78+880 3.0 RCC Box
15 83+180 79+000 2.0 RCC Box
16 83+670 79+475 2.0 RCC Box
17 83+735 79+550 2.0 RCC Box
18 84+015 79+805 3.0 RCC Box
19 84+447 80+190 1.5 RCC Box
20 85+103 80+530 4.0 RCC Box
21 85+265 80+685 1.5 RCC Box
22 85+355 80+780 2.0 RCC Box
23 85+395 80+820 2.0 RCC Box
24 85+470 80+960 2.0 RCC Box
25 85+100 81+310 3.0 RCC Box
26 86+140 81+500 2.0 RCC Box
27 86+375 81+820 2.0 RCC Box
28 86+415 81+890 3.0 RCC Box
29 86+880 82+285 2.0 RCC Box
30 87+365 82+590 1.5 RCC Box
31 87+405 82+635 1.5 RCC Box
32 87+703 82+910 2.0 RCC Box
33 87+848 83+050 3.0 RCC Box
34 88+010 83+220 3.0 RCC Box
35 88+060 83+280 2.0 RCC Box
36 88+152 83+360 2.0 RCC Box
37 88+315 83+660 2.0 RCC Box
38 88+490 83+830 1.5 RCC Box
39 88+850 84+035 3.0 RCC Box
40 88+965 84+150 3.0 RCC Box
41 89+190 84+430 1.5 RCC Box
4?2 89+482 84+660 4.0 RCC Box
43 89+615 84+800 2.0 RCC Box
44 89+655 84+830 4.0 RCC Box
45 89+780 84+950 3.0 RCC Box
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Sl. Existin Design Chainage Proposed Span

No.  Chainage (gkm) : (km) ; P Proposal
46 89+820 84+980 2.0 RCC Box
47 89+935 85+100 3.0 RCC Box
48 90+040 85+190 5.0 RCC Box
49 90+435 85+470 3.0 RCC Box
50 90+673 85+790 2.0 RCC Box
51 90+778 85+870 2.0 RCC Box
52 90+920 85+990 3.0 RCC Box
53 91+000 86+070 1.5 RCC Box
54 91+120 86+190 2.0 RCC Box
55 91+325 86+380 2.0 RCC Box
56 91+765 86+770 2.0 RCC Box
57 91+790 86+810 2.0 RCC Box
58 91+820 86+850 2.0 RCC Box
59 92+300 87+270 2.0 RCC Box
60 92+405 87+470 4.0 RCC Box
61 92+630 87+670 1.5 RCC Box
62 92+726 87+770 3.0 RCC Box
63 92+770 87+820 1.5 RCC Box
64 92+905 87+960 1.5 RCC Box
65 93+050 88+090 5.0 RCC Box
66 93+335 88+370 1.5 RCC Box
67 93+530 88+530 2.0 RCC Box
68 93+735 88+710 3.0 RCC Box
69 93+895 88+880 1.5 RCC Box
70 94+010 89+000 5.0 RCC Box
71 94+220 89+160 3.0 RCC Box
72 94+290 89+230 2.0 RCC Box
73 95+795 90+690 2.0 RCC Box
74 96+310 91+150 1.5 RCC Box
75 96+555 91+380 2.0 RCC Box
76 96+615 91+440 4.0 RCC Box
77 96+835 91+650 2.0 RCC Box
78 96+975 91+810 1.5 RCC Box
79 97+270 92+090 1.5 RCC Box
80 97+344 92+170 1.5 RCC Box
81 97+446 92+275 2.0 RCC Box
82 97+893 92+665 2.0 RCC Box
83 98+265 93+050 4.0 RCC Box
84 98+432 93+220 1.5 RCC Box
85 99+015 93+750 3.0 RCC Box
86 99+155 93+880 3.0 RCC Box
87 99+302 94+025 2.0 RCC Box
88 99+570 94+330 4.0 RCC Box
89 99+610 94+370 4.0 RCC Box
90 99+715 94+460 1.5 RCC Box
91 99+875 94+670 3.0 RCC Box
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Sl. Existing Design Chainage Proposed Span
No.  Chainage (km) (km) (m) Proposal
92 99+967 94+760 3.0 RCC Box

* All box culverts (excluding the box culverts in cushion) shall be provided with
approach slabs on both sides. Moreover upstream and downstream protection

works,

including connecting stream with the culvert,

catch pits;

baffle

piers/blocks etc. shall be provided which must be ascertained as per the site
conditions and details given in drawings of culvert.

7.2.3

BOX CULVERT DETAILS

Additional new culverts shall be constructed as per particulars given in the table
below:

Sl. Existin Design Chainage Proposed Span
No. | Chainage (gkm) ® (km) ® i (m) P Proposal
1 79+160 75+120 1.5 RCC Box
2 79+260 75+220 1.5 RCC Box
3 79+580 75+625 1.5 RCC Box
4 79+730 75+770 1.5 RCC Box
5 80+375 76+250 1.5 RCC Box
6 80+530 76+420 1.5 RCC Box
7 80+750 76+520 1.5 RCC Box
8 83+495 79+210 1.5 RCC Box
9 84+260 80+080 1.5 RCC Box
10 84+470 80+370 1.5 RCC Box
11 85+585 81+110 2.0 RCC Box
12 85+870 81+280 1.5 RCC Box
13 86+205 81+580 1.5 RCC Box
14 86+625 82+110 1.5 RCC Box
15 87+185 82+470 1.5 RCC Box
16 87+250 82+515 1.5 RCC Box
17 87+560 82+860 1.5 RCC Box
18 88+745 83+930 2.0 RCC Box
19 89+325 84+590 1.5 RCC Box
20 90+145 85+280 1.5 RCC Box
21 91+545 86+590 2.0 RCC Box
22 92+065 87+070 1.5 RCC Box
23 93+210 88+240 1.5 RCC Box
24 94+425 89+310 1.5 RCC Box
25 94+525 89+460 2.0 RCC Box
26 94+775 89+590 1.5 RCC Box
27 94+995 89+770 1.5 RCC Box
28 95+075 89+930 1.5 RCC Box
29 95+265 90+060 2.0 RCC Box
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Sl. Existin Design Chainage Proposed Span

No. | Chainage (gkm) * o) : Pom) Proposal
30 95+350 90+180 1.5 RCC Box
31 95+500 90+420 3.0 RCC Box
32 96+010 90+890 1.5 RCC Box
33 96+135 90+990 1.5 RCC Box
34 97+090 91+920 3.0 RCC Box
35 98+652 93+430 2.0 RCC Box
36 99+440 94+160 2.0 RCC Box

existing culverts shall be undertaken as follows:

[Refer to paragraph 7.22 of the Manual and provide details]

Sl.
No.

Existing
Chainage (km)

Design Chainage

(km)

Proposal

Proposed Span

NIL

7.2.5 Floor protection works shall be as specified in the relevant IRC Codes and

Specifications.

7.3  Bridges
7.3.1 The existing bridges to be re-constructed/widened
(i) The existing bridges at the following locations shall be reconstructed as
new structures:
[Refer to paragraph 7.3 (iv) of the Manual and provide details]
Salient Details of Existing Bridge Adequac
y or
‘a':; g o Otherwis
. £ = - = eof the v
sl. LB”d%’e g z B % & w5 .S Existing E
ocation o _ - S ~ 3 T E
No SE = =€ v S w8 Waterwa
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— on B > oL > 5 Y, o
< © o g F 5 vertical
c ‘T [ g w
g 5 n Clearanc
v o e etc.
NIL

7.3.2 Additional New Bridges

(i)

Minor Bridges

[Specify additional new minor bridges if required, and attach GAD]
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New minor bridges at the following locations on the project highways shall be
constructed. GADs for the new minor bridges are attached in the drawings

folder.
Location
Sl. No. Designed Total Length (m) Remarks
(km)
1 79+888 8.0

(ii) Major bridges
[Specify additional new major bridges if required, and attach GAD]

New major bridges at the following locations on the project highways shall be
constructed. GADs for the new major bridges are attached in the drawings

folder.
Location
Sl. No. Designed Total Length (m) Remarks
(km)

NIL

7.3.3 The railings of existing bridges shall be replaced by crash barriers at the
following locations:

[Refer to paragraph 7.17 (iv) of the Manual and provide details]
SL. No. Location (km) Remarks

Nil

7.3.4 Repairs/replacements of railings/parapets of the existing bridges shall be
undertaken as follows:

[Refer to paragraph 7.17 (v) of the Manual and provide details]

SL. No. Location (km) Remarks

Nil

7.3.5 Drainage system for bridge decks

An effective drainage system for bridge decks shall be provided as specified in
paragraph 7.20 of the Manual

7.3.6 Structures in marine environment

[Refer to paragraph 7.21 of the Manual and specify the necessary measures /
treatments for protecting structures in marine environment, where applicable]
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7.4

7.4.1

7.4.2

7.4.3

7.5

7.5.1

7.6

Rail-road Bridges

Design, construction and detailing of ROB/RUB shall be as specified in section 7
of the Manual. [Refer to paragraph 7.18 of the Manual and specify modification,
if any]

Road over-bridges

Road over-bridges (road over rail) shall be provided at the following level
crossings, as per GAD drawings attached:

Sl No. Location of Level Crossing (km) Length of Bridge (m)
Nil

Road under-bridges

Road under-bridges (road under railway line) shall be provided at the following
level crossings, as per GAD drawings attached:

Location of Level Crossing Number and Length of Span
(km) (m)
Nil

Sl No.

Grade Separated Structures
[Refer to paragraph 7.19 of the Manual]

The grade separated structures shall be provided at the locations and of the
type and length specified in paragraphs 2.9 and 3 of this Annex-I.

Underpasses/Overpasses

There is no Underpass/Overpass proposed on the Project Highway.
Repairs and strengthening of bridges and structures

[Refer to paragraph 7.22 of the Manual and provide details]

The existing bridges and structures to be repaired /strengthened, and the
nature and extent of repairs/strengthening required are given below:

A. Bridges
Sl Loca.tlon Nature and Extent of Repairs/Strengthening to
of Bridge .
No. be Carried out
(km)
Nil 72
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7.7

8.0

8.1

8.2

8.3

B. ROB / RUB
Location
Sl of Nature and Extent of Repairs/Strengthening to
No. ROB/RUB be Carried out
(km)

Nil

C. Overpasses / Underpasses and Other Structures

Sl SLocatlon Nature and Extent of Repairs/Strengthening to
tructure -
No. (km) be Carried out

Nil

List of Major Bridges and Structures

The following is the list of Major Bridges and Structures

Location

Sl No. Design (km)

NIL

TRAFFIC CONTROL DEVICES AND ROAD SAFETY WORKS

Traffic control devices and road safety works shall be provided in accordance

with Section 9 of the Manual.

Specifications of the reflective sheeting [Refer to paragraph 9.2 of the Manual

and specify]

The minimum quantity of Traffic signages and pavement marking are tabulated

here for Package

Traffic Signage’s, Road Marking and other appurtenances unit Quantity
Road Marking on Centre line & Edge sgm 6,908
Direction & Place Identification up to 0.9 sqm sgm 15
Direction & Place Identification more than 0.9 sgm sgm 3

60 cm Equilateral Triangle Number 167
60 cm Circular Number 32

60 cm High Octagon Number 4
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Traffic Signage’s, Road Marking and other appurtenances unit Quantity
60 cm X 45 cm Rectangular Number 16
60 cm X 50 cm Chevron Sign Number 757
Hectometer Stone Number 80
Km stone Number 16
5" km stone Number 4
Boundary Stone (as per clause 13 herein under) Number 204
Road Delineators Number 1,522
Road Marker/ Road Stud Number 10,000
Hazard Marker Number 258
PCC kerbs (duly painted) in bus bays and Islands RmM 163

9.0 ROAD SIDE FURNITURE

9.1 Roadside furniture shall be provided in accordance with the provisions of
Section 11 of the Manual IRC: SP: 73-2007 and corresponding updates as per
IRC:SP 73 -2015

9.2 Overhead traffic signs: location and size
[Refer to paragraph 9.2.5 of the Manual and provide details]

The overhead signs shall be the reflectorized type with high intensity retro-
reflective sheeting conforming to ASTM D 4956-01, type VIII and /or type IX of
micro prismatic type. The retro reflected sheets of Engineering Grade and high
intensity grade (ordinary) shall not be used. The height, lateral clearance, location
and instillation shall be as per relevant clauses of MoRTH specifications. Overhead
sign shall be installed ahead of major intersections and urban areas as per detailed
design requirements.

10.0 COMPULSORY AFFORESTATION

[Refer to Section 11 of the Manual and specify the number of trees which are
required to be planted by the Contractor as compensatory afforestation.]
Minimum 2000 nos. trees with deep and broad roots are required to be planted
for soil conservation, in consultation with the Forest Department and AE for
type and location.
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11.0 HAZARDOUS LOCATIONS

Metal Beam crash barrier length of minimum 2110 (single runner, heavy duty and
W-shape) or equivalent shall be provided at the locations of bridge approaches,
built up sections, high embankments (3.0m and more)and at sharp curves . Heavy
duty metal beam crash barriers shall be provided on this project by the
Construction Contractor at the locations finalized in consultation with NHIDCL.
Typical details of metal crash barrier are given in as per manual. Location of sharp
curves are tabulated below.

Sl Design Chainage (Km) Length Remarks
No. From To (m)
1 76+882.25 76+963.55 82 Radius<40
2 78+063.53 78+150.62 88 Radius<40
3 79+721.80 79+781.44 60 Radius<40
4 79+841.53 79+937.32 96 Radius<40
5 80+335.67 80+395.05 60 Radius<40
6 80+641.05 80+736.00 95 Radius<40
7 81+262.49 81+347.09 85 Radius<40
8 81+809.95 81+872.55 63 Radius<40
9 82+882.55 82+941.87 60 Radius<40
10 83+017.14 83+098.75 82 Radius<40
11 83+662.39 83+725.18 63 Radius<40
12 84+119.54 84+198.33 79 Radius<40
13 84+625.26 84+693.53 69 Radius<40
14 84+773.43 84+853.09 80 Radius<40
15 84+853.09 84+918.88 66 Radius<40
16 84+918.88 85+014.38 96 Radius<40
17 85+161.65 85+200.50 39 Radius<40
18 85+442.08 85+504.84 63 Radius<40
19 86+599.63 86+637.71 39 Radius<40
20 87+445.28 87+511.36 67 Radius<40
21 88+041.33 88+131.64 91 Radius<40
22 88+267.68 88+350.56 83 Radius<40
23 88+657.83 88+718.26 61 Radius<40
24 88+927.93 89+024.31 97 Radius<40
25 89+024.31 89+107.95 84 Radius<40
26 90+482.45 90+559.48 78 Radius<40
27 90+745.02 90+804.39 60 Radius<40
28 91+681.30 91+740.53 60 Radius<40
29 93+697.97 93+761.21 64 Radius<40
Total 2110
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12.0 SPECIAL REQUIREMENT FOR HILL ROADS

In accordance with section 13 of the manual, IRC: SP: 48-1998 and
Recommended practices for Treatment of Embankment and Roadside slopes
for Erosion control (First Revision), IRC: 56-2011 and relevant IRC codes.

12.1 Slope Protection
As the project involves cutting of existing hill slopes, it is imperative that slopes
are stabilized for ensuring longevity of the slope and the road. Slope stability,
erosion control and landslide correction shall be accomplished in accordance with
IRC: SP: 48-1998. Reference may be drawn from IRC: 56-2011.

The minimum quantity of protection work to be taken as below:

Type of Protection Work

Minimum

Protection Work Unit -
Quantity
Parapet Wall having size 0.45mX0.7m with 0.7 m spacing
Rm 6392

between two parapets
Breast wall of PCC/RCC/Gabion/Cement Masonry having

o . Rm 2,814
minimum height of 1.5 m
Retaining Structure on valley side of
PCC/RCC/Gabion/Cement Masonry of varying height RM 7 861

between 1 to 6 metre depending upon the slope with
parapet walls

RE Wall in PCC Rm 11

Subsurface drain with perforated pipe for collection of

seepage water to avoid sinking of pavement Rm 2,078
Seeding and Mulching with Jute Net Sgm  1,67,708
Hydro seeding Sgm  1,61,533
Catch Water Drain (Unlined) Rm 20,400

Note- The Contractor shall be responsible for accurate assessment of the actual
requirement as per site situation & prepare designs for slope protection &
stabilization as per the specifications & standards stipulated in schedule ‘D’ and
submit the same to the AE for review through the proof consultant and implement
it accordingly thereafter.

Any increase in quantity (length, breadth and height) over and above the
tentative quantity as mentioned in above table or change in specifications will
not be considered as change of scope. Therefore contractor shall make thorough
investigation at site and assess the requirement of slope protection and slide prone
zone and other safety features at his own before submission of bid.
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12.1.1 Summary of Retaining Structure on valley side of varying height between 1 to 6
metre depending upon the slope

Sl. No. Height of Retaining Structure | Aggregate Length

1 Upto 2 m 3183

2 2mto4m 3992

3 4mto6m 679

4 Above 6 m 30

12.1.2 Tentative Locations and Length
Sl. No. From Design Chainage To Design Chainage Length (m)
(in m) (in m)

1 75+000 75+055 55
2 75+475 75+500 25
3 75+505 75+626 121
4 75+787 75+815 28
5 75+862 75+915 53
6 76+165 76+173 8
7 76+177 76+245 68
8 76+385 76+495 110
9 76+557 76+607 50
10 76+635 76+645 10
11 76+805 76+815 10
12 77+745 77+765 20
13 78+095 78+115 20
14 78+283 78+304 21
15 78+647 78+665 18
16 78+684 78+689 5
17 79+393 79+451 58
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18 79+615 79+665 50
19 79+713 79+793 81

20 79+875 79+895 20
21 79+905 79+982 77
22 79+995 80+045 50
23 80+055 80+215 160
24 80+285 80+335 50
25 80+474 80+504 29
26 80+535 80+586 51

27 80+665 80+695 30
28 80+775 80+805 30
29 80+815 80+884 69
30 80+889 80+944 55
31 80+985 81+005 20
32 81+015 81+055 40
33 81+075 81+175 100
34 81+235 81+266 31

35 81+385 81+405 20
36 81+435 81+445 10
37 81+473 81+478 5

38 81+495 81+545 50
39 81+582 81+604 22
40 81+625 81+655 30
1 81+685 81+719 34
42 81+765 81+815 50
43 81+955 82+015 60
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44 82+045 82+055 10
45 82+075 82+119 44
46 82+155 82+205 50
47 82+225 82+235 10
48 82+255 82+375 120
49 82+385 82+535 150
50 82+595 82+615 20
51 82+685 82+715 30
52 82+725 82+755 30
53 82+795 82+855 60
54 82+895 83+145 250
55 83+165 83+194 29
56 83+205 83+235 30
57 83+305 83+384 79
58 83+415 83+500 85
59 83+505 83+525 20
60 83+545 83+555 10
61 83+655 83+685 30
62 83+729 83+875 146
63 83+915 83+948 33
64 83+955 84+005 50
65 84+025 84+065 40
66 84+125 84+185 60
67 84+194 84+200 6

68 84+205 84+285 80
69 84+295 84+325 30
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70 84+364 84+381 17
71 84+386 84+390 4

72 84+393 84+415 22
73 84+425 84+435 10
74 84+465 84+785 320
75 84+886 85+005 119
76 85+025 85+045 20
77 85+085 85+103 18
78 85+158 85+197 39
79 85+265 85+285 20
80 85+325 85+335 10
81 85+462 85+500 38
82 85+505 85+545 40
83 85+615 85+723 108
84 85+754 85+795 41

85 85+875 85+897 23
86 85+975 85+994 19
87 86+005 86+024 19
88 86+124 86+255 131
89 86+279 86+325 46
90 86+365 86+405 40
91 86+415 86+455 40
92 86+494 86+498 4

93 86+505 86+545 40
94 86+605 86+651 46
95 86+705 86+785 80
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96 86+855 86+872 17
97 87+275 87+325 50
98 87+365 87+389 24
99 87+434 87+495 61
100 87+514 87+536 23
101 87+635 87+685 50
102 87+725 87+795 70
103 87+805 87+935 130
104 87+941 88+105 164
105 88+115 88+143 28
106 88+175 88+235 60
107 88+252 88+284 32
108 88+655 88+685 30
109 88+805 88+825 20
110 88+835 88+915 80
111 88+965 89+165 200
112 89+198 89+235 37
113 89+273 89+315 42
114 89+335 89+395 60
115 89+424 89+442 18
116 90+175 90+185 10
117 90+237 90+245 7
118 90+405 90+445 40
119 90+495 90+515 20
120 90+525 90+555 30
121 90+675 90+835 160
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122 90+845 90+875 30
123 90+905 90+955 50
124 91+015 91+024 9

125 91+045 91+065 20
126 91+095 91+105 10
127 91+145 91+154 9

128 91+195 91+245 50
129 91+325 91+435 110
130 91+615 91+665 50
131 91+695 91+815 120
132 91+855 91+946 91

133 92+145 92+205 60
134 92+245 92+255 10
135 92+275 92+325 50
136 92+335 92+392 56
137 92+397 92+405 8

138 92+425 92+475 50
139 92+585 92+625 40
140 92+918 92+927 9

141 93+016 93+045 29
142 93+055 93+125 70
143 93+155 93+172 17
144 93+275 93+325 50
145 93+382 93+433 50
146 93+454 93+485 32
147 93+695 93+725 30
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148 93+865 93+965 100
149 93+980 93+985 5
150 93+995 94+080 85
151 94+115 94+135 20
152 94+195 94+315 120
153 94+375 94+425 50
154 94+605 94+645 40
155 94+735 94+805 70
156 94+845 94+886 41
157 94+925 94+962 37
Total 7861
12.1.3 Reinforced Earth Wall
The locations for providing RE wall are listed in the table below.
Improvement Proposals: Reinforced Earth Wall Length
S. No. From Chainage To Chainage Length (m)
(in m) (in m)

1 81+405 81+435 30

2 85+994 86+005 11
Total 80

12.1.4 Subsurface Drains: Location of Subsurface drain with perforated pipe are
provided at water seepage locations for collection of seepage water to avoid
sinking of pavement

Water Seepage Locations

SlL. No. Existing Location New Design Chainage
From From
1 83+750 79+510
2 84+200 79+880
3 85+350 80+670
) 86+100 81+400
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5 92+700 87+730
6 94+280 89+210
7 98+275 93+030
8 98+880 93+620
9 99+050 93+750
10 99+250 93+940
11 99+450 94+130
12 99+580 94+270
13 99+610 94+350

12.2 ROAD LAND BOUNDARY (Clause 12.2 IRC SP: 73 : 2015)

Road land (ROW) boundary shall be demarcated by putting RCC boundary pillars of
size 60cm x 15cm x 15 cm embedded in concrete (as per IRC:25) along the Project
Highway at 50 m interval on both sides. All the components used in delineating
road land boundary shall be aesthetically pleasing, sturdy and vandal proof. The
road land boundary shall be demarcated in consultation with NHIDCL.

12.3 Disposal of Debris: - As per Manual
13.0 CHANGE OF SCOPE

The size of Structures, bridges, culverts and slope protection works
whatsoever in terms of retaining wall, breast wall, gabion wall, RE wall,
chute drain, catch pit, baffle piers/blocks etc. under special requirement of
hill slope specified hereinabove shall be treated as an approximate
assessment. The actual lengths, heights and widths as required on the basis
of detailed investigations shall be determined by the Contractor in
accordance with the Specifications and Standards. Any variations in the
lengths, heights and widths and specifications in this Schedule-B shall not
constitute a Change of Scope, save and except any variations in the length,
height and width arising out of a Change of Scope expressly undertaken in
accordance with the provisions of Article 13.
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SCHEDULE - D
(See Clause 2.1)

SPECIFICATIONS AND STANDARDS
1. Construction

The Contractor shall comply with the Specifications and Standards set forth in
Annex - | of this Schedule - D for construction of the Project Highway.

2. Design Standards

The Project Highway including Project Facilities shall confirm to design
requirements set out in the following documents:

Two Lane Manual (IRC: SP 73 - 2015) of Specifications and Standards for Two
Laning published by IRC and Hill Road Manual IRC SP 48:1998
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Annex - |
(Schedule - D)

Specifications and Standards for Construction
1 Specifications and Standards

All materials, works and construction operations shall confirm to the Two Lane
Manual (IRC: SP 73 - 2015) of Specifications and Standards for Two Laning (IRC:
SP: 73 - 2015), referred as the Two Lane Manual (IRC: SP: 73 - 2015), and
MORTH Specifications for Road and Bridge Works (Fifth Edition) with upto date
amendments/modifications/additions, IRC: SP: 48-1998 and IRC 56-2011. Where
the specification for a work is not given, Good Industry Practice shall be
adopted to the satisfaction of the Authority’s Engineer.

2 Deviations from the Specifications and Standards

2.1 The terms ‘Concessionaire’, ‘Independent Engineer’ and ‘Concession
Agreement’ used in the Two Lane Manual (IRC: SP 73- 2015) shall be deemed to
be substituted by the terms ‘Contractor’, ‘Authority’s Engineer’ and
‘Agreement’ respectively.

2.2 Notwithstanding anything to the contrary contained in the Paragraph 1 above,
the following Specifications and Standards shall apply to the Project Highway,
and for purposes of this Agreement, aforesaid Specifications and Standards of
following clauses shall be deemed to be amended to the extent set forth below:

S. Clause Provision as per Modified Provision
No. Manual
( IRC:SP:73-2015)

1 2.2 Design Speed: Ruling or = Design speed shall be 30 km/h
minimum Design speed for project highway where the
shall be followed radius is less than 40m. The

same is mentioned in the Plan &
Profile  drawings given in
Annexure-Illl of Schedule A.

2 2.7.2 Roadway Width: On horizontal Curves with radius
On horizontal curves up to 300 m width of pavement
with radius up to 300 m | and roadway shall be increased
width of pavement and as per Plan & Profile drawings
roadway shall be given in Annexure - |ll of
increased as per Table Schedule A
2.4

3 2.9.4 Radius of Horizontal Radius of Horizontal curves shall
Curves: be as per the alignment plan

shown in Plan & Profile drawings
given in  Annexure-lll  of
Schedule A.
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S. Clause Provision as per Modified Provision
No. Manual
( IRC:SP:73-2015)
4 2.6 Type of Shoulder in As given in Schedule B
open country
5 5.1 Pavement crust As given in Schedule B
thickness
6 7.3 (ii)) . New Bridges: The minimum width of footpath
clear of crash barrier and
railings shall be 1.3 m as
detailed in GAD drawings for
Bridges as per Annexure-lll of
Schedule A.
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SCHEDULE - H
(See Clauses 10.1.4 and 19.3)

Contract Price Weightages

1.1 The Contract Price for this Agreement iS RS. c.cceeeeerrenranennns /-

1.2 Proportions of the Contract Price for different stages of Construction of the Project

Highway shall be as specified below:

ITEM WEIGHT | STAGE OF PAYMENT PERCENTAGE
AGE IN WEIGHTAGE
PERCEN
TAGE TO
THE
CONTRA
CT
PRICE
1 2 3 5
Road works | 69.27% A- Widening and strengthening of existing
including road
Culverts, (1) Earthwork upto top of the Sub-grade 15.56%
widening inctjdir:jg Iexc(_alvat(igtc)n irt1)bs_oiI/ soft rock/ hard
; rock and clearing & grubbing
2? (cﬂ:u'\lfeeﬁ[:lr (2) Sub-Base Course. 3.69%
(3) Non Bituminous Base Course. 5.36%
(4) Bituminous Base Course 3.13%
(5) Wearing Coat. 2.01%
(6) Widening and repair of culverts 0.00%
(7) Hard Shoulder 1.31%
B.1- Reconstruction/New 2 lane
realignment/bypass (Flexible pavement)
(1) Earthwork upto top of the Sub-grade 11.45%
including excavation in soil/ soft rock/ hard
rock and clearing & grubbing
(2) Sub-Base Course. 1.39%
(3) Non Bituminous Base Course. 2.02%
(4) Bituminous Base Course 1.18%
(5) Wearing Coat. 0.76%
(6) Hard Shoulder 0.51%
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B.2- Reconstruction/New 2 lane
realignment/bypass (Rigid pavement)
(1) Earthwork upto top of the Sub-grade 0.00%
including excavation in soil, soft rock and hard
rock including clearing & grubbing with
required site clearance etc.
(2) Sub-Base Course. 0.00%
(3) Dry Lean Concrete (DLC) Course 0.00%
(4) Pavement Quality Control (PQC) Course 0.00%
C.1-Reconstruction  /New  Service road
(Flexible Pavement)
(1) Earthwork upto top of the Sub-grade 0.00%
including excavation in soil/ soft rock/ hard
rock and clearing & grubbing
(2) Sub-Base Course. 0.00%
(3) Non Bituminous Base Course. 0.00%
(4) Bituminous Base Course 0.00%
(5) Wearing Coat. 0.00%
C.2-Reconstruction /New Service road (Rigid
Pavement)
(1) Earthwork upto top of the Sub-grade 0.00%
including excavation in soil, soft rock and hard
rock including clearing & grubbing with
required site clearance etc.
(2) Sub-Base Course. 0.00%
(3) Dry Lean Concrete (DLC) Course 0.00%
(4) Pavement Quality Control (PQC) Course 0.00%
D-Re-construction and New culverts on
existing road, realignment, bypasses.
(1) Culverts (Length < 6m) 20.90%
Minor 2.14% A.1-Widening and Repair of Minor Bridges
Bridges (length>6m and <60m)
/Underpasses/
Overpasses
(1) Minor Bridges 0.00%
A.2-New Minor Bridges (length >6m and
<60m)
(1) Foundation + Sub Structure : On 1.62%
completion of the foundation work including
foundations for wing and return walls,
abutments, piers up to the abutment/pier cap
(2) Super Structure: On completion of the 0.16%
super structure in all respects including
wearing coat, bearings, expansion joints, hand
rails, crash barriers, road signs & markings,
tests on completion etc. complete in all respect.
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(3) Approaches: On completion of approaches
including Retaining walls, stone pitching,
protection works complete in all respect and fit
for use.

0.36%

(4) Guide Bunds and River Training Works:
On completion of Guide Bunds and river
Training works complete in all respects.

0.00%

B.1-Widening and
underpasses/overpasses

Repair of

(1) Underpasses / Overpasses

0.00%

B.2-New Underpasses / Overpasses

(1) Foundation + Sub Structure : On
completion of the foundation work including
foundation for wing and return walls,
abutments, piers upto the abutment/pier cap

0.00%

(2) Super Structure: On completion of the
super structure in all respects including
wearing coat, bearing, expansion joints, hand
rails, crash barriers, road signs & markings,
tests on completion etc. Complete in all
respect.

Wearing Coat (a) in case of overpass-wearing
coat including expansion joints complete in all
respects as specified and (b) in case of
underpass-rigid pavement including drainage
facility complete in all respects as specified.

0.00%

(3) Approaches: On completion of approaches
including Retaining walls/ Reinforced Earth
walls, stone pitching, protection works
complete in all respect and fit for use.

0.00%

Major Bridge
(length >60m
works and
ROB/RUB/ele
vated sections
[flyovers
including
vaiducts, if
any

0.00%

A.1-Widening and repairs of Major Bridges

(1) Foundation

0.00%

(2) Sub-structure

0.00%

(3) Super-structure (including bearings)

0.00%

(4) Wearing Coat including expansion joints

0.00%

(5) Miscellaneous items like hand rails, crash
barriers, road marking etc

0.00%

(6) Wing walls/return walls

0.00%

(7) Guide Bunds, River Training works etc

0.00%

(8) Approaches (including Retaining walls,
stone pitching and protection works)

0.00%

A.2-New Major Bridges

(1) Foundation

0.00%

(2) Sub-structure

0.00%
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(3) Super-structure (including bearings) 0.00%
(4) Wearing Coat including expansion joints 0.00%
(5) Miscellaneous items like hand rails, crash 0.00%
barriers, road markings etc

(6) Wing walls/return walls 0.00%
(7) Guide Bunds, River Training works etc 0.00%
(8) Approaches (including Retaining walls, 0.00%

stone pitching and protection works)
B.1-Widening and Repair of

(a) ROB
(b) RUB
(1) Foundation 0.00%
(2) Sub-structure 0.00%
(3) Super-structure (including bearings) 0.00%
(4) Wearing Coat (a) in case of ROB-wearing 0.00%

coat including expansion joints complete in all
respects as specified and (b) in case of RUB-
rigid pavement under RUB including drainage
facility complete in all respects as specified

(5) Miscellaneous items like hand rails, crash 0.00%
barriers, road markings etc

(6) wing walls/return walls 0.00%
(7) Approaches (including Retaining walls, 0.00%
stone pitching and protection works)

B.2-New ROB/RUB

(a) ROB
(b) RUB
(1) Foundation 0.00%
(2) Sub-structure 0.00%
(3) Super-structure (including bearings) 0.00%
(4) Wearing Coat (a) in case of ROB-wearing 0.00%

coat including expansion joints complete in all
respects as specified and (b) in case of RUB-
rigid pavement under RUB including drainage
facility complete in all respects as specified

5) Miscellaneous items like hand rails, crash 0.00%
parriers, road markings etc
(6) Wing walls/return walls 0.00%
(7)  Approaches  (including  Retaining 0.00%

walls/Reinforced Earth wall, stone pitching and
protection works)

C.1-Widening and repair of Elevated
Section/Flyovers/Grade Separators

(1) Foundation 0.00%
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(2) Sub-structure 0.00%
(3) Super-structure (including bearings) 0.00%
(4) Wearing Coat including expansion joints 0.00%
(5) Miscellaneous items like hand rails, crash 0.00%
barriers, road markings etc
(6) Wing walls/return walls 0.00%
(7)  Approaches  (including  Retaining 0.00%
walls/Reinforced Earth wall, stone pitching and
protection works)
C.2-New Elevated Section/Flyovers/Grade
Separators
(1) Foundation 0.00%
(2) Sub-structure 0.00%
(3) Super-structure (including bearings) 0.00%
(4) Wearing Coat including expansion joints 0.00%
(5) Miscellaneous items like hand rails, crash 0.00%
barriers, road markings etc
(6) wing walls/return walls 0.00%
(7)  Approaches  (including  Retaining 0.00%
walls/Reinforced Earth wall, stone pitching and
protection works)

Other Works | 28.59%
()Toll Plaza 0.00%
(ii)Road side drains 1.60%
(iii) Road signs, markings, Km stones, Safety
devices etc.
(a) Pavement Markings 1.01%
(b) Crash Barriers/ W metal crash Barriers 0.36%
(c) Road/Traffic Sign 0.26%
(d) Road Boundary stones, km Stones, 5th km 0.02%
stones and hectometer stones, rumble strip,
other items etc.
(e) Traffic blinker LED delineators, studs, 1.13%
reflective pavement markers, tree reflectors
(f) Road furniture (overhead signboard etc.) 0.00%
(iv)Project facilities
(a)Bus bays / Bus Shelter 0.04%
(b) Junctions (Major & Minor) 0.43%
(c) Others including Cable duct & Lighing on 0.00%
Bridges, etc.
(v) Road side Plantation 0.01%
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(vi) Repair of protection works other than 0.00%
approaches to the bridges, elevated sections/
flyovers/grade separators and ROBs /RUBs
(vii) Safety and traffic management during 0.00%
construction
(viii) Slope Protection Works as special
requirement for hill road
(a) Hydro Seeding 0.14%
(b)Seeding and Mulching with Jute net 2.73%
(c) Catch water Drains 0.07%
(d) Retaining Structure on valley side of 16.77%
PCC/RCC/Gabion/Cement Masonry of varying
height between 1 to 6 metre with parapet walls
(e) Reinforced Earth wall 0.09%
() Breast wall with PCC/RCC/Gabion/ 3.33%
Cement Masonry
(9) Sub Surface drain with perforated pipe 0.06%
(h) Parapet wall 0.54%
Total % 100.00%
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1.3 Procedure of estimating the value of work done.
1.3.1 Road works
Procedure for estimating the value of road work done shall be as follows:
TABLE 1.3.1
STAGE OF PAYMENT PERCENTAGE PAYMENT PROCEDURE
WEIGHTAGE
A- Widening and strengthening of Unit of measurement is linear length.
existing road Payment of each stage shall be made on
(1) Earthwork upto top of the Sub- 15.56%o | pro rata basis on completion of a stage in a
grade including excavation in soil/ length of not less than 10 (ten) percent of
soft rock/ hard rock and clearing & the total length.
grubbing Further, If existing road length (excluding
bypasses, re-alignment, structure) is say
(2) Sub-Base Course. 3.69% | ‘L’ Km and the unencumbered length
CT— 5 along the existing road as handed over on
(3) Non Bituminous Base Course. 5.36% | 0 appointed date is ‘L1° Km and the
(4) Bituminous Base Course 3.13% | balance length i.e. ‘L2° Km (L-L1) is to be
(5) Wearing Coat. 2.01% | handed over on a later date as per the

memorandum signed under provision of
clause 8.2.1 of the contract document, then
the stage payment shall be worked out for
the ‘L1’ Km length handed over on the
appointed date. The stage payment for the
remaining ‘L.2> Km shall be worked out on
prorate basis from the date of handing over
of such length.

(6) Widening and repair of culverts 0.00% | Cost of completed culverts shall be
determined pro rata basis with respect to
the total no. of culverts. The payment shall
be made on the completion of at least five
culverts.

(7) Hard Shoulder 1.31% | Unit of measurement is linear length.
Payment of each stage shall be made on
pro rata basis on completion of a stage in a
length of not less than 10 (ten) percent of
the total length.

Further, If existing road length (excluding
bypasses, re-alignment, structure) is say
‘L> Km and the unencumbered length
along the existing road as handed over on
the appointed date is ‘L1 Km and the
balance length i.e. ‘L2’ Km (L-L1) is to be
handed over on a later date as per the
memorandum signed under provision of
clause 8.2.1 of the contract document, then
the stage payment shall be worked out for
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the ‘L1’ Km length handed over on the
appointed date. The stage payment for the
remaining ‘L2’ Km shall be worked out on
prorate basis from the date of handing over
of such length.

B.1- Reconstruction/New 2lane
realignment/bypass (Flexible
pavement)

(1) Earthwork upto top of the Sub-
grade including excavation in soil/
soft rock/ hard rock and clearing &
grubbing

11.45%

Unit of measurement is linear length.
Payment of each stage shall be made on
pro rata basis on completion of a stage in a
length of not less than 10 (ten) percent of
the total length.

Further, Unit of Measurement is linear
length of each Bypass/ realignment
(excluding structures) and payment of each

(2) SUb'B‘?‘SG C_ourse. 1.39% stage shall be made on prorate basis on

(3) Non Bituminous Base Course. 2.02% completion of a stage in a length of not

(4) Bituminous Base Course 1.18% | |ess than 10 (ten) percent of the total length

(5) Wearing Coat. 0.76% | of each bypass/ realignment taken

(6) Hard Shoulder 0.51% | separately.

B.2- Reconstruction/New 2lane Unit of measurement is linear length.

realignment/bypass (Rigid Payment of each stage shall be made on

pavement) pro rata basis on completion of a stage in

(1) Earthwork upto top of the Sub- 0.00% | full length or 5(five) km. length, whichever

grade including excavation in soil/ is less.

soft rock/ hard rock and clearing & Further, Unit of Measurement is linear

grubbing length of each Bypass/ realignment
(excluding structures) and payment of each

(2) Sub-Base Course. 0.00% | stage shall be made on prorate basis on

(3) Dry Lean Concrete (DLC) 0.00% | completion of a stage in full length or 5

Course (Five) Km length of each bypass/

(4) Pavement Quality Control (PQC) 0.00% | realignment taken separately.

Course

C.1-Reconstruction /New Service Unit of measurement is linear length.

road (Flexible Pavement) Payment of each stage shall be made on

(1) Earthwork upto top of the Sub- 0.00% | Pro rata basis on completion of a stage in

grade including excavation in soil/ full length or 5(five) km. length, whichever

soft rock/ hard rock and clearing & is less.

grubbing

(2) Sub-Base Course. 0.00%

(3) Non Bituminous Base Course. 0.00%

(4) Bituminous Base Course 0.00%

(5) Wearing Coat. 0.00%

C.2-Reconstruction /New Service Unit of measurement is linear length.

road (Rigid Pavement) Payment of each stage shall be made on

(1) Earthwork upto top of the Sub- 0.00% | pro rata basis on completion of a stage in

grade including excavation in soil,
soft rock and hard rock including
clearing & grubbing with required
site clearance etc.

full length or 5(five) km. length, whichever
is less.
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(2) Sub-Base Course. 0.00%

(3) Dry Lean Concrete (DLC) 0.00%

Course

(4) Pavement Quality Control (PQC) 0.00%

Course

D-Re-construction and New Cost of each culvert shall be determined on
culverts on  existing  road, pro rata basis with respect to the total
realignment, bypasses. number of culverts. Payment shall be made
(1) Culverts (Length < 6m) 20.90% | on the completion of at least five culverts.

@. For example, if the total length of bituminous work to be done is 100 km, the cost per km
of bituminous work shall be determined as follows:
Cost per km = P x weightage for road work x weightage for bituminous work x (1/L)

Where P= Contract Price

L = Total length in km

Similarly, the rates per km for other stages shall be worked out accordingly.

Note: The length affected due to law and order problems or litigation during execution due
to which the contractor is unable to execute the work, may be deducted from the total
project length for payment purposes. The total length calculated here is only for payment
purposes and will not affect and referred in other clauses of the contract Agreement.
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1.3.2 Minor Bridge and Underpasses/Overpasses

Procedure for estimating the value of Minor Bridge and Underpasses/Overpasses shall be as

stated in table 1.3.2;

TABLE 1.3.2
STAGE OF PAYMENT PERCENTAG | PAYMENT PROCEDURE
E
WEIGHTAGE
A.1-Widening and Repair of Cost of each minor bridge shall be determined
Minor Bridges (length>6m and 0.00% | on pro rata basis with respect to the total

<60m)

linear length of the minor bridges. Payment
shall be made on the completion of widening
& repair works of a minor bridge.

A.2-New Minor Bridges (length >6m and <60m)

(i) Foundation + Sub Structure
: On completion of the foundation
work including foundation for
wing and return walls, abutments,
piers upto the abutment/pier cap

1.62%

(i) Foundation + Sub Structure : Cost of
each minor bridge shall be determined on pro
rata basis with respect to the total linear
length(m) of the minor bridges. Payment
against foundation + sub structure shall be
made on pro rata basis on completion of a
stage i.e not less than 25% of the scope of
foundation + sub structure of each bridge
subject to completion of at least two
foundations along with sub structure up to
abutment/pier cap level of each bridge.

In case where load testing is required for
foundation, the trigger of first payment shall
include load testing also where specified.

(i) Super Structure : On
completion of the super structure
in all respects including wearing
coat, bearing, expansion joint,
hand rail, crash barriers, road
signs & markings, tests on
completion etc. Complete in all
respect.

0.16%

(ii) Super Structure: Payment shall be made
on pro rata basis on completion of a stage i.e
completion of super structure of at least one
span in all respects as specified in the column
of "Stage of Payment" in this sub clause.

(iii) Approaches: On completion
of approaches including
Retaining walls, stone pitching,
protection works complete in all
respect and fit for use.

0.36%

(iii) Approaches: Payment shall be made on
pro rata basis on completion of a stage i.e
completion of approaches in all respect as
specified in the column of "Stage of Payment"
in this sub clause.

(iv) Guide Bunds and River
Training Works: On
completion of Guide Bunds and
river Training works complete in
all respects.

0.00%

(iv) Guide Bunds and River Training
Works: Payment shall be made on pro rata
basis on completion of a stage i.e completion
of Guide Bunds and River Training Works in
all respects as specified.
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B.1-Widening and Repair of
underpasses/ overpasses

0.00%

Cost of each underpass/overpass shall be
determined on pro rata basis with respect to
the  total linear  length  of  the
underpasses/overpasses.

Payment shall be made on the completion of
widening &  repair works of a
underpass/overpass

B.2-New Underpasses / Overpasses

(i) Foundation + Sub Structure
: On completion of the foundation
work including foundation for
wing and return walls, abutments,
piers up to the abutment/pier cap

0.00%

(i) Foundation + Sub Structure : Cost of
each Underpass/Overpass shall be determined
on pro rata basis with respect to the total
linear length (m) of the
Underpasses/Overpasses. Payment against
foundation + sub structure shall be made on
pro rata basis on completion of a stage i.e not
less than 25% of the scope of foundation +
sub structure of each underpasses/overpasses
subject to completion of at least two
foundation along with sub structure up to
abutment/pier cap level each
underpass/overpass.

In case where load testing is required for
foundation, the trigger of first payment shall
include load testing also where specified.

(i) Super Structure : On
completion of the super structure
in all respects including wearing
coat, bearing, expansion joint,
hand rail, crash barriers, road
signs & marking, tests on
completion etc. Complete in all
respect.

Wearing Coat (a) in case of
overpass-wearing coat including
expansion joints complete in all
respects as specified and (b) in
case of underpass-rigid pavement
including drainage  facility
complete in all respects as
specified as specified.

0.00%

(ii) Super Structure: Payment shall be made
on pro rata basis on completion of a stage i.e
completion of super structure of at least one
span in all respects as specified in the column
of " Stage of Payment" in this sub clause.

(iii) Approaches: On completion
of approaches including
Retaining walls/ Reinforced Earth
walls, stone pitching, protection
works complete in all respect and
fit for use.

0.00%

(iii) Approaches: Payment shall be made on
pro rata basis on completion of stage i.e
completion of approaches in all respect as
specified.
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1.3.3 Major Bridge works, ROB/RUB and Structures.

Procedure for estimating the value of Major Bridge works, ROB/RUB and Structures shall
be as stated in table 1.3.3:

TABLE 1.3.3
STAGE OF PERCENTA | PAYMENT PROCEDURE
PAYMENT GE
WEIGHTAG
E
A.1-Widening and repairs of Major Bridges

(i) Foundation

0.00%

(i) Foundation: Cost of each Major Bridge shall be
determined on pro rata basis with respect to the total
linear length (m) of the Major Bridge. Payment against
foundation shall be made on pro rata basis on completion
of a stage i.e not less than 25% of the scope of foundation
of the major bridge subject to completion of atleast two
foundation of the Major Bridge.
In case where load testing is required for foundation, the
trigger of first payment shall include load testing also
where specified.

(i) Sub-structure

0.00%

(ii) Sub Structure : Payment against Sub Structure shall
be made on pro rata basis on completion of a stage i.e not
less than 25% of the scope of sub structure of the major
bridge subject to completion of atleast two sub structure
of abutment/piers upto abutment/pier cap level of the
major bridge.

(iii) Super-structure
(including bearings)

0.00%

(iii) Super Structure: Payment shall be made pro rata
basis on completion of a stage i.e completion of super
structure including bearings of atleast one span in all
respect as specified.

(iv) Wearing Coat
including expansion
joints

0.00%

(iv) Wearing Coat: Payment shall be made on
completion of wearing coat including expansion joint
complete in all respects as specified.

(v) Miscellaneous items
like hand rails, crash
barriers, road markings
etc

0.00%

(v) Miscellaneous Payment shall be made on
completion of all miscellaneous work like hand rail,
crash barriers, road marking etc. complete in all respect
as specified.

(vi) wing walls/return
walls

0.00%

(vi) Wing walls/return walls: Payments shall be made
on completion of all wing walls/return walls complete in
all respects as specified.

(vii) Guide Bunds, River
Training works etc

0.00%

(vii) Guide Bunds, River Training works: Payments
shall be made on completion of all guide bunds/river
training works etc. complete in all respects as specified.
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(viii) Approaches 0.00% | (viii) Approaches: Payments shall be made on

(including Retaining completion of both approaches including stone pitching,

walls, stone pitching and protection works, etc. complete in all respect as specified.

protection works)

A.2-New Major Bridges

(i) Foundation 0.00% | (i) Foundation: Cost of each Major Bridge shall be
determined on pro rata basis with respect to the total
linear length (m) of the Major Bridge. Payment against
foundation shall be made on pro rata basis on completion
of stage i.e not less than 25% of the scope of foundation
of the major bridge subject to completion of at least two
foundation of the major bridge.
In case where load testing is required for foundation, the
trigger of first payment shall include load testing also
where specified.

(i) Sub-structure 0.00% | (ii) Sub Structure: Payment against Sub-structure shall
be made on pro rata basis on completion of a stage i.e not
less than 25% of scope of sub structure of the major
bridge subject to completion of atlest two sub structure of
abutment/piers upto abutment/pier cap level of the major
bridge.

(iii) Super-structure 0.00% | (iii) Sup Structure : Payment shall be be made on pro

(including bearings) rata basis on completion of a stage i.e completion of
super structure including bearing of atleast one span in all
respects as specified.

(iv) Wearing Coat 0.00% | (iv) Wearing Coat: Payment shall be made on

including expansion completion of wearing coat including expansion joint

joints complete in all respects as specified.

(v) Miscellaneous items 0.00% | (v) Miscellaneous : Payment shall be made on

like hand rails, crash completion of all miscellaneous work like hand rail,

barriers, road markings crash barriers, road marking etc. Complete in all respects
etc as specified.

(vi) wing walls/return 0.00% | (vi) Wing walls/Return walls : Payment shall be made

walls on completion of all wing walls/return walls complete in
all respects as specified.

(vii) Guide Bunds, River 0.00% | (vii) Guide Bunds, River Training works : Payment

Training works etc shall be made on completion of all guide bunds/river
training works etc. complete in all respects as specified.

(viii) Approaches 0.00% | (viii) Approaches: Payment shall be made on completion

(including Retaining
walls, stone pitching and
protection works)

of both approaches including stone pitching, protection
works, etc complete in all respects as specified.

B.1-Widening and Repair of
(a) ROB
(b) RUB
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(i) Foundation

0.00%

(i) Foundation: Cost of each ROB/RUB shall be
determined on pro rata basis with respect to the total liner
length (m) of the ROBs/RUBs. Payment against
foundation shall be made on pro rata basis on completion
of a stage i.e not less than 25% of the scope of foundation
of the ROB/RUB subject to completion of at least two
foundations of the ROB/RUB.
In case where load testing is required for foundation, the
trigger of first payment shall include load testing also
where specified.

(i) Sub-structure

0.00%

(if) Sub Structure: Payment against sub structure shall
be made on pro rata basis on completion of a stage i.e not
less than 25% of the scope of sub structure of the
ROB/RUB subject to completion of atleast two sub
structure of abutments/piers upto abutment/pier cap level
of the ROB/RUB.

(iii) Super-structure
(including bearings)

0.00%

(iii) Super Structure : Payment shall be made on pro
rata basis on completion of a stage i.e completion of
super structure including bearing of atleast one span in all
respects as specified.

(iv) Wearing Coat
including expansion joints
in case of ROB. In case of
RUB, rigid pavement
under RUB including
drainage facility as
specified

0.00%

(iv) Wearing Coat : Payment shall be made on
completion of (a) in case of ROB-wearing coat including
expansion joints complete in all respects as specified and
(b) in case of RUB-rigid pavement under RUB including
drainage facility complete in all respects as specified as
specified.

(v) Miscellaneous items
like hand rails, crash
barriers, road markings etc

0.00%

(v) Miscellaneous: Payment shall be made on
completion of all miscellaneous work like hand rail,
crash barriers, road marking etc. Complete in all respects
as specified.

(vi) wing walls/return walls

0.00%

(vi) Wing walls/return walls: Payment shall be made on
completion of all wing walls/return walls complete in all
respects as specified.

(vii) Approaches
(including Retaining walls,
stone pitching and
protection works

0.00%

(vii) Approaches: Payment shall be made on completion
of both approaches including stone pitching, protection
works, etc complete in all respect as specified.

B.2-New ROB/RUB
(a) ROB
(b) RUB

“Construction of two-Lane with hard shoulders of Chakabama - Zunheboto Road on EPC basis from
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length -20.000 Km)
in the state of Nagaland under SARDP-NE Phase A”

Request for Proposal-Bid Document
Schedules




National Highways & Infrastructure Development Corporation Ltd.

Request for Proposal-Bid Document
Schedules

(i) Foundation 0.00% | (i) Foundation: Cost of each ROB/RUB shall be
determined on pro rata basis with respect to the total liner
length (m) of the ROBs/RUBs. Payment against
foundation shall be made on pro rata basis on completion
of a stage i.e not less than 25% of the scope of foundation
of the ROB/RUB subject to completion of atleast two
foundations of the ROB/RUB.
In case where load testing is required for foundation, the
trigger of first payment shall include load testing also
where specified.

(i) Sub-structure 0.00% | (ii) Sub Structure : Payment against sub structure shall
be made on pro rata basis on completion of a stage i.e not
less than 25% of the scope of sub structure of the
ROB/RUB subject to completion of atleast two sub
structures of abutments/piers upto abutment/pier cap
level of the ROB/RUB.

(iii) Super-structure 0.00% | (iii) Super Structure: Payment shall be made on pro rata

(including bearings) basis on completion of a stage i.e completion of super
structure including bearing of atleast one span in all
respects as specified.

(iv) Wearing Coat 0.00% | (iv) Wearing Coat : Payment shall be made on

including expansion joints completion of (a) in case of ROB-wearing coat including

in case of ROB. In case of expansion joints complete in all respects as specified and

RUB, rigid pavement (b) in case of RUB-rigid pavement under RUB including

under RUB including drainage facility complete in all respects as specified as

drainage facility as specified.

specified

(v) Miscellaneous items 0.00% | (v) Miscellaneous Payment shall be made on

like hand rails, crash completion of all miscellaneous work like hand rail,

barriers, road marking etc crash barriers, road marking etc. Complete in all respects
as specified.

(vi) wing wall/return walls 0.00% | (vi) Wing walls/return walls : Payment shall be made
on completion of all wing walls/return walls complete in
all respects as specified.

(vii) Approaches 0.00% | (vii) Approaches : Payment shall be made on completion

(including Retaining of both approaches including stone pitching, protection

walls/Reinforced Earth
wall, stone pitching and
protection work

works, etc complete in all respect as specified.

C.1-Widening and repairs of Elevated Section/Flyovers/Grade Separators
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(i) Foundation

0.00%

(i) Foundation : Cost of each structure shall be
determined on pro rata basis with respect to the total liner
length (m) of the structure Payment against foundation
shall be made on pro rata basis on completion of a stage
i.e not less than 25% of the scope of foundations of the
structure subject to completion of atleast two foundation
of the structure.
In case where load testing is required for foundation, the
trigger of first payment shall include load testing also
where specified.

(i) Sub-structure

0.00%

(if) Sub Structure : Payment against sub structure shall
be made on pro rata basis on completion of a stage i.e not
less than 25% of the scope of sub structure of the
structure subject to completion of atleast two sub
structures of abutments/piers upto abutment/pier cap
level of the structure.

(iii) Super-structure
(including bearings)

0.00%

(iii) Super Structure: Payment shall be made on pro rata
basis on completion of a stage i.e completion of super
structure including bearings of atleast one span in all
respects as specified.

(iv) Wearing Coat
including expansion joints

0.00%

(iv) Wearing Coat : Payment shall be made on
completion of wearing coat including expansion joints
complete in all respects as specified

(v) Miscellaneous items
like hand rails, crash
barriers, road marking etc

0.00%

(v) Miscellaneous: Payment shall be made on
completion of all miscellaneous work like hand rail,
crash barriers, road marking etc. Complete in all respects
as specified.

(vi) wing wall/return walls

0.00%

(vi) Wing walls/return walls: Payment shall be made on
completion of all wing walls/return walls complete in all
respects as specified.

'vii) Approaches (including
walls/Reinforced
—arth wall, stone pitching and

Retaining

orotection work)

0.00%

(vii) Approaches: Payment shall be made on completion
of both approaches including stone pitching, protection
works, etc complete in all respect as specified.

C.2-New Elevated Section/Flyovers/Grade Separators

(i) Foundation

0.00%

(i) Foundation: Cost of each structure shall be
determined on pro rata basis with respect to the total liner
length (m) of the structure Payment against foundation
shall be made on pro rata basis on completion of a stage
i.e not less than 25% of the scope of foundation of the
structure subject to completion of atleast two foundations
of the structure.
In case where load testing is required for foundation, the
trigger of first payment shall include load testing also
where specified.
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(i) Sub-structure

0.00%

(if) Sub Structure : Payment against sub structure shall
be made on pro rata basis on completion of a stage i.e not
less than 25% of the scope of sub structure of the
structure subject to completion of atleast two sub
structures of abutments/piers upto abutment/pier cap
level of the structure.

(iii) Super-structure
(including bearings)

0.00%

(iii) Super Structure : Payment shall be made on pro
rata basis on completion of a stage i.e completion of
super structure including bearings of atleast one span in
all respects as specified.

(iv) Wearing Coat
including expansion joints

0.00%

(iv) Wearing Coat : Payment shall be made on
completion of wearing coat including expansion joints
complete in all respects as specified

(v) Miscellaneous items
like hand rails, crash
barriers, road marking etc

0.00%

(v) Miscellaneous: Payment shall be made on
completion of all miscellaneous work like hand rail,
crash barriers, road marking etc. Complete in all respects
as specified.

(vi) wing wall/return walls

0.00%

(vi) Wing walls/return walls : Payment shall be made
on completion of all wing walls/return walls complete in
all respects as specified.

'vii) Approaches (including
walls/Reinforced
—arth wall, stone pitching and

Retaining

orotection work)

0.00%

(vii) Approaches: Payment shall be made on completion
of both approaches including stone pitching, protection
works, etc complete in all respect as specified.

Note: (1) In case of innovate Major Bridge projects like cable suspension/cable
stayed/Extra Dozed and exceptionally long span bridges, the schedule may be modified as
per site requirements before bidding with due approval of DG (RD) & SS, MORT&H.

Note: (2) The Schedule for exclusive tunnel project may be prepared as per site
requirement before bidding with due approval of DG (RD) & SS, MoRT&H
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1.3.4 Others works

Procedure for estimating the value of others works done shall be as stated in table 1.3.4:

TABLE 1.3.4
STAGE OF PAYMENT PERCENTAGE | PAYMENT PROCEDURE
WEIGHTAGE

(i)Toll Plaza 0.00% | Unit of measurement is each
completed toll plaza. Payment of
each toll plaza shall be made on
pro rata basis with respect to the
total of all toll plazas.

(ii)Road side drains 1.60% | Unit of measurement is linear
length in Km. Payment shall be

(iif) Road signs, markings, Km stones, made on pro rata basis on

Safety devices etc. completion of a stage in a length

(a) Pavement Markings 1.01% | of not less than 10% (ten per cent)
of the total length.

(b) Crash Barriers/ W metal crash Barriers 0.36%

(c) Road/Traffic Sign 0.26%

(d) Road Boundary stones, km Stones, 5th 0.02%

km stones and hectometre stone, rumble

strip, other items

(e) Traffic blinker LED delineator, stud, 1.13%

reflective pavement marker, tree reflector

() Road furniture (overhead signboard 0.00%

etc.)

(iv)Project facilities Payment shall be made on pro rata

(@)Bus bays & Bus Shelter 0.04% | basis for completed facilities.

(b) Junctions (Major & Minor) 0.43%

(c) Others including Cable duct & Lighting 0.00%

on Bridges, etc.

(v) Road side Plantation 0.01% | Unit of measurement is linear
length. Payment shall be made on

(vi) Repair of protection works other than 0.00% | pro rata basis on completion of a

approaches to the bridges, elevated stage in a length of not less than

section/flyovers/grade  separators  and 10% (ten per cent) of the total

ROBs/RUBs length.

(vii) Safety and traffic management during 0.00% | Payment shall be made on pro rata

construction basis every six month.

(viii) Slope Protection Works as special Unit of measurement is linear

requirement for hill road length in Km. Payment shall be

() Hydro Seeding 0.14% made on pro rata basis on

completion of a stage in a length
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(b)Seeding and Mulching with Jute net 2.73%
(c) Catch water Drains 0.07%
(d) Retaining Structure on valley side of 16.77%
PCC/RCC/Gabion/Cement Masonry of

varying height between 1 to 6 metre with

parapet walls

(e) Reinforced Earth wall 0.09%
() Breast wall with PCC/RCC/Gabion/ 3.33%
/Cement Masonry

(9) Sub Surface drain with perforated pipe 0.06%
(h) Parapet wall 0.54%

of not less than 10% (ten per cent)
of the total length.

2. Procedure for payment for Maintenance

2.1 The cost for maintenance shall be as stated in Clause 14.1.1

2.2 Payment for Maintenance shall be made in quarterly installment in accordance with the

provisions of Clause 19.7
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