

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-08/Sil-Churai/Pkg-V/233356/2982

Date: 01.02.2024

REPLY OF PRE-BID QUERY

Subject: Widening/Improvement to 4-lane of NH-8 from Design Ch. 62.800 (start of proposed Nilambazar/Cheragi Bypass) to Design Ch. 87.700 near Chandkhira Village on Silchar-Churaibari Pkg-V in the state of Assam on Hybrid Annuity Mode. - **Reply of the Pre-Bid query - Reg.**

Tender ID: 2024_NHIDC_789109_1

1. Replies of Pre-Bid queries are as below:

Sl. No.	Reference to Clause/ Page	Description of Query	Desired Modification	Reply
1.	NIT, RFP	Extend the Bid due date for at least one month from current Bid Due Date.	Extension of Bid	As per RFP.
2.	Clause 7.4.2, Annex-I, Schedule B	As per Schedule, at Chainage 63+391 ROB span of P1-P2 is mentioned as 37.28m but in the drawings attached with P&P, span is shown as 64.09m.	Please Clarify	As per Modified Schedules.
3.	General	Based on project data, site visit and office visit of Assam Government, it has been revealed that the contractor has to pay 6% of the project cost as royalty as per the State Government Royalty Acts.	Requested to clarify that whether the royalty amount has been included in the Project Cost or not.	As per RFP.

Saurav Deo
Deputy General Manager-T