
Reply to Prebid Queries 

Project: Construction of Meka-Roing-Hunli from Existing Km 16 of Roing-Hunli Road  to Km 21.5 of 

Hunli-Anini Road (Total Length=74.863) to NH Double lane Specification in Arunachal Pradesh on 

Engineering Procurement and Construction(EPC) basis. 

Clause Queries Reply 

Clause 19.2 
of DCA 

As per Clause 19.2 of DCA if has been 
mentioned that Mobilization advance shall be 
interest free but as per corrigendum-I 
mobilization advance shall be interest bearing, 
it is requested to make the mobilization 
advance interest free.  
 

As per Corrigendum - I  

Schedule-B Crust thickness is not provided in cross section 
given in schedule-B. Kindly provide the same. 
 

Pavement has been designed 
for 20 msa & minimum 5 CBR 
as per IRC 37 :2012 

Schedule-B Chainage wise typical cross section (TCS) has 
not been provided in schedule-B. Kindly provide 
the details. 
 

TCS III to VIII have been given. 

 Being an EPC contract some more time is 
required for designing and preparation of BOQ, 
It is requested to extend the bid submission 
date by one month. 
 

Bid extended to 24th August. 

Appendix IA 
Letter 
Comprising 
the 
Technical Bid 

With reference to recent Document & 
Corrigendum issued by 

(1) National Highway’s Authority of India 
for “Construction of ROB cum Flyover at 
Ranichak for replacing the existing level 
crossing at Ranichak, Haldia upto the 
main gate of Haldia Dock Complex in 
the State of West Bengal on EPC 
Mode”. 

(2) National Highway’s Authority of India 
for Four Laning of Ner Chowk-Pandoh 
including Pandoh Bypass Section of NH-
21 (Package-1, from Km 190.000 to Km 
221.305) under NHDPIVB on EPC Mode 
in the State of Himachal Pradesh 
(Design Length 26.290Km) 

This clause had been revised : 
“I/We certify that in the last two years, I/We 
any of the JV partners have neither failed to 
perform any works of Expressways, National 
Highways, ISC & EI Works, as evidenced by 
imposition of a penalty by an arbitral or judicial 
authority or a judicial pronouncement or 
arbitration award, nor been expelled from any 
project or contract nor have had any contract 

As per amended RFP. 
 



terminated by Ministry of Road Transport & 
Highways or its Implementing agencies for 
breach on our part.” 

Hence, we request you to modify / relax the 
clause as accordingly .  

GAD Please provide GAD of the culverts, Minor 
Bridges and Major Bridges. 

Enclosed now 

Schedule B Please provide Total width of Structure, for 
Minor Bridges and Major Bridges. 

As per Manual 

Schedule B Please provide the detailed Chainages 
Applicable for TCS Type (III,IV,V,VI,VII,VIII). 

As per amended RFP. 

Plan & 
Profile 

Existing Ground level below proposed Center 
Line has been given in Plan and Profile; please 
provide the ground level at Toe side. (i.e Hill 
side and Valley side), as it is very hard to 
compute earthwork quantities without it. 

As per amended RFP. 

Schedule H We request you to make payment on 
completion of 5% of total length. 

As per amended RFP. 

Hydraulic 
data 

Please provide the following Hydraulic data of 
River / Nalla for Bridges / Structures in the 
alignment and in Bypass etc., for Minor Bridges 
and Major Bridges; 

1. HFL 
2. LWL 
3. Bed level of River / Canal / Nalla 
4. Scour depth 
5. Velocity of water 
6. Linear Waterway etc. 

Hydrological data is uploaded 
now. 

Geotechnical 
Investigation 
report  

Please provide the Geotechnical Investigation 
report, for Major Bridges, Minor Bridges and at 
ROB. 

As per amended RFP. 

Schedule B Whether the span arrangement mentioned in 
schedule-B for Major Bridge / Minor Bridge can 
be modified to suit the site condition. Please 
clarify.  

As per amended RFP. 

General Please provide the DPR / Feasibility Report etc. As per amended RFP. 

Schedule P Please specify the amount of Insurance cover 
against the injury to person. 

As per amended RFP. 

 

Note:- Bidders are also requested to see the Corrigendum issued for various other clauses based on 

latest instructions. 


