

NHIDCL/Ar.Pr./Civil Works/Roing Hunli

Date: 20.09.2016

To,

All the prospective bidders

Subject: " Construction of Meka-Roing-Hunli Road from Existing Km 16 of Roing-Hunli Road to Km 21.5 of Hunli-Anini Road (Total Length=74.863) to NH Double lane Specification in Arunachal Pradesh on Engineering Procurement and Construction(EPC) basis"-**Bid due date extension regarding**

Sir,

The Bidding schedule is modified as below. All the bidders are requested to follow the modified bidding schedule.

Description	As Existing	As Modified
Published Date	06-May-2016 05:00 PM	06-May-2016 05:00 PM
Document Download / Sale Start Date	06-May-2016 05:00 PM	06-May-2016 05:00 PM
Clarification Start Date	13-May-2016 09:00 AM	13-May-2016 09:00 AM
Clarification End Date	27-May-2016 05:00 PM	27-May-2016 05:00 PM
Bid Submission Start Date	07-Jun-2016 09:00 AM	07-Jun-2016 09:00 AM
Bid Submission End Date (Physical and online)	28-Sep-2016 05:00 PM	26-Oct-2016 05:00 PM
Document Download / Sale End Date	28-Sep-2016 05:00 PM	26-Oct-2016 05:00 PM
Bid Opening Date	28-Sep-2016 05:30 PM	26-Oct-2016 05:30 PM

2. The Project Cost Estimate and Construction period are under revision and will be available at the website shortly.



Y.C Srivastava
GM(T)