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Aideif-ie 83 &1 SusH ~ APUBLIC SECTOR UNDERTAKING

CORRIGENDUM NO I

NHIDCL/Ar.Pr./Civil Works/Roing-Hunli 09.06.2016

To,
All prospective Bidders,

Sub: Construction of Meka-Roing-Hunli from existing km 16 of Roing-Hunli road to km 21.5 of Hunli-
Anini road (total length=74.863) to NH double lane specification in Arunachal Pradesh on
engineering, procurement and construction (EPC) basis- Extension of Bid regarding.

Ref: RFP dated 06.05.2016

Sir/Madam,
Please find enclosed herewith, corrigendum II pertaining to the critical date sheet of Section 1 of
RFP document. The modified critical date sheet is as follow:

CRITICAL DATE SHEET

Sl. No. Event Description Date

Bid Document Publishing Date 06.05.2016 (1700 hrs)
2. Bid Document Download / Start Date 06.05.2016 (1700 hrs)
3 Clarification Start Date 13.05.2016 (1000 hrs)
4. Clarification End Date 27.05.2016 (1700 hrs)
5. Pre bid meeting 02.06.2016 (1400 hrs)
6. Bid Submission start Date 07.06.2016 (0900 hrs)
v Bid submission End Date 05.07.2016 (1700 hrs)
8. Opening Date of Technical Bid 05.07.2016 (1730 hrs)
9. Opening Date of Financial Bid To be intimated after final evaluation of

Technical bids

(Y.C Srivastava)

General Manager (Tech)



