

Date:-- 09.04.2020

Corrigendum III

RFP for Consultancy services for Authority's Engineer for Supervision of (i) Widening and Improvement of Imphal-Moreh section from Km 395.680 to Km 425.411 to Two (2) lane with paved shoulders on NH-39 in the State of Manipur (Package-3) on EPC mode under ADB (SASEC) loan under Tranche-3. (ii) Construction of Moreh Bypass to Two Lane with paved shoulder from Km 421.950 to Km 425.411 (Length = 2.52 Km) on NH-39 near Indo-Myanmar border in the State of Manipur on EPC mode. (iii) Widening/Strengthening to Two laning with hard shoulder of Pallel- Chandel section From Km 0.000 to Km 18.292 of NH-102C in the state of Manipur on Engineering, Procurement & Construction (EPC) Mode.

Re, NIT, RFP document uploaded on 18.02.2020

CPP Tender ID:2020_NHIDC_545823_1

NIT/Ref Ref.	Existing Provision Corrigendum-II			Amended Provision under Corrigendum III		
NIT	Sr. No	Event Description	Date	Sr. No	Event Description	Date
	1.	Bid due date	14.04.2020 (1500)	1.	Bid due date	14.05.2020 (1500)
	2.	Opening of Technical Bid at venue	15.04.2020 (1500Hrs)	2.	Opening of Technical Bid at venue	15.05.2020 (1500Hrs)



(W. Blah)
Executive Director
NHIDCL