<u>Corrigendum04</u>

NHIDCL/Ar.Pr./Civil Work/JK/PKG-6&7   Date: 15.06.2020

To

All Respective Bidders,

Subject:-1) Construction of Balance work of Two lane Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 104.850 to km 122.600 [Design km 92.724 to km 108.724] (Design length-15.000 km) in the State of Arunachal Pradesh under SARDP-NE.

2) Construction of Balance work of Two lane Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 122.600 to km 138.000 [Design km 108.724 to km 123.714] (Design length-14.99 km) in the State of Arunachal Pradesh under SARDP-NE.

Sir,

Following amendments are being carried out:

Sr.No.	Clause No.	Existing Provision	Amended Provision
2	RFP (Bidding Schedule)	**Clause 1.3 Schedule of Bidding Process of earlier RFP** 5. Last date of Request for BID Document 19.06.2020 up to 1100 hours 6. BID Due Date 19.06.2020 (1100 Hours) 7. Physical Submission of Technical BIDs etc 19.06.2020 (1100 Hours) 8. Opening of Technical BIDs at venue 2.11.4 (i) 22.06.2020 (1100 Hours) 9. Declaration of eligible / qualified Bidders 02.07.2020 10. Opening of Financial BID 09.07.2020	**SECTION-7 DATA SHEET of Modified RFP Bidding Schedule** 5. Last date of Request for BID Document 29.06.2020, up to 11.00 hrs] 6. BID Due Date 29.06.2020, up to 11.00 hrs 7. Physical Submission of Bid Documents/POA etc. 30.06.2020, up to 11.00 hrs 8. Opening of Technical BIDs at venue 2.11.4 (i) 30.06.2020 after 1100 Hrs 9. Declaration of eligible / qualified Bidders 14.07.2020 10. Opening of Financial BID 22.07.2020

Yours Faithfully,

(A.K.Jha)
Deputy General Manager (T)