

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली 110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

INFORMATION TO BIDDER

NHIDCL/Ar.Pr./Civil Work/JK/PKG-3, 4, 5, 6&7

Date: 15.06.2020

To

All Respective Bidders,

Subject:-a) Construction of Balance work of Two-lane with paved shoulder of Joram-Koloriang Road (NH-713) on EPC Basis from existing Km 50.050 to km 70.000 [Design Km44+989 to Km 61.547](Design length-16.558 Km) in the State of Arunachal Pradesh under SARDP-NE.

b) Construction of Balance work of two-Lane with paved shoulders of Joram – Koloriang Road (NH-713) on EPC basis from existing Km 70.000 to Km 88.700 [Design Km. 61.547 to Km. 78.724] (Design Length – 17.177 Km) in the state of Arunachal Pradesh under SARDP-NE

c) Construction of Balance work of two-Lane with paved shoulders of Joram – Koloriang Road (NH-713) on EPC basis from existing Km 88.700 to Km 104.850 [Design Km. 78.724 to Km. 93.724] (Design Length - 15 Km) in the state of Arunachal Pradesh under SARDP-NE.

d) Construction of Balance work of Two lane Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 104.850 to km 122.600 [Design km 92.724 to km 108.724] (Design length-15.000 km) in the State of Arunachal Pradesh under SARDP-NE.

e) Construction of Balance work of Two lane Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from existing Km 122.600 to km 138.000 [Design km 108.724 to km 123.714] (Design length-14.99 km) in the State of Arunachal Pradesh under SARDP-NE.

Sir,

1. The prospective bidders are informed that the subject project is planned to be awarded by NHIDCL on priority.
2. Therefore, it may please be noted that bid due date is not likely to be extended further.
3. Bidders are advised to plan accordingly and submit their bids.

Yours Faithfully,


(A.K. Jha) 15/06

Deputy General Manager (T)