

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-29/Dab-Man/Pkg-7/2021/197792/ 1251

Date: 26.10.2021

CORRIGENDUM -VIII

Name of Work: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from KM 146+246 to Km 157+460 (Design Chainage 145+712 to 156+634) of Dillai- Lahorijan (Package-7) of NH 29 in the state of Assam on EPC mode.

Tender ID: 2021_NHIDC_638207_1

It is to inform all the prospective bidders that the following amendments are being carried out:

Ref.	Existing Provision		Modified Provision	
NIT, RFP, Table, Column 3 & RFP, Section-1, Clause 1.1.1 Section 7, Clause 5.1(a), Estimated Cost exclusive of GST (Rs. In Crore)	Rs. 126.55		Rs. 123.30	
RFP Section 7, Clause 4. (Threshold Technical Capacity)	Rs. 63.28 Cr.		Rs. 61.65 Cr.	
Section 7, Clause 5. Data/Details for similar work (Technical Capacity) (Refer Clause No. 2.2.2.2.)	Rs. 18.98 Cr.		Rs. 18.50 Cr.	
DPR	Uploaded DPR		Modified DPR	
Drawings	Uploaded Drawings		Modified Drawings	
Schedule G, H	Uploaded Schedules		Modified Schedules	
NIT, RFP; Section -7, Clause 1, Bidding Schedule (Refer Clauses 1.1.5, 1.3, 2.11.4(i), 2.12, 2.13, 2.14.2.3, 2.15.2 & 3.1.	Event Description	Date	Event Description	Date
	Bid Submission End Date (online and physical submission will be intimated later)	28.10.2021 (Thursday) (1500 hrs)	Bid Submission End Date (online and physical submission will be intimated later)	11.11.2021 (Thursday) (1500 hrs)
	Opening of Technical Bids at venue	29.10.2021 (Friday) (1630 hrs)	Opening of Technical Bids at venue	12.11.2021 (Friday) (1630 hrs)

(Signature)

(K. C. Bhatt) 26/10/21

Dy. General Manager (Tech)