

Corrigendum-3

Sub: construction and upgradation of existing road to 2 lane with paved shoulder including geometric improvement of section from start of Pedong bypass to Reshi border of NH-717A from km 79.700 to km 96.254 on EPC basis on SARDP-NE Phase-A in the State of West Bengal (PKG-VB)

Ref: NIT & RFP Document uploaded on CPP Portal on 28.02.2020.

Following amendments are being carried out:

S.No.	As Existing	As Modified
1.	Bid Due Date: 24.04.2020 (1100 hrs)	Bid Due Date: 22.05.2020 (1100 hrs)
2.	Physical Submission of bid securing Declaration/POA etc: 24.04.2020 (1100 hrs)	Physical Submission of bid securing Declaration/POA etc: 22.05.2020 (1100 hrs)
3.	Opening of Technical Bids: 27.04.2020 (1100 hrs)	Opening of Technical Bids: 25.05.2020 (1200 hrs)
4.	Para-1 of Article:8 of Integrity Pact "Independent External Monitor (IEM)" The Principal has appointed Dr. Satyanarayana Dash, IAS (Retd.) as Independent External Monitor (herein after referred to as "Monitor") for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.	Para-1 of Article:8 of Integrity Pact "Independent External Monitor (IEM)" The Principal has appointed Sh. Sushil Gupta, CCS(Retd.) [Add. B-702, Aravali Heights, Sector-21C, Faridabad-121001, harayana, Mob-9999744061, Email: sushilanitagupta@yahoo.com] as Independent External Monitor (herein after referred to as "Monitor") for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.

Other entries shall remain same.


(Y.C. Srivastava)
General Manager (Tech.) 22/4/2020