Date: 04.08.2020

Package-I - Improvement to 2 lane with paved shoulder of NH-40 section from Km 81+740 to Km 93+490 (design Km 0+000 to Km 10+670) & Improvement to 4 lane section of NH-44 from design Km 0+000 to Km 0+930, total length 11.600 Km in the state of Meghalaya on EPC mode under JICA Loan Assistance.

Tender ID - 2020_NHIDC_564140_1

Corrigendum-02

Event Description	Date Sheet	Revised Date Sheet
Bid Document /NIT Publishing Date	11.06.2020 (1700 hrs)	1
Bid Document Download / Start Date	11.06.2020 (1700 hrs)	1
Clarification Start Date (Pre bid queries)	12.06.2020 (1400 hrs)	•
Clarification End Date(Last date for receipt of pre bid query)	06.07.2020 (1100 hrs)	1
Pre bid meeting	07.07.2020 (1400 hrs)	1
Bid Submission start Date	20.07.2020 (1000 hrs)	
Bid submission End Date (online & physical Copy)	10.08.2020 (1430 hrs)	25.08.2020 (1430 hrs)
Opening Date of Technical Bid	11.08.2020 (1500 hrs)	26.08.2020 (1500 hrs)
Date of uploading of list of Technically Qualified Applicants	To be intimated later	To be intimated later
Date of Opening of Financial Bids of Qualified Applicants	To be intimated later	To be intimated later

Deputy General Manager (Tech.)