
NH54 Sec-2, PKG-4 (S-2-2) BREAKDOWN OF CONSTRUCTION COST L= 42.8 km

(A) CONSTRUCTION COST

A1 SITE CLEARANCE 5,742,670

A1.1 Clearing and Grubbing 47.80 hectare 1,545,235

A1.2 Dismantling of Structures 1 LS 3,172,235

A1.3 Cutting of Trees 1,014 each 1,025,200

A2 EARTHWORK 836,151,004

A2.1 Excavation in Soil 195,404 cum 44,405,559

A2.2 Excavation in Ordinary Rock 656,526 cum 212,222,030

A2.3 Excavation in Hard Rock 266,492 cum 148,769,159

A2.4 Excavation for Structures in Soil 11,494 cum 908,026

A2.5 Excavation for Structures in Ordinary Rock 49,085 cum 5,153,925

A2.6 Excavation for Structures in Hard Rock 24,770 cum 22,020,530

A2.7 Embankment Construction 237,682 cum 44,921,898

A2.8 Scarifying Existing Bituminous Surface 20,320 sqm 386,080

A2.9 Subgrade 36,038 cum 17,045,974

A2.10 Spoil Bank 930,052 cum 340,317,823

A3 PAVEMENT 1,670,796,749

A3.1 Granular Sub-base 121,653 cum 374,812,893

A3.2 Wet Mix Macadam 99,377 cum 309,261,224

A3.3 Prime Coat 397,507 sqm 17,490,308

A3.4 Tack Coat 392,423 sqm 7,848,460

A3.5 Dense Graded Bituminous Macadam 39,242 cum 523,292,070

A3.6 Bituminous Concrete 18,884 cum 282,013,656

A3.7 Surface Dressing 1,775 sqm 244,908

A3.8 Carriage of Materials 1 LS 155,833,230

A4 DRAINAGE 377,857,469

A4.1 Lined Ditch 300 mm 35,020 metre 80,312,140

A4.2 Sub Surface Drain with Perforated Pipe 0 metre 0

A4.3 Pipe Culvert 1,200 mm (Type-A) 154 each 176,883,784

A4.4 Pipe Culvert 1,200 mm (Type-B) 60 each 63,704,640

A4.5 Box Culvert 2 m x 2 m 9 each 26,513,478

A4.6 Box Culvert 3 m x 3 m 5 each 21,686,535

A4.7 Box Culvert 4 m x 4 m 0 each 0

A4.8 Box Culvert 4 m x 6 m 1 each 8,756,892

A5 BRIDGE 16,962,826

A5.1 Concrete Bridge (RC-T beam) 1 LS 16,962,826

A6 SLOPE PROTECTION 1,449,727,636

A6.1 Wet Masonry Retaining Wall (H=3m) 17,640 metre 274,213,800

A6.2 Wet Masonry Retaining Wall (H=7m) 2,900 metre 162,820,500

A6.3 Gravity Wall (H=1.5m) 1,340 metre 24,551,480

A6.4 Gravity Wall (H=2m) 2,820 metre 68,890,720

A6.5 Gravity Wall (H=3m) 3,350 metre 122,757,400

A6.6 Gravity Wall (H=4m) 3,450 metre 168,562,400

A6.7 Gravity Wall (H=5m) 2,220 metre 135,582,800

A6.8 Gravity Wall (H=6m) 2,560 metre 187,617,280

A6.9 Reinforced Earth Retaining Wall (H=7m) 600 metre 107,760,660

A6.10 Reinforced Earth Retaining Wall (H=8m) 280 metre 57,472,352

A6.11 Reinforced Earth Retaining Wall (H=9m) 160 metre 36,946,512

A6.12 Reinforced Earth Retaining Wall (H=10m) 160 metre 41,051,680

A6.13 Gabion Wall (1:0.3) 1,030 cum 3,279,520

A6.14 Rockfall Prevention Wall (H=3m) 0 cum 0

A6.15 Rockfall Prevention Fence (H=2m) 0 metre 0

A6.16 Hydroseeding (t=5cm) 0 sqm 0

A6.17 Seeding and Mulching (Soil Cut Slope) 213,146 sqm 51,155,040

A6.18 Turfing (Embankment) 69,682 sqm 5,644,242

A6.19 Vegetation Mat (Steep Slope) 0 sqm 0

A6.20 Crib Work (F300) 0 sqm 0

A6.21 Crib Work (F500) 0 sqm 0

A6.22 Non-frame 0 sqm 0

A6.23 Earth Removal 0 cum 0

A6.24 Counterweight Fill 0 cum 0

A6.25 Groundwater Drainage Work 120 metre 1,421,250

A6.26 Anchor Work (F110UA) 0 metre 0

A6.27 Rock-bolt Work (D22) 0 metre 0

A7 TRAFFIC SAFETY FACILITIES 38,663,697

A7.1 Traffic Sign 1 LS 233,244

A7.2 Road Marking 10,017 sqm 12,030,609

A7.3 Road Delineator 36 each 153,941

A7.4 Guard Rail 3,550 metre 20,385,799

A7.5 Street Furniture 4,450 LS 5,860,104

A8 ROAD APPURTENANCES 24,304,330

A8.1 Kilometer Stone (5km) 8 each 43,482

A8.2 Kilometer Stone (1km) 32 each 108,489

A8.3 Kilometer Stone (200m) 160 each 147,475

A8.4 Boundary Stone 802 each 691,640

A8.5 Bus Bay and Road Amenity 4 each 22,287,868

A8.6 View Point 2 each 1,025,376

4,420,206,381
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