

National Highways & Infrastructure Development Corporation Limited

Sub: Widening and up-gradation to 2-Lane with paved shoulder configuration and geometric improvements from Aizawl km 166.000 to Tuipang km 208.000 section of NH-54 in the state of Mizoram on EPC mode with JICA loan - **Extension of Bid Due Date- reg.**

Bid/ Package No: NHIDCL/ NH-54-Miz-2017-18-158/Package-4

Tender Id: 2017_NHIDC_275447_1

Amendment No. 3 (Clause 1.3 of Section-I, Page no. 10 of 80)

Sl. No.	Event Description	Existing Date	Modified date
4	Authority response to queries latest by	16.01.2018	29.01.2018
5	Bid submission start date	19.01.2018	19.01.2018
6	Last date of Request for BID Document	29.01.2018 upto 5.00 pm	15.02.2018 upto 1100 hrs.
7	BID Due Date	30.01.2018 upto 5.00 pm	15.02.2018 upto 1700 hrs.
8	Physical Submission of Bid Security/POA etc.	30.01.2018 upto 5.00 pm	15.02.2018 upto 1700 hrs.
9	Opening of Technical BIDs at venue 2.11.4 (i)	31.01..2018 at 5:30 pm	16.02.2018 at 1730 hrs.
10	Declaration of eligible / qualified bidders	15.02.2018	05.03.2018
11	Opening of Financial BID	23.02.2018	09.03.2018
12	Letter of Award (LOA)	05.03.2018	16.03.2018
13	Validity of BID	120 days from BID Due Date	120 days from BID Due Date
14	Signing of Agreement	Within 15 days of award of LOA	Within 15 days of award of LOA

Following documents are also being uploaded on website along-with this Amendment:

- (1). DPR for Km 125.000 to Km 250.000 (Package-3, 4 & 5 combined) containing the following documents (Please note that these are OLD details based on DPR).
 - Executive Summary
 - Project Description
 - Socio economic profile
 - Indicative Design Standards & Specifications
 - Traffic Survey and Analysis
 - Development Proposal & Engineering Design
 - Land Acquisition Plan
 - Utility Shifting
 - House Shed
 - Trees Cutting
 - Preliminary Environmental Screening and Environmental Assessment
- (2). Plan and Profile in Auto CAD file (as per recently carried out Additional Survey work).
- (3). Bore-log data (as per recently carried out Additional Survey work).



(Sanjeev Malik)
Executive Director-III