

**National Highways & Infrastructure Development Corporation Limited**


**Sub:** Consultancy Services as Authority's Engineer for supervision of (i) Widening/Up-Gradation to 2 lane with Paved shoulder of NH301 Kargil-Zaskar Road from Design km 0.000 (Existing km 0.000) to Design km 30.040 (Existing km 30.000) in the UT of Ladakh on EPC mode (Package-I) (ii) Widening/Up-Gradation to 2 lane with Paved shoulder of NH301 Kargil-Zaskar Road from Design km 30.040 (Existing km 30.000) to Design km 57.000 (Existing km 57.905) in the UT of Ladakh on EPC mode (Package-II) (iii) Widening/Up-Gradation to 2 lane with Paved shoulder of NH301 Kargil-Zaskar Road from Design km 57.000 (Existing km 57.905) to Design km 87.000 (Existing km 88.249) in the UT of Ladakh on EPC mode (Package-III) & (iv) Widening/Up-Gradation to 2 lane with Paved shoulder of NH-301 Kargil Zaskar Road from Design km 196.250 (Existing km 194.790) to Design km 230.020 (Existing km 231.692) in the UT of Ladakh on EPC mode (Package-VIII).

**Contract Package No.:** NHIDCL/Ladakh/NH-301/K-Z/AE(P-I,II,III &VIII)/2021-22.

**Tender Id:** 2021\_NHIDC\_636223\_1.

**Reply to Pre-Bid Queries**

S.No.	Clause	Description	Suggestion/Query	Reply
		<b>Magot Engineering Consultant Pvt Ltd</b>		
1.	General	We intend to participate in the aforementioned works. We are unable to complete the required documentation	Request for extension of date for submission of proposal in respect of above tender notice by 15 days.	As per amendment No. 2
		<b>Egis India Consulting Engineers Pvt Ltd.</b>		
2.	General	We are very much interested in the subject opportunity and are working on preparing a sound and competitive bid but we are getting issue on Infracon portal in CV updation. Due to this, we are unable to select our Key Expert team and to generate the INFRACON Team ID.	We request you to kindly extend the bid submission deadline by 2 weeks so that we can prepare a quality & a well estimated proposal.	As per amendment No. 2

  
(B. Shivprasad)  
General Manager (T)  
02.08.2021