

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION
CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/NH-202/Y-F-N/Pkg-5/2020/184421/ 2361

28.08.2021

To,
All the Prospective Bidders

Name of Work: Widening/Improvement to 2 (Two) Lane with Earthen Shoulder of Langdang/Choithar to Marrem Khullen Section from Km 53.110 to Km 95.700 (PKG-5) of Yaingangpokpi to Jessami Road (NH 202) in the state of Manipur on EPC mode.


Tender ID: 2021_NHIDC_637982_1

Corrigendum-II

S. No	Reference Item	Existing Provisions				Modified Provisions (to be read as)			
1	RFP, Section-7, 'DATASHEET', Clause 7	S. No.	Year No.	Up-dation factor	Financial Year	S. No.	Year No.	Up-dation factor	Financial Year
		1	Year 1	1.00	FY 2019-20	1	Year 1	1.00	FY 2020-21
		2	Year 2	1.05	FY 2018-19	2	Year 2	1.05	FY 2019-20
		3	Year 3	1.10	FY 2017-18	3	Year 3	1.10	FY 2018-19
		4	Year 4	1.15	FY 2016-17	4	Year 4	1.15	FY 2017-18
		5	Year 5	1.20	FY 2015-16	5	Year 5	1.20	FY 2016-17
		Note: In case of more no. of years the up-gradation factor will increase by 5%.				Note: In case of more no. of years the up-gradation factor will increase by 5%.			
2	RFP, Appendix-XI, Clause-4	S. No.	Financial Year			S. No.	Financial Year		
		1	Year 1 (2019-2020)			1	Year 1 (2020-2021)		
		2	Year 2 (2018-2019)			2	Year 2 (2019-2020)		
		3	Year 3 (2016-2017)			3	Year 3 (2018-2019)		
		4	Year 4 (2015-2016)			4	Year 4 (2017-2018)		
		5	Year 5 (2014-2015)			5	Year 5 (2016-2017)		
3	RFP, Section-2:Instructions to Bidders – Table in 2.21.1 (a)	“....selected Bidder shall furnish to the Authority an irrevocable and unconditional guarantee issued by the Public Sector Banks or Scheduled Private Banks having the Net Worth of			“....selected Bidder shall furnish to the Authority an irrevocable and unconditional guarantee issued by the Public Sector Banks or Scheduled Private Banks having				

S. No	Reference Item	Existing Provisions	Modified Provisions (to be read as)
		Rs 1,000/- crores or more as per the latest annual report of the bank, in favour of the Authority. The list of such banks is mentioned below. The Authority reserves the right to add or remove any of names bank on which BG shall be accepted based on advisories from the Govt./RBI. The BGs issued by 'Foreign Banks' and Banks not mentioned in the given list shall not be accepted."	the Net Worth of Rs 1,000/- crores or more as per the latest annual report of the bank, in favour of the Authority. The list of such banks is mentioned below** . The Authority reserves the right to add or remove any of names bank on which BG shall be accepted based on advisories from the Govt./RBI. The BGs issued by 'Foreign Banks' and Banks not mentioned in the given list shall not be accepted." ** To be referred from "List of Banks whose Bank Guarantees are acceptable" as per Annexure-I of this Corrigendum-II
4	Schedules	Existing Schedule B & H	Revised Schedule B & H
5	Schedule-H, Table 1.3.1 payment procedure for B1-Reconstruction/New 2-Lane/Realignment/Bypass (Flexible Pavement)	"Unit of measurement is linear length. Payment of each stage shall be made on pro-rata basis on completion of a stage in full length or 5 (five) km length, whichever is less."	"Unit of measurement is linear length. Payment of each stage shall be made on pro-rata basis on completion of a stage in full length or 0.5 (Half) km length, whichever is less."
6	Drawing	-	GAD
7.	RFP Section 7, Clause 1, Bidding Schedule (Refer Clauses 1.1.5, 1.3, 2.11.4(i), 2.12, 2.13, 2.14.2.3, 2.15.2 & 3.1.1)	Bid Due date: 30.08.2021 (1500 Hrs)	Bid Due date: 06.09.2021 (1500 Hrs)
		Bid Opening Date: 31.08.2021 (1630 Hrs)	Bid Opening Date: 07.09.2021 (1630 Hrs)

Encl: Revised Schedule B, Schedule H and GAD attached


28/08/21
(K. C. Bhatt)
Dy. General Manager (Tech.)
NHIDCL