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Notice Inviting Tender   
(National Competitive bidding through e-Tendering m ode only)  

 
1. National Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the 
Employer”) invites sealed bids in single stage two cover system i.e. the Technical and 
Financial Bids on item rate basis for the following work from the experienced Road/Bridge 
Contractors/ firms/organizations excluding those firms who have been declared as non-
performing by MoRTH/NHAI/NHIDCL or the firms those are blacklisted/debarred for 
specified period by MoRTH/NHAI/NHIDCL. :- 
 
 
Sl no Section NH 

no 
Length 
(in Km) 

State Estimated cost 
(Rs. In lacs) 

1 Patch and Pot Hole repairing of 
National Highways with WBM,Prime 
Coat, tack Coat, CGPS/MSS and BM: 
Patch and Pothole repairing of NH-38 
from Km 25.00 to Km 51.00 in the 
state of Assam 
 
 

38 22 Assam 22.00 

Cost of Bid Documents (Non-Refundable) : Rs. 2,000/-  
The preliminary requirements (detailed requirements  are given in the Bid Document) 
of bidding firm / contractor for above packages are  mentioned as under: -  
 
Bid Security  Average  Work of similar nature  Time for  

 

(Rs.) Turn-over  during last 5 years  completion  
 

 during last 5  (Rs. lacs)   
 

 years    
 

 (Rs. lacs )   
 

    
 

44,000.00 11.00 
One similar completed work not less than amount 15 Days  

equal to 11.00 lacs (50% of the estimated cost).  

 
  

The Scope of Work includes as per detailed BOQ.  
The complete BID document can be viewed / downloaded from official portal of  
https://eprocure.gov.in. The document can be downloaded from https://eprocure.gov.in 
from 22/12/2016 to 10/01/2017 (Upto 14.00 Hrs. IST). Bid must be submitted online only 
at https://eprocure.gov.in on or before 10/01/2017 (Upto 14.00 Hrs. IST). Bids received 
online shall be opened on 12/01/2017 (at 15.00 hours IST). 

 
Bid through any other mode shall not be entertained. However, Bid Security, document 
fee, Power of Attorney and joint bidding agreement shall be submitted physically by the 
Bidder on or before 10/01/2017 (Upto 14.00 Hrs. IST)., Please note that the NHIDCL 
reserves the right to accept or reject all or any of the BIDs without assigning any reason 
whatsoever. The authorized signatory holding Power of Attorney shall only be the Digital 

Signatory. In case authorized signatory holding Power of Attorney and Digital Signatory are not 

the same, the bid shall be considered non-responsive. 
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The detailed tender document can be viewed from the website  
https://eprocure.gov.in from 22/12/2016 to 10/01/2017 (Upto 14.00 Hrs. IST). 

 
The bid should be submitted online in the prescribe d format given in the 
website. No other mode of submission is accepted.  

 
The last date for online submission of the Bid is 10/01/2017 (Upto 14.00 Hrs. IST). 
The bids would be opened on 12/01/2017 at 15.00 hrs., in presence of 
representatives of the bidders who choose to attend. 

 
Schedule of Bidding Process 

 
The Company shall Endeavour to adhere to the following schedule: Sl. No. 

 
Sl. No. Event Description Date 

1. Invitation of RFP (NIT) 22/12/2016 
2. Last date for receiving queries 26/12/2016 (upto 15.00 hrs) 
3. Pre-BID meeting 28/12/2016 (at 15.00 hrs) 
4. Authority response to queries latest by 02/01/2017 
5. Last date of request  for BID 10/01/2017 (upto 14.00 hrs) 

 Document (from office)  
6. BID Due date (on line) 10/01/2017 (upto 14.00 hrs) 
7. Physical Submission of Bid By 10/01/2017 (upto 14.00 hrs) at: 

 Security/POA etc GM (Project) Site Office: Saraf Tower, 1st 
  Floor, Opposite Don Bosco School, Mazgaon, 
  Tezpur: 784001,Tel : 03712-255567, 
   Email:gmghynhidcl@gmail.com 

8. Opening of Technical BIDs/Financial 12/01/2017 (15.00 hrs) at GM (Project) Site 
 Bids Office: Saraf Tower, 1st Floor, Opposite Don 
  Bosco School, Mazgaon, Tezpur: 784001,Tel : 
  03712-255567, 
   Email:gmghynhidcl@gmail.com 
 
For any clarification, the following office may be contacted:  
 
Manoj Kumar Jain  
General Manager (Projects)  
National Highway & Infrastructure Development Corporation Ltd.  
Site Office: Saraf Tower, 1st Floor, Opposite Don Bosco School, Mazgaon, 
Tezpur: 784001, Tel: 03712-255567, 
 Email:gmghynhidcl@gmail.com  

 
Conditional bids would be rejected. NHIDCL reserves the right to accept/reject any or all 
the bids without assigning any reasons thereof. 

 
Dated: 

Manoj Kumar Jain  
General Manager (Projects.) 
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Section II  
Instructions to Bidders (ITB)   

A. General  
1. Scope of Bid  
 
1.1 The Employer (i.e.  Managing  Director,  National  Highways  &  Infrastructure   

Development Corporation ltd.) invites bids for “as described in these documents 
and referred to as “the works”. The name and identification number of the works is 
provided in the Notice Inviting Tender.  

 
1.2 The successful Bidder will be expected to complete the Works by the intended 

Completion Date specified in the Contract Data (Part I General Conditions of 
Contract).  

 
1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (bidder/ tenderer, bid/tender, bidding/tendering, etc.) are synonymous.  
 
2. Source of Funds  

 
2.1     The expenditure on this project will be met by National Highways & Infrastructure 

Development Corporation ltd (NHIDCL). 
 
3. Eligible Bidders  

 
3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements 

prescribed in this document.  
 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 
undertaking, autonomous body, authority by whatever name called under the 
Central or the State Government.  

 
4. Qualification of the Bidder  
 
4.1 Deleted  
 
4.2 All bidders shall furnish the following information and documents with their bids in 

Section-3, Qualification Information.  
 
(a) Scanned copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; scanned copy of written 
power of attorney of the signatory of the Bid to commit the Bidder; & original copy 
of Written Power of attorney to be submitted in the envelop of physical form. (Refer 
clause 12.2 of ITB).  

 
(b) Scanned copy of total monetary value of Civil Construction works performed for 

each of the last three years;  
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(c) Scanned copy of experience certificate in works of a similar nature and size for 
each of the last seven years with certificates from the concerned officer of the  
rank of Executive Engineer or equivalent; 

 
(d) Scanned copy of evidence of availability (either owned or leased or rented) of 

items of construction equipment named in Clause 4.4 B (b) (i).  
 
(e) Scanned copy of the technical personnel proposed to be employed for the Contract 

having the qualifications defined in Clause 4.4 B (b) (ii).  
 
(f) Scanned copy of reports on the financial standing of the Bidder, and a certificate 

from Chartered Accountant as a proof of turnover for the last three years;  
 
(g) Scanned document in support of evidence access to line (s) of credit and 

availability of other financial resource facilities (10% of Contract value), certified by 
bankers (not more than 3 months old).  

 
(h) Scanned undertaking that the bidder will be able to invest a minimum cash upto 25 

% of contract value of work, during implementation of work.  
 
(i) Deleted  
 
(j) Scanned copy of information regarding any litigation or arbitration during the last 

five years in which the Bidder is involved, the parties concerned, the disputed 
amount, and the present status;   

(k) Deleted   
(l) Deleted.  
 
4.3 Bids from joint ventures are not allowed.  
 
 
4.4 A. To qualify for award of the contract, each b idder in its name should have 

the following; -  
 

(a) achieved an average annual financial turnover (in all classes of civil   
engineering construction works only) equal to the amount indicated in 

NIT during last five years ending 31
st

 March of the previous financial 
year duly certified by Chartered Accountant.  

 
(b) satisfactorily completed (not less than 90% of contract value), as a prime 

contractor (or as a nominated subcontractor, provided further that all other 
qualification criteria are satisfied) similar works during last five years ending 
last day of month previous to the one in which bids are invited, at least one 
contract of Highway (Road/ or Bridge works)/ Airport runway of Rs. 11.00 
lacs (50% of the value of contract).   
(the similar work constitutes maintenance/construction of Granular /bituminous 
road work)  

 
(Escalation factor as under shall be used to bring the value of such 
completed works to the level of current financial year i.e.2016-17) 
Escalation factor (for the cost of works completed during the last 5 years & 
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financial figures required for the calculation of bid capacity) may be taken as 
follows:  

Year before Multiplying Factor 
One ………………………………………1.1 
Two ……………………………………...1.21 
Three …………………………………….1.33  
Four ……………………………………...1.46 
Five ………………………………………1.61 

 
(c) Deleted  

 
(d) Deleted  

 
(e) Deleted  

 
 
4.4 B (a) Each bidder must produce:  
 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 
information furnished with the bid documents is correct in all respects; and   

(ii) Such other certificates as defined in Section- III.  
 

(iii)Failure to submit the certificates/documents as specified above shall make 
the bid non-responsive.  

(b) Each bidder must demonstrate:  
 

(i) Evidence of availability (either owned or leased or rented) of the key 
equipments for this work as stated in the Appendix to ITB.  

 
(ii) Availability for this work of personnel with qualification & experience as 

stated in the Appendix to ITB.   
(c) Deleted   
(d) Deleted  

 
4.4. C Deleted  
 
4.5 Contractors' experience and resources shall not be taken into account in 

determining the bidder's compliance with the qualifying criteria.  
 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under:   
Assessed Available Bid capacity = (A* N* 2 - B)  

 
In which B is defined as below:   
B = Value (escalation factor as specified in this section shall be used to bring the 
value to the level of current financial year i.e., 2016-17) of existing commitments 
and on-going works to be completed during the next 01 year  (period of completion 
of the works for which bid is invited).  

 
Since the time for completion of present work is 15 Days, hence value of B shall be 
as below:  
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B = Value (escalation factor as specified in this section shall be used to bring the 
value to the level of financial year i.e., 2016-17) of existing commitments and on-
going works to be completed during the next 15 Days  (period of completion of the 
works for which bid is invited).    

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have:  

 
(i) Made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/or  
 

(ii) Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. or debarring from MoRT&H/NHAI/NHIDCL work etc.   

(iii) Tampered the bid document in any manner.  
 
5. One Bid per Bidder  

 
5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more than 

one Bid will cause such bids to be disqualified. 
 
6. Cost of Bidding  

 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will, in no case, be responsible or liable for those costs. 
 
 
7. Site Visit  
 
 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 
and familiarize himself with the Site of Works and its surroundings including source of 
earth, water, road aggregates etc. and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder's own expense. He may contact the Branch Office 
of NHIDCL in this regard. 
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B. Bidding Documents (On line)  
 
8. Content of Bidding Documents  

 
8.1 The set of bidding documents comprises the documents listed below and addenda (if 
any) issued in accordance with Clause 10:  

Volume- I:-  
 

1 Notice Inviting Tender  
 

2 Instructions to Bidders & Appendix to Bid   
3 Qualification Information.   
4 Forms Bank Guarantee, Agreement & LOA   
5 Conditions of Contract & Contract Data   
6 Scope of Work   
7 Technical Specifications   
8 Implementation Manual & Maintenance Intervention Levels  

 
Volume - II:-  

 
9 Bill of Quantities (Should be filed in the prescribed format given in the bid 

document)  
 
8.2 DELETED  
 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, specifications, bill of quantities, etc. in the Bid 
Document. Failure to comply with the requirements of Bid Documents shall be at 
the bidder’s own risk. Pursuant to clause 26 hereof, bids, which are not 
substantially responsive to the requirements of the Bid Documents, shall be 
rejected.  

 
9. Clarifications on Bid Documents  

 
9.1 A prospective Bidder requiring any clarification on the bid documents may notify 

the Employer in writing or by cable ("cable" includes facsimile) at the Employer's 
address indicated in the Notice Inviting Tender. The Employer will respond to any 
request for clarification received earlier than 7 days prior to the deadline for 
submission of bids. Copies of the Employer’s response will be hosted on website 
or which are required in the opinion of the Employer including a description of the 
enquiry, but without identifying its source.  

 
9.2 Pre-bid meeting   
9.2.1 The bidder or his official representative is invited to attend pre-bid meeting which 

will take place at the address, venue, time and date as indicated in appendix.   
9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any 

matter that may be raised at that stage.   
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9.2.3 The bidder is requested to submit any questions in writing or by cable so as to 
reach the Employer not later than one day before the meeting.  

 
9.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of the enquiry) and the responses given will be transmitted 
without delay on website. Any modifications of the bid documents listed in Clause 
8.1, which may become necessary as a result of the pre-bid meeting or which are 
required in the opinion of the Employer shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and not through the 
minutes of the pre-bid meeting.   

9.2.5 Deleted  

 
10. Amendment of Bidding Documents  

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda.  
 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

hosted on web site of NHIDCL e-tendering portal. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. The Employer 
will assume no responsibility for postal delays.  

 
10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 20.2.  

 
C. Preparation of Bids  

 
11. Language of Bid  

 
11.1 All documents relating to the Bid shall be in English.  

 
12. Documents Comprising the Bid  

 
12.1 The e-bid submitted by the bidder shall be in two separate parts. Part-I This shall 

be named Technical Bid and shall comprise of information submitted in section-III. 
Part-II It shall be named Financial Bid and shall comprise of (i) Priced bill of 
quantities  

 
12.2 Documents to be submitted in Physical Form at NHIDCL, Branch Office 

Tezpur by 14.00 hrs on the day of last date of on-l ine submission of bid.  
 

Though, the scanned copies of following documents is required to be uploaded 
during submission of e-bid on the e-tendering portal of NHIDCL, As per clause   
12.1 above, however, following Original documents  in physical form shall be 
submitted in a sealed envelope upto 10/01/2017 by 14.00 hrs (otherwise the  bid 
shall be treated as Non-Responsive) on the day of last date of on-line 
submission of bid and addressed to the addressee given in the NIT duly super 
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scribed “Name of Work, Bid due date and time”. Name and address of the bidder 
should also be indicated on the envelope.  

 
a) EMD/Bid Security  

 
b) Bid Document Fee  

 
c) Proof of submission of online Tender  

 
d) Written Power of Attorney of the signatory (whose digital 

signature certificate is used during e-tender submission) of 
the bidder to commit the bid  

 
e) Affidavit duly notarized  

 
f) Original experience certificate or notarized copy of certificate 

duly signed by authorized signatory.  
 
12.3 The following documents, which are not submitted with the bid, will be 
deemed to be part of the bid.  

 
Section  Particulars  

1 Notice Inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 
4. Contract Data 
5. Technical Specifications 

  

 
13. Bid Prices  

 
13.1 The Contract shall be for the whole Works, as described in Clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder.  
 
13.2 The bidder shall quote bid prices on appropriate format enclosed as part of 

tender document on e-tender portal of NHIDCL. The items for which no rate 
or price is entered by the Bidder will be required to be executed free of cost 
and shall be deemed covered under the other rates and prices in the Bill of 
Quantities quoted.  

 
 
13.3 All duties, taxes (except service tax), royalties and other levies payable by 

the Contractor under the Contract, or for any other cause, shall be included 
in the rates, prices, and total Bid price submitted by the Bidder. The service 
tax shall be reimbursed (if applicable) subject to production of proof of such 
payment by the contractor specific to the subject work.  

 
13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of 

the Contract and shall not be subject to adjustment.  
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13.5 Deleted 
 
14. Currencies of Bid and Payment  
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payments shall be made in Indian Rupees. 
 
15. Bid Validity  

 
15.1 Bids shall remain valid for a period of 120 days  after the deadline date for on-line 

bid submission specified in Clause 20. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive.  

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders responses shall be made in writing 
or by cable. A bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid, 
but will be required to extend the validity of his bid security for a period of the 
extension, and in compliance with Clause 16 in all respects.  

 
16. Earnest Money / Bid Security/ Forfeiture/ Debar ment  

 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 

amount as specified in the NIT. (Bank guarantee/ demand draft must be in favour 
of General Manager (P), National Highways & Infrastructure Development 
Corporation Ltd., Guwahati).  

 
16.2 The Earnest Money shall, at the Bidder’s optio n, be in the form of Bank   

Guarantee/Demand Draft only (the other form will no t be acceptable) of any 
scheduled commercial bank approved by RBI having a net worth of not less than 
Rs. 500 crore as per the latest annual report of the bank must be in the name of 
Employer. In case of foreign bank (issued by a branch in India) the net worth in 
respect of the Indian operations shall only be taken into account. It shall be valid 
for 45 days beyond the validity of the bid. Any bid having bid security for  lesser 
value and shorter validity period shall be treated as non-responsive.  

 
A. Bank Guarantee or Demand Draft receipts, in the name of the Employer, from 

following banks would be accepted:-   
i. State Bank of India or its subsidiaries,   
ii. Any Indian Nationalized Bank  
iii. IDBI / ICICI Bank   
iv. A Foreign Bank (issued by a branch outside India) with a counter guarantee 

from SBI or its subsidiaries or any Indian Nationalized Bank.   
v. Any Scheduled Commercial Bank approved by RBI having a net worth of not 

less than Rs. 500 crores as per the latest Annual Report of the Bank. In the 
case of a Foreign Bank (issued by a branch in India), the net worth in 



16 

 

respect of the Indian operations shall only be taken into account.  
 

B. The acceptance of the guarantees shall also be subject to the following 
conditions:-  

 
i. The capital adequacy of the Bank shall not be less than the norms 

prescribed by RBI (presently 9, with effect from 31st March, 2003).  
 

ii. The bank guarantee issued by a Cooperative Bank shall not be 
accepted.  

 
16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by 

the Employer as non-responsive.  
 
16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the 

end of the Bid validity period specified in Sub-Clause 15.1.  
 
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Performance Security.  
 
16.6 The Bid Security / Earnest Money will be forfeited:  
 

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity;   
b) if the Bidder does not accept the correction of the bid price, pursuant to Clause 27; 

or   
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit 

to   
i. Sign the Agreement; and/or  
ii. Furnish the required Performance Security.  

 
16.7 Deleted.  

 
17. Alternative Proposals by Bidders  

 
17.1 Bidder shall submit offers that fully comply with the requirement of the bidding 

documents. Conditional offer or alternate offer will not be considered further in the 
process of evaluation and the bid will be declared non-responsive. 

 
18. Format and Signing of Bid  

 
18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 

12 of the ITB.   
18.2 DELETED.   
18.3 DELETED.  

 
D. Submission of Bids  
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19. Marking of Bids 
 
19.1 The documents to be submitted in physical form as per clause 12.2 of ITB shall be 

submitted in a sealed Envelope super scribed as “Documents in Physical Form” at 
the top left corner.   

19.2 DELETED.   
19.3 DELETED.  
19.4 DELETED.  
19.5 DELETED.  
 
20. Deadline for Submission of Bids  
 
20.1 Complete e-Bid to be uploaded on NHIDCL e-tender portal before due date & time. 

The Envelope containing “Documents in Physical Form” must also be received by 
the Employer at the address General Manager (Projects), National Highways & 
Infrastructure Development Corporation Ltd., Branch Office: Saraf Tower, 1st 
Floor, Opposite Don Bosco School, Mazgaon, Tezpur: 784001, Assam not later 
than the date and time indicated in the NIT. In the event of the specified date for 
the submission of documents in Physical form being declared a holiday for the 
Employer, the same will be received up to the specified time on the next working 
day.  

 
20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 
of the Employer and the bidders previously subject to the original deadline will then 
be subject to the new deadline.  

 
21. Late Submission of Document in Physical Form:  

 
21.1 Any document in physical form if received by the Employer after the deadline 

prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid 
submitted by such bidder will not be opened. 

 
22. Modification and Withdrawal of Bids  

 
22.1 Bidders may modify or withdraw their e-bids before the deadline prescribed in 

Clause 20.   
22.2 DELETED.  
22.3 No bid may be modified after the deadline for submission of Bids.   
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 shall result in the forfeiture of the 
Bid security pursuant to Clause 16.  

22.5 Bidders may modify the prices of their Bids before deadline of submission of bid.  
 
E. Bid Opening and Evaluation  
 



18 

 

23. Bid Opening   
Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids 
received (except those received late) shall be opened on the date and time 
mentioned. 'Financial Bid' of those bidders whose technical bid has been 
determined to be substantially responsible shall be opened on a subsequent date 
through online process of e-tendering, which will be notified to such bidders. 

 
23.1 The Employer will open the "Technical Bid" of all the bids received (except those 

received late), in the presence of the bidders/bidders‟ representatives who  
choose to attend at the time, date and place specified in the NIT. In the event of 
the specified date for the submission of bids being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next 
working day. 

 
23.2 In all cases, the amount of Earnest Money, forms and validity shall be announced. 

Thereafter, the Employer at the opening as the Employer may consider 
appropriate, will announce the bidders' names and such other details.  

 
23.3 The Employer will prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Clause 23.1.  
 
23.4 (i)  The bids accompanied with valid bid security, bid document fee, Tender   

processing fee will be taken up for evaluation with respect to the Qualification 
Information and other information furnished in Part I of the bid pursuant to 
Clause 12.1. 

(ii) Deleted  
(iii) Deleted   
(iv) As soon as possible, the Evaluation Committee will finalize the list of 

responsive bidders whose financial bids are eligible for consideration. 
However, to assist in the examination, evaluation of technical bids, the 
Employer may at his discretion, ask any bidder for clarification of his bid, 
however, no additional documents in support of clarification will be 
entertained.  

 
23.5 The Employer shall inform the bidders, whose technical bids are found responsive, 

of the date, time and place of opening of the financial bids. The bidders so 
informed, or their representative, may attend the meeting of opening of financial 
bids.  

 
23.6 At the time of the opening of the “Financial Bid”, the names of the bidders whose 

bids were found responsive in accordance with clause 23.5 will be announced. The 
financial bids of only these bidders will be opened. The responsive bidders’ names, 
the Bid prices, the total amount of each bid, pursuant to clause 22 and such other 
details as the Employer may consider appropriate will be announced by the 
Employer at the time of bid opening. Any Bid price, which is not read out and 
recorded, will not be taken into account in Bid Evaluation.  

 
23.7 The Employer shall prepare the minutes of the opening of the Financial Bids.  
 
24. Process to be Confidential  
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24.1 Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other person not officially concerned with such process until the 
award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid.  

 
25. Clarification of Bids and Contacting the Employ er 
 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his-Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by cable, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27.  

 
25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of the 
Employer, it should do so in writing.  

 
25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the 
Bidders' bid.  

 
26. Examination of Bids and Determination of Respon siveness  
 
26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 

whether each Bid  
 
(a) Meets the eligibility criteria defined in Clauses 3 and 4;   
(b) The required documents in physical form submitted by the bidder as well as the 

documents uploaded by the bidder are in order; and   
(c) is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications and drawings etc.  

 
26.2 DELETED.  
 
26.3 DELETED.  
 
27. DELETED  
 
28. Evaluation and Comparison of Financial Bids  
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28.1 The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26.  

 
28.2 DELETED  
 
 
28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s/Employer's estimate of the cost of work to be performed under the 
contract, the Employer may require the Bidder to produce detailed price analyses 
for any or all items of the Bill of Quantities, to demonstrate the internal consistency 
of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the 
performance security set forth in Clause 33 be increased and an additional 
performance security of 05 (five) percent may be obtained at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss 
in the event of default of the successful Bidder under the Contract. The amount of 
the additional increased performance security as decided by the Employer shall be 
final, binding and conclusive on the bidder. 

 
28.4 A bid, which contains several items in the Bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder, may be 
rejected as non-responsive.  

 
29. Price Preference  
 
29.1 There will be no price preference to any bidder.  
 
F. Award of Contract  
 
30. Award Criteria  

 
30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 

has been determined: 
 

i. to be substantially responsive to the bidding documents and who has offered the 
lowest evaluated Bid price.  

ii.  Deleted. 
 
31.  Employer’s Right to accept any Bid and to reje ct any or all Bids  
 
31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any 

Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
bidders or any obligation to inform the affected Bidder or bidders of the grounds for 
the Employer’s action. 

32.  Notification of Award and Signing of Agreement . 
 
32.1 The bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
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confirmed by registered letter. This letter (hereinafter and in the Part I General 
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Employer will pay to the Contractor in consideration of the execution, completion 
and maintenance of the Works, and of routine maintenance of roads by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”).  

 
32.2. The notification of award will constitute the formation of the Contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 
33.  

 
32.3. The Agreement will incorporate all agreements between the Employer and 

the successful Bidder. It will be signed by the Employer and the successful   
Bidder after the performance security is furnished. 

 
32.4 Upon furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful.  

 
33. Performance Security   
33.1 Within 7 (seven) days after receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security of Five percent of the Contract 
Price, valid for the period of 28 days after the expiry of defect liability period of 1year 
plus additional security for unbalanced Bids in accordance with Clause 28.3 of ITB 
and sign the contract. The validity shall account for additional 3 months time to 
account for BG verification, signing of contract and start date.  

 
33.2 The performance security shall be either in the form of a Bank Guarantee or fixed 

deposit Receipts, in the name of the Employer, from a Bank as specified in case of 
earnest money / bid security.  

 
33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 

shall constitute sufficient ground for cancellation of the award and forfeiture of the bid 
security and debarment for a period as specified in clause 16.7.  

 
34. Advances   
34.1 Deleted.  
 
35. Corrupt or Fraudulent Practices  
 

The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time, to bid for any work with National Highways 
& Infrastructure Development Corporation Limited, if it at any time determines that 
the firm has engaged in corrupt or fraudulent practices in competing for the 
contract, or in its execution.  
The Employer requires the bidders/Contractors to strictly observe the laws against 
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
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 Appendix to bid   

(4.4. B) (b)(i) The key equipments to be deployed on contract work. 
   

 Name of the Equipment  Quantity
   

1 Mobile Hot Mix Plant 1 
2 Static Roller 2 
3 Smooth Wheeled Tandem Vibratory Roller 1 
4 Bitumen Sprayer 1 

 
It may be noted that the contractor shall be required to deploy any additional machinery and manpower as 
deemed fit for completion of the work as per specifications. 
 
Note: The bidder must produce the documentary evide nce in support of his 
owning/leased/ rented of the above equipments. In c ase the bidder proposes to hire or 
take the above equipment on lease, he should, along  with the lease/rent agreement, 
attach the proof of ownership of these equipments w ith the company/ entity from whom 
the equipments are proposed to be hired on lease/ r ent. The bidder shall submit an 
undertaking as per Performa Appendix 1.7 (ITB, Sect ion-2) of the bid document.  
 
 
4.4 B (b) ii) Number  of Technical  Personnel,  Qualifications and Experience will be 
as follows     

Sl. Personnel   Minimum Qualification and   No. of Persons  
No.   Experience    

1. Project Manager  B.E.  Civil + 5 Years Exp.  1 
2. Site Engineer  B.E.  Civil + 3 Years Exp.  1 

 
Note:  The detailed and signed CV’s of the Key Technical P ersonnel at S. No. 1, signed 

by the key personnel himself, must be furnished alo ng with the bid. The name 
and educational qualification of other personnel sh ould be given. Non 
compliance of the above or non furnishing of the CV  as above or conditional 
deployment of any of the above personnel or proposa l to employ lesser number 
of personnel than above shall make the bid non resp onsive and financial bid 
shall not be opened.  
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SECTION III 
 
 
 

QUALIFICATION INFORMATION 

 

( To be Filled by Bidder) 
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SECTION III 

 

QUALIFICATION INFORMATION 
 
 
 
 

The information to be filled in by the Bidder in this section & document submitted 

in physical form will be used for the purposes of post qualification as provided for in 

Clause 4 of the Instructions to Bidders. This information will not be incorporated in the 

Contract. 
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Qualification Information  
 
1. For Individual Bidders  
 
1.1 (a) Year of Constitution  
 

(b) legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)  
 

[Upload scanned copy of original]  
 

(c) Place of registration:  
____________________________  

 
(d) Principal place of business:   

____________________________ 
 
1.2 Power of attorney of signatory of Bid [Upload scanned copy & also supply Original 

copy in envelop of physical form]] 
1.3. Total value of Civil Engineering construction   

work performed in the last five years (in Rs. Lakhs) 
refer ITB Clause 4.4 A (a)   
(Upload scanned copies of certificate from Chartered Accountant & also supply 
original certificate from Chartered Accountant)   

2011-2012-------------  
2012-2013------------- 
2013-2014------------- 
2014-2015 -------------- 
2015-2016---------------- 
Total  -------------  

 
Average per year  

 
1.4 (a) Work performed as prime contractor, work performed in the past as a 
nominated sub- contractor provided further that all other qualification criteria are 
satisfied (in the same name) of a similar nature during the last five years as per ITB 
Clause 4.4A(b). 

 
Project Name  of Description Contract Value of Date Stipulated Actual date Remarks 
Name the of work No. Contract of period  of of explaining 
 Employer*   (Rs. issue completion completion* reasons 
    Crore) of   for delay & 
     work   work 
     order   Completed 

 
* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
Executive Engineer or equivalent & also supply original or certified copy in physical form 
envelop)  
Note: In case of nominated sub-contractor – a certificate from the Executive Engineer 
or equivalent of the Prime Employer should be obtained from whom an approval for 
subcontractor has been obtained. 
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1.4 (b) Information on Bid Capacity (works for which bids have been 
submitted and accepted and works which are yet to be completed) as on 
the date 7 days before the last date for bid submission (as per Cl 4.6 of 
the ITB). 

 
(i) Existing commitments and on-going works (B)  

 
Description Place Contract Name & Value of Stipulated Value of Escalation Anticipated Escalated 
of & No. Address Contract Period of works factor date of value of 
works State  of (Rs Cr) Completion remaining to  completion remaining 
   Employer   be  factor work 
      completed   during 
      (Rs. Cr)   completion 
         on period 
         of work of 
         which bids 
         are invited 
          
          
          
          
          
          

1 2 3 4 5 6 7 8 9 10 
 
 

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of 
Executive Engineer or equivalent & also supply original or certified copy of 
certificate in physical form envelop. 

 
(ii) Details of works for which bid submitted and accepted (i.e. where 
contract signing is pending) 

 
Description Place Name & Date of Value Stipulated Value of 

of works & Address issue of given period for work 
 State of Letter of in LOA completion during 
  Employer Acceptance   completion 
   (LOA) *   period of 
      work for 
      which bids 
      are invited 

1 2 3 4 5 6 7 
 

* Upload copy of LOA  
 

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity 
and enclose the supporting calculation)  

 
A = Rs. …………lakh (enclose the details) 
N = ………………years 

           B       =            Rs. …………lakh (enclose the details) 
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Assessed available bid capacity = AxNx2 – B 

= Rs. ………. lakhs  
 
1.5. Availability of Key Equipment essential for carrying out the Works [Ref. Clause 

4.4(B)(b) (i)]. The Bidder should list all the information requested below.  
 
 

Item of  Requirement Availability Proposals Page No 
Equipment  No.  Capacity Owned/Leased Nos./Capacity Age/Condition of the 

     rented   proof 
        attached. 

         

         

         

         

         
         
 
 
Note: The bidder must upload the documentary evidence in support of his owning/leased/ 
rented of the above equipments. In case the bidder proposes to hire or take the above 
equipment on lease, he should, along with the lease/rent agreement, attach the proof of 
ownership of these equipments with the company/ entity from whom the equipments are 
proposed to be hired on lease/ rent. The bidder shall submit an undertaking as per Performa 
Appendix 1.7 (ITB, Section -2) of the bid document. 

 
 
1.6 Qualification and Experience of Key Personnel required for administration 

and execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload 
biographical  data for technical personnel (Refer also to Cl. 4.2  (e) of 
Instruction to Bidders).  

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 

Position Name Qualification Total Professional Experience in the 
   Experience proposed position 
   (Years) (Years) 

Project Manager     
     

Site Engineer     
     

 
Etc. 

 
Note: The detailed and signed CV‟s of the Key Technical Personnel at S. No. 1, signed by 
the key personnel himself, must be uploaded along with the bid. The name and educational 
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qualification of other personnel should be given. Non compliance of the above or non 
furnishing of the CV as above or conditional deployment of any of the above personnel or 
proposal to employ lesser number of personnel than above shall make the bid non 
responsive and financial bid shall not be opened. 
 
1.7. Information on litigation history in which the Bidder is involved.  

 
Other Party Employer Cause of Dispute Amount involved Remarks showing 

(ies)    Present Status 

     
 
2. Bidders should upload the scanned copy of the following affidavits/ undertakings as 
per formats enclosed hereinafter & also send original copy of Affidavit: - 

(i) Affidavit (it should be on stamp paper attested by Notary Public)   
(ii) Undertaking regarding minimum investment of cash towards working capital.   
(iii) Undertaking that the Bids shall remain valid for the period specified in Clause 

15.1.  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBI LTY OF CREDIT  
FACILITIES  

 
(CLAUSE 4.2 (i) OF ITB) 

 
 
 

BANK CERTIFICATE  
 
 
 
 
This is to certify that M/s._____________________________ is a reputed company 
with a good financial standing. 
 
If the contractor for the work, namely____________________ is awarded to the above 
firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.  
________________ to meet their working capital requirements for executing the above 
contract during the contract period. 
 
 
 
 
 
 

___________ 
 

(Signature) 
 

Name of Bank 
 

Senior Bank Manager 
 

Address of the Bank
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AFFIDAVIT  
 
 
1. I, the undersigned, do hereby certify that all the statements made in the enclosed 

attachments are true and correct.  
 
2. The undersigned also hereby certifies that neither our firm 

M/s_________________________________________________ has 
abandoned any work on National Highways in India nor any contract awarded to 
us for such works have been rescinded, during last five years prior to the date of 
this bid.  

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
NHIDCL to verify this statement or regarding my (our) competence and general 
reputation.  

 
4. The undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 
NHIDCL and within the prescribed time.  

 
_____________________________________  

(Signed by an Authorized Representative of the Firm) 
 
 

_____________________ 
Name of the Representative 

 
 

______________________________ 
Name of Firm 

 
 

______________________ 
Date 
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To be notarized by Notary 

 
UNDERTAKING  

 
 
 
 
I, the undersigned do hereby undertake that our firm M/s  
_______________________________ ____________________________ would invest 
minimum cash up to 25% of the value of the work during implementation of the Contract 
towards the working capital. 
 
 
 
 
 

_____________________________________  
(Signed by an Authorized Representative of the Firm) 

 
 

_____________________ 
Name of the Representative 

 
 

__________________________ 
Name of Firm 

 
 

______________________ 
DATE
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UNDERTAKING  
 
 
I, the undersigned do hereby undertake that our firm M/s 
______________________________________agree to abide by this bid for a period of  
_________ Days after the date fixed for receiving the same and it shall be binding on us 
and may be accepted at any time before the expiration of that period. 
 
 

____________________________________  
(Signed by an Authorized Representative of the Firm) 

 
 
 
 

_______________ 
Name of the Representative 

 
 

__________________ 
Name of Firm 

 
 

__________________ 
DATE 
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(On the letter head of the bidder) 
 
 
Appendix 1.7 [Ref. clause 4.4 B (b) (i)] 
 
 

Undertaking  
 
 
I, the undersigned do hereby undertake that our firm 
 
M/s…………………………………………………………… agree to provide and will deploy 
required equipment as mentioned in the Appendix to ITB of the work 
 
………………………………………………………………………………………………… further it is 
certified that the documents submitted as an evidence of availability of the key equipments for 
this work as stated in the Appendix to ITB, are genuine and correct. If anything contrary to the 
details as submitted is found at any stage NHIDCL would be at liberty to debarred/blacklist my 
firm for an appropriate period as decided by NHIDCL. 

 
________________________________________  

(Signed by an Authorized Representative of the Firm) 
 
 

_______________________ 
Name of the Representative 

 
______________________  

Name of Firm 
(Seal of the company) 

______________________ 
Date 
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(SECTION-IV) 
 
 

FORMS OF BANK GUARANTEES  

LOA & AGREEMENT  
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FORM OF BANK GUARANTEE FOR BID SECURITY  
 
WHEREAS __________________________________________________ (Name of Tenderer) 
(hereinafter called the Tenderer) wishes to submit his tender for maintenance work of NH-  
______ (from Km. ______ to km. ______) in the state/s of ____________________ herein after 
called “the Tender” KNOW ALL MEN by these present that we _______________________  
(Name of Bank) of______________________ (Name of country) having our registered office at 
(___________________________ ) (hereinafter called the „Bank‟) are bound unto the National 
Highways & Infrastructure Development Corporation Ltd. (hereinafter called “the Employer”) in 
the sum of the Rs. __________________ (Rupees  
_________________________________) *for which payment can truly be made to the said 
Employer. The Bank bind themselves, their successors and assigns by these present with the 
common seal of the Bank this day __________ of ________ and undertake to pay the amount 
of ______________ Rs.____________ to the employer upon receipt of his first written demand 
without the employer having to substantiate his demand. 
 
The conditions of this obligation are: 
 
(i) If the tenderer withdraws his tender during the period of Tender validity specified in the Form 
of Tender. 

Or 
 
(ii) If the Tenderer having been notified of the acceptance of his Tender by the Employer during 
the period of tender validity. 
 
(a) fails or refuses to execute the Form of Agreement in accordance with the instructions to 
bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders.  
 
We undertake to pay to the Employer upto the above amount upon receipt of his first written 
demand, without the employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
any one of the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force upto and including the date 45 days beyond the validity of 
the bid as stated in the Instructions to Bidders or as it may be extended by the Employer, at any 
time prior to the closing date for submission of the Tenders Notice of which extension to the 
Bank is hereby waived. Any demand in respect of this guarantee should be made on the Bank 
on or before the date of expiry of this guarantee. 

 
This guarantee shall also be operatable at our …………..….. Branch at New Delhi, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment there 
under claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid till 
___________________. Unless a claim or a demand in writing is served upon us on or before 
____________ all our liability under this guarantee shall cease. 
 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK _________ 
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NAME AND DESIGNATION ______________________ EMPLOYEE CODE NUMBER SEAL 
OF THE BANK _____________________________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER BANK‟S POLICY) 
___________________________________  
NAME OF THE WITNESS ______________________________________ 
 
ADDRESS OF THE WITNESS ____________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



37 

 

FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY  
 
To 
 
National Highways and Infrastructure Development Corporation Ltd. 
Branch Office:- Saraf  Tower, 1st Floor, 
Opposite Don Bosco School, Mazgaon, 
Tezpur: 784001 
 
 
WHEREAS……………………………… (name and address of contractor) hereinafter called “the 
contractor” has undertaken, in pursuance of Letter of Acceptance No. …………….  
Dated……………….. to execute……………………….. (name of Contract and brief description of 
Works) (Hereinafter called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall 
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on behalf 
of the Contractor, up to a total of Rs……………… (amount of guarantee) 
(Rupees……………………………………. (in words), , and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of……………….. (amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the contract 
or of the works to be performed there under or of any of the contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 
 
This guarantee shall also be operatable at our …………..….. branch at New Delhi, from whom, 
confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment 
thereunder claimed, the said branch shall accept such invocation letter and make payment of 
amounts so demanded under the said invocation. 
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
to Rs. ________________ (Rs._________in words) and the guarantee shall remain valid 
till___________________. Unless a claim or a demand in writing is served upon us on or 
before____________ all our liability under this guarantee shall cease. 
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Signature and seal of the Guarantor with Name, Designation, Employee Code  Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling Branch/Bank….. 
 
 
Address & Telephone Number……………………………Address & Telephone Number…………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF LETTER OF APPLICATION  
 
 
To 
Manoj Kumar Jain 
The General Manager (Projects), 
National Highway & Infrastructure Development Corporation Ltd.  
Site Office: Saraf Tower, 1st Floor, Opposite Don Bosco School, Mazgaon, 
Tezpur: 784001, Tel: 03712-255567, 

 
DESCRIPTION OF WORKS: Patch and Pothole repairing of NH-38 from Km 25.00 to 
Km 51.00 in the state of Assam with WBM, Prime Coat, Tack coat, CGPS/MSS and 
BM”: 
 
 
Dear Sir, 

 
Having examined the Bid Document, Instruction to Bidders, Qualification, Information, 

Scope of works, etc., for the subject work. We, hereby submit our bid for the subject 

work. 

 
It is certified that the information furnished in this document is true and correct. The 

proposal is unconditional and unqualified. We undersigned accept that NHIDCL 

reserves the right to reject any or all application without assigning any reason. 

 
Thanking you, 
 

Yours faithfully, 
 
 

(Authorized Signatory) for and on behalf of 
M/s_____________ 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. …………………………. Dated ……….. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
 
 
Sub.: …………………………. Name of Work …………………………………  
 
 
 
 
 
 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of 
NHIDCLfor execution of the work of ………………………………………………. , it is hereby 
notified that your bid for a contract price of Rs…………… (Rupees in words………)  has been 
accepted for and on behalf of NHIDCL 
 
 
 

You are hereby requested to furnish Performance Security plus additional security in the 
form detailed in para. 33.2 of ITB for an amount equivalent to Rs…………… (Rupees in  
words………) within 10 days as per provisions of clause 33.1 of ITB of the bid document and 
sign the contract agreement failing which the actions as stipulated in clause 33.3 of ITB shall be 
taken. 
 
 
Thanking you, 

Yours faithfully, 
 
 
 

(………………..)  
General Manager (Projects 
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FORM OF AGREEMENT 
 

AGREEMENT 
 
This agreement made on the ______________day of _________________________  
2017_____________________ between the National Highways & Infrastructure Development 
Corporation Ltd., Tezpur (hereinafter called “the Employer” of the one part and 
_________________ (here in after called “the Contractor”) of the other part. 
 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain 
works, viz……………………………………………… 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ (here in 
after referred to as the “BID” or “ÖFFER”) for the execution of works, the Employer by his letter 
of acceptance dated ___________ accepted the offer submitted by the Contractor for the 
execution and completion of such works and remedying of any defects thereon, on terms and 
conditions in accordance with the documents listed in para 2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to abide 
by all the terms of the bid, including but not limited to the amount quoted for the execution of 
Contract, as stated in the bid, and also to comply with such terms and conditions as may be 
required from time to time. 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to;  

 
2. the following documents shall be deemed to form and be read and construed as part of 

this agreement viz.  
 

(a) Agreement,  
(b) Letter of Acceptance  
(c) Notice to proceed with the works  
(d) Contractor's Bid,  
(e) Contract Data,   
(f) Conditions of Contract  
(g) Technical Specifications,   
(h) Drawings, if any  
(i) Scope of Work  

(j)  Bill of Quantities, and 
(k) Any other document listed in the Contract Data.  

 
 

3. The foregoing documents shall be construed as complementary and mutually 
explanatory one with another. Should any ambiguity or discrepancy be noted then the 
order of precedence of these documents shall be subject to the order as listed above 
and interpreted in the above order of priority.  
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4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respects with 
the provisions of the contract.  

 
5. the employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the works and remedying of defects therein, the contract price or such 
other sum as may become payable under the provisions of the contract at the times and 
in the manner prescribed by the contract.  

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the 
day and year above written. Signed, sealed and delivered by the said Employer through his 
Authorized Representative and the said Contractor through his Power of Attorney holder. 
 
 
Binding Signature of Employer _____________________ ______________ 
 
For and on behalf of National Highways & Infrastructure Development Corporation, New Delhi – 
110 001 
 
 
 
Binding Signature of Contractor ___________________ _______________  
For and on behalf of M/s. _________________________________________ 
 
 
In the presence of In the Presence of 
1. Name : 1. Name: 
 Address:  Address: 

2. Name : 2. Name: 
 Address:  Address: 
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Section V  
Conditions of Contract  

 
A. General  
 
1. Definitions  
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer, in accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor 
to the Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect  is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is 12 months calculated from the Completion Date. 
 
Drawings include calculations and other information provided or approved by the 
Engineer for the execution of the Contract. 
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The Employer is the party as defined in the Contract Data, who employs the Contractor 
to carry out the Works. The Employer may delegate any or all of its functions to a 
person or body nominated by him for specified functions. 
  
The Engineer is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in replacement 
of the Engineer) who is responsible for supervising the execution of the Works and 
administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 
 
The Site  is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those that were included in the bidding documents and 
are factual interpretative reports about the surface and subsurface conditions at the 
Site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 
 
The Start Date  is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 
 
A Sub-Contractor  is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on the 
Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 
 
A Variation  is an instruction given by the Engineer after the approval from NHIDCL, 
which varies the Works. 
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The Works  are what the Contract requires the Contractor to construct, install, maintain, 
and handover to the Employer, as defined in the Contract Data. 
 
2. Interpretation  

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract.  

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the following order 

of priority.   
(a) Agreement,  
(b) Letter of Acceptance   
(c) Contractor's Bid,   
(d) Contract Data,  
(e) Conditions of Contract  
(f) Technical Specifications,  
(g) Drawings, if any   
(h) Implementation Manual  
(i) Scope of Work   
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data.  

 
 
3. Language and Law  

 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 
4. Engineer's Decisions  

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5. Delegation  

 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 
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6. Communications  

 
6.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is delivered.  
 
7. Subcontracting  

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

Contract Data, with the prior approval of the Employer in writing. Subcontracting 
shall not alter the Contractor's obligations.  

 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
 

a. the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract;   

b. the provision of labour or labour component.   
c. the purchase of Materials which are in accordance with the standards specified in 

the Contract.  
 
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes 

sub-contracting of any part of the work during execution of the Works, because of 
some unforeseen circumstances to enable him to complete the Works as per 
terms of the Contract, the Employer will consider the following before according 
approval:  

 
a) The Contractor shall not sub-contract the Works more than the limit specified in 

Contract Data.   
b) The Contractor shall not sub-contract any part of the Work without prior consent 

of the Employer. Any such consent shall not relieve the Contractor from any 
liability or obligation under the Contract and he shall be responsible for the acts, 
defaults and neglects of any of his sub-Contractor, his agents or workmen as 
fully as if they were the acts, defaults or neglects of the Contractor, his agents 
and workmen.  

 
7.4      The Engineer should satisfy himself before recommending to the Employer     

 whether   
a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 
him in proportion to the quantum of Works to be sub-contracted.  

 
8. Other Contractors  
 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 
of Other Contractors, as referred to in the Contract Data. The Contractor shall 
also provide facilities and services for them as described in the Schedule. The 
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Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification.  

 
 
9. Personnel  

 
9.1 The Contractor shall employ the technical personnel named in the Contract Data 

or other technical persons approved by the Engineer. The Engineer will approve   
any proposed replacement of technical personnel only if their relevant 
qualifications and experience are substantially equal to or better than those of the 
personnel stated in the Contract Data. If the personnel stated in the contract data 
are not deployed on site by the contractor, it will be treated as a breach of 
contract and action will be taken as per clause 53. 

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the Works in the Contract.  

 
10. Employer's and Contractor's Risks  

 
10.1 The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's 
risks. 

 
11. Employer's Risks  

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot commotion or disorder (unless 
restricted to the Contractor’s employees), natural calamities and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 
cause due solely to the design of the Works, other than the Contractor’s design.  

 
12. Contractor's Risks  

 
12.1 All risks of loss of or damage to physical property and of personal injury and death, 

which arise during and in consequence of the performance of the Contract other 
than the excepted risks, referred to in clause 11.1, are the responsibility of the 
Contractor. 

 
13. Insurance  

 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of defect liability 
period for events (a) to (d), in the amounts and deductibles stated in the Contract 
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Data for the following events which are due to the Contractor's risks:  
 

a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;   
c) Loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and   
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 
such insurance shall provide for compensation to be payable in Indian Rupees to  
rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be debt due.  

 
13.4 Alterations to the terms of insurance shall not be made without the approval of 

the Engineer.  
 
13.4 Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports  

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available 
to him, before submitting the bid. 

 
15. Queries about the Contract Data  
 
15.1 General Manager (P) will clarify queries on the Contract Data. 
 
16. Contractor to Construct the Works & do maintena nce  

 
16.1 The Contractor shall construct, install and maintain the Works in accordance with 

the documents forming part of the contract. 
 
17. The Works to Be Completed by the Intended Compl etion Date  
 
17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by 
the Intended Completion Date. 

 
18. Approval by the Engineer  
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18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 
specifications and drawings.  

 
18.2 The Contractor shall be responsible for design of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design 

of the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or   

permanent Works, are subject to prior approval by the Engineer before their use. 
 
19. Safety  
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries  

 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 
shall notify the Engineer of such discoveries and carry out the Engineer's 
instructions for dealing with them. 

 
21. Possession of the Site  

 
21.1 The Employer shall give complete possession of the Site to the Contractor on the 

date of signing of agreement. 
 
22. Access to the Site  

 
22.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out 
to the engineer and any person/persons/agency authorized by:  

a. The Engineer 
b. The Employer 

 
23. Instructions  
 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located.  
 
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts 

and records relating to the performance of the Contractor and to have them 
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audited by Auditors appointed by the Employer if so required by the Employer.  
 
24. Deleted 
 
25. ARBITRATION  
 

The procedure for arbitration will be as follows: 
 
(a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. 
The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Employer 
and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed 
by the Parties and shall act as presiding arbitrator. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Secretary General of Indian Road Congress.  

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then the Secretary General of Indian Road Congress shall appoint the 
arbitrator. A certified copy of the order of the Secretary General of Indian Road Congress 
making such an appointment shall be furnished to each of the parties.  

 
(c) Arbitration proceedings shall be held at New Delhi, India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 
shall be English.  

 
(d) The decision of the majority of arbitrators shall be final and binding upon both parties.   
(e) The cost and expenses of Arbitration proceedings will be borne equally by both parties in 

accordance with the following fee structure (the signing of the contract shall be the 
acceptance of the fee structure given below by both the parties):  

 
S. No. Particulars  of  fee and  other  Schedule Amount payable per  

 

 charges  Arbitrator/ per case  
 

1. Arbitrator fee Rs.15,000/-  per  day  subject to  a 
 

  publishing  the  Award  within  12 
 

  months. 12 months will be reckoned 
 

  from the date of first meeting. 
 

2. Reading Charges Rs.15,000/- 
 

3. Secretarial Assistance and Incidental Rs.20,000/- 
 

 Charges (telephone, fax, postage etc.)  
 

    

4. Charges for Publishing/ declaration of Maximum of Rs.20,000/- 
 

 the Award  
 

5. Other expenses (As per actual Economy class by air, first class AC by 
 

 Against bills subject to maximum train, AC car by road. 
 

 of the prescribed ceiling given below) 
(i)  Up to Rs.15,000/- per day (metro 

 

 Traveling Expenses, Lodging and 
 

 Boarding cities) 
 

  (ii)  Up to Rs.7,000/- per day (other 
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  cities) 
 

  (iii)Rs.3,000/-  per day own 
 

  arrangement) 
 

6. Local Travel Rs.1,500/- per day 
 Extra  charges for  days  other than Rs.3,500/- per day 

7. hearing / meeting days (maximum for  
 2 days  

Note: - Lodging, boarding and traveling expenses shall be a llowed only for  
 those members who are residing 100kms. Away from pl ace of meeting.  
 Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyde rabad shall be  
 considered as Metro Cities.   

 
However, the expenses incurred by each party in connection with the preparation, 
presentation, etc. of its proceedings shall be borne by each party itself. 

 
(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the employer shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

 
 
26 Deleted  
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B. Time Control  
 
27. Programme  

 
27.1 The Engineer shall issue the indent of work in stages specifying the time limit for 

the same as and when required. The Contractor shall submit to the Engineer for 
approval a programme within the time stipulated in the Contract Data showing 
the general methods, arrangements, order, and timing for all the activities in the 
Works, along with monthly cash flow forecasts.  

 
27.2 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities.  

 
27.3 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals. If the Contractor does not submit an updated Programme within this 
period, the Engineer may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted.  

 
27.4 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events.  

 
 
28. Extension of the Intended Completion Date  

 
28.1 The Engineer shall extend the Intended Completion Date only after the approval 

of NHIDCL if a Compensation Event occurs or a Variation is issued which makes 
it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost.  

 
28.2 The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new 
Indented Completion Date.  

 
29. Delays Ordered by the Engineer  

29.1 The Engineer may instruct the Contractor to delay the start or progress of any 
 activity within the Works. Delay/delays totaling more than 30 days will require 
 prior written approval of the Employer. 
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30. Management Meetings  
 
30.1 The Engineer may require the Contractor to attend a management meeting. The  
 

business of a management meeting shall be to review the plans for the Works. 
 
30.2 The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the 
parties for actions to be taken shall be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to 
all those who attended the meeting.  

 
C.  Quality Control  
 
31. Identifying Defects  

31.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
 Defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor's 
 responsibilities. The Engineer may instruct the Contractor to search for a Defect 
 and to uncover and test  any work that the Engineer considers may have a 
 Defect. 

32. Tests  
 
32.1 The contractor shall be solely responsible for:   

a. Carrying out the mandatory tests prescribed in the documents forming 
part of contract.   

b. For the correctness of the test results, whether preformed in his 
laboratory or elsewhere.  

 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples.  

 
32.3 Subject to further condition in contract data  
 
33. Correction of Defects noticed during the Defect  Liability Period.  
 
33.1 It is the terms of contract that Short Term Improvement and Maintenance of road 

shall be of very high standard, requiring no major repairs for at least Twelve (12) 
months after the date of completion of works.  

 
33.2 If any defects including shrinkage, cracks and other faults appear in the work 

within Twelve months of “Taking over” certificate, the Engineer shall give notice 
to the Contractor of any defects before the end of the Defects Liability Period, 
which begins at Completion, and is for Twelve months thereafter. The Defects 
Liability shall be extended for as long as defects remain to be corrected.  
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33.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect at his own cost within the length of time specified by the Engineer’s notice. 
If the contractor is in default the Engineer shall cause the same to be made good 
by other workmen and deduct the expenses from any sums that may be due to 
the contractor.  

 
34. Uncorrected Defects  

 
34.1 If the Contractor has not corrected a Defect/completed the work, to the 

satisfaction of the Engineer, within the time specified in the Engineer's notice, the 
Engineer will assess the cost of having the Defect corrected/completed, and the 
Contractor will pay this amount.  

 
D. Cost Control  

35. Bill of Quantities  

 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning and maintaining works to be done by the Contractor.  
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rates in the Bill of Quantities for each 
item for the work executed.  

 
35.3 Changes in the Quantities  
 
35.3.1 If the final quantity of the work done differs from the quantity in the bill of 

quantities for the particular item by more than 25 percent provided the change 
exceeds 1% of the initial contract price, the engineer shall adjust the rates to 
allow for the change. The Engineer shall follow the guidelines of the employer to 
determine the changed rate. 

 
35.3.2 The engineer shall not adjust rates from changes in quantities if thereby the initial 

contract price is exceeded by more than 15 percent, except with the prior 
approval of the employer. If requested by the engineer, the contractor shall 
provide the engineer with a detailed cost breakdown of any rate in the Bill of 
Quantities. 

 
35.3.3 Change of scope due to Four laning or OMT  
 

The proposed section of National Highway in the contract is proposed to be Four 
lane in the future hence, the contractor shall not claim anything from NHIDCL on 
account of earlier termination of the contract i.e. before the expiry of the 
scheduled contract period on account of award of work for Four laning of the 
Highway.  

 
36. Variations  
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36.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order only after approval from NHIDCL / as per 
NHIDCL guidelines, in writing, Variations within the scope of the Works he 
considers necessary or advisable during the progress of the Works. Such 
Variations shall form part of the Contract and the Contractor shall carry them out 
and include them in updated Programmes produced by the Contractor. Oral 
orders of the Engineer for Variations, unless followed by written confirmation, 
shall not be taken into account.  

37. Payments for Variations  
 
37.1 If rates for variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. This shall apply for variations only up 
to the limit prescribed in the clause 35. If the variation exceeds this limit, the rate 
shall be derived under the provisions of clause 37.2 and 37.3 for quantities 
(higher) exceeding the deviation limit. 

 
37.2 Deleted  
 
37.3 If the rate for Variation item cannot be determined in the manner specified in 

Clause 37.1 or 37.2, the Contractor shall, within 14 days of the issue of order of 
Variation work, inform the Engineer the rate which he proposes to claim, 
supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor and approval from NHIDCL will be 
taken. As far as possible, the rate analysis shall be based on the standard data 
book and the current schedule of rates of the district public works division. The 
decision of the Employer on the rate so determined shall be final and binding on 
the Contractor 

 
38. Cash Flow Forecasts  

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flow forecast.  
 
39. Payment Certificates  
 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed.  

 
39.2 The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking into account any credit 
or debit for the month in question.  

 
39.3 The value of work executed shall be determined, based on measurements by the 

Engineer.  
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39.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 
39.5 The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
 
39.6 The Engineer / Employer may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the 
light of later information.  

 
39.7 The final bill shall be submitted by the contractor within one month of the actual 

date of completion of the work; otherwise the Engineers certificate of the 
measurement and of the total amount payable for work accordingly shall be final 
and payment made accordingly within a period of sixty days as far as possible.  

 
40. Payments  

 
40.1 Payments shall be adjusted for deductions for advance payments, security 

deposit, other recoveries in terms of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the amounts 
Engineer had certified within 28 days of the date of each certificate.  

 
40.2 The Authorized Representative of the Employer shall make the payment certified 

by the Engineer.  
 
40.3 Items of the Works for which no rate or price has been entered in the Bill of 

Quantities, will not be paid for by the Employer and shall be deemed to be 
covered by other rates and prices in the Contract 

 
41. Compensation Events   
41.1 The following shall be Compensation Events unless they are caused by the 

Contractor:   
a) The Engineer orders a delay or delays exceeding a total of 30 days.  
b) The effects on the Contractor of any of the Employer's Risks.  

 
41.2 If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date 
shall be extended after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Engineer/Employer.  

 
42. Taxes & Currencies for payments   
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales 

and other levies, duties, royalties, cess, toll, taxes (except service tax) of Central 
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and State Governments, local bodies and authorities that the Contractor will have 
to pay for the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at source as per applicable law. 
The service tax shall be reimbursed (if applicable) subject to production of proof 
of such payment by the contractor (proof should contain name of work).  

 
42.2 All payments will be made in Indian Rupees.  
 
43. Price Adjustment - Deleted  
 
43.1. Deleted  
 
43.2. Deleted  
 
44. Security Deposit / Retention Money  
 
44.1 The Employer shall retain security deposit of five percent of the amount from each 

payment due to the Contractor until Completion of the whole of the Works.  
 
44.2 The security deposit/retention money and the performance security will be released to 

the Contractor when the Defect Liability period is over, and the Engineer has certified 
that the Defects, if any, notified by the Engineer to the Contractor before the end of this 
period have been corrected.  

 
44.3 If the contractor so desires then the Security Deposit/retention money can be released 

on submission of unconditional Bank Guarantee at the following two stages:-   
(a) At a point after the progress of work in financial term (gross value of work done) has 

reached 50% of the contract amount   
(b) After the retention money has been deducted to the full value (5% of the Contract 

Amount).  
 
45. Liquidated Damages   
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof 

stated in the Contract Data for each day that the Completion Date is later than the  
Intended Completion Date. The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer shall correct any overpayment of liquidated damages by the Contractor by 
adjusting in the next payment certificate. The contractor shall not be paid interest on the 
over payment of liquidated damages.  

 
46. Advance Payment: Deleted  

 
47. Securities  

 
47.1 Subject to further condition in contract data, the Performance Security equal to 
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ten percent of the contract price and additional security for unbalanced bids shall 
be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a 
prescribed bank. The Performance Security shall be valid until a date 28 days 
after the expiry of Defect Liability Period and the additional performance security 
for unbalanced bids shall be valid until a date 28 days from the date of issue of 
the certificate of completion. The validity shall account for additional 3 months 
time to account for BG verification, signing of contract and start date  

 
48. Cost of Repairs  

 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Liability Period shall be 
remedied/ rectified by the Contractor at their cost if the loss or damage arises 
from the Contractor's acts or omissions.  

 
 
E. Finishing the Contract  

 
49. Completion  

 
49.1 The Contractor shall request the Engineer to issue a certificate of Completion of 

the Works, and the Engineer will do so upon deciding that the Works is 
completed. 

 
50. Taking Over  

 
50.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer's issuing a certificate of Completion. 
 
51. Final Account  
 
51.1 The Contractor shall supply to the Engineer with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Engineer shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56  
days of receiving the Contractor's account if it is correct and complete. If it is not, 
the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate within 56 days 
of receiving the Contractor’s revised account. 

 
 
52. Operating and Maintenance Manual  

 
52.1 If "as built" Drawings and/or operating and maintenance manuals are required, 
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the Contractor shall supply them within 28 days from date of issue of certificate of 
completion.  

 
52.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated 

date or they do not receive the Engineer's approval, the Engineer shall withhold 
the amount equal to Rs. 5 lakhs from payments due to the Contractor.  

 
53. Termination  

 
53.1 The Employer may terminate the Contract if the Contractor causes a 

fundamental breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to the 

following:   
a) The Contractor stops work for 28 days when no stoppage of work is shown on 

the current Programme and the stoppage has not been authorized by the 
Engineer;  

 
b) The Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstitution or amalgamation;  
 

c) The Engineer/Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer;  

 
d) The Contractor does not maintain a Security, which is required;  

 
e) The Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 
clause 45;  

 
f) The Contractor fails to provide insurance cover as required under clause 13;  

 
g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose 
of this clause, “corrupt practice” means offering, giving, receiving, or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in Contract execution. “Fraudulent Practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish  
bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

 
h) If the Contractor has not completed at least thirty percent of the value of Work 

required to be completed after half of the completion period has elapsed;  
 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and  
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j) Any other fundamental breach as specified in the Contract Data.  
 
53.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  
 
53.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible but 
in no case later than 7 days.  

 
54. Payment upon Termination  
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the value of the work 
not completed, as indicated in the Contract Data. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Employer.  

 
54.2 Save and except Cl. 35.3.3, if the Contract is terminated at the Employer's 

convenience, the Engineer shall issue a certificate for the value of the work done, 
the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting 
and securing the Works and less advance payments outstanding on the date of 
the certificate, less other recoveries due in terms of the Contract, and less taxes 
due to be deducted at source as per applicable law.   
In case of termination on account of award of 4 laning work stated in Cl. 35.3.3, 
the Engineer shall issue a certificate for the value of work done till termination, 
less advance payments outstanding, less other recoveries due in terms of 
contract and less taxes due to be deducted at source as per applicable law.  

 
55. Property  

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 
 be deemed to be the property of the Employer for use for completing balance 
 work if the Contract is terminated because of the Contractor's default. 

56. Release from Performance  

 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe   
and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 

 
F. Other Conditions of Contract  
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57. Labour  

 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 

engagement of all staff and labour, local or others; for their payment, housing, 
feeding and transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Engineer may require.  

 
58. COMPLIANCE WITH LABOUR REGULATIONS  

 
58.1 During the currency of the Contract, the Contractor and his sub Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules), regulations, bye laws 
that may be notified already or that may be notified under any labour law in future 
either by the State or the Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, the Engineer/Employer shall have the right to deduct 
any money due to the Contractor including from his performance security/ 
retention money. The Employer/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. The employees of the Contractor and 
the Sub-Contractor in no case shall be treated as the employees of the Employer 
at any point of time.  

 
58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APP LICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTR UCTION 
WORK.  

 
a) Workmen Compensation Act 1923 : - The Act provides for compensation  

in case of injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972 : - Gratuity is payable to an employee under the  

Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or 
on death the rate of prescribed minimum days‟ (say, 15 days) wages for every 
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completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1 952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are:  

 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  
 
d) Maternity Benefit Act 1951 : - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc.  
 
e) Contract Labour (Regulation & Abolition) Act 197 0: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract 
labour.  

 
f) Minimum Wages Act 1948 : - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Constructions of buildings, roads, 
runways are scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 
the workers.  

 
h) Equal Remuneration Act 1979 : - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc.  

 
i) Payment of Bonus Act 1965 : - The Act is applicable to all establishment 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. 
States may have different number of employment size.  

 
j) Industrial Disputes Act 1947 : - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-  
out becomes illegal and what are the requirements for laying off or retrenching 
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the employees or closing down the establishment. 
 
k) Industrial Employment (Standing Orders) Act 1946 : - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and get these certified by the 
designated Authority.  

 
l) Trade Unions Act 1926 : - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986 : - The Act prohibits 

employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry.  

 
n) Inter-State  Migrant  Workmen’s  (Regulation  of   Employment  &   

Conditions of Service) Act 1979 : - The Act is applicable to an establishment 
which employs prescribed minimum (say, five) or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Reg ulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996 : - All the 
establishments who carry on any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, 
first-aid facilities, ambulance, housing accommodations for workers near the 
work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid 
of power or another prescribed minimum (say, 20) or more persons without the 
aid of power engaged in manufacturing process.  

 
59. Drawings and Photographs of the Works  
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59.1 The contractor shall do photography/videography of the site firstly before the start 

of the work, secondly mid-way in the execution of different stages of work and 
lastly after the completion of the work. No separate payment will be made to the 
contractor for this.  

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except 
those permitted under clause 59.1, shall be taken or permitted to be taken by the 
Contractor or by any of his employees or any employees of his sub-Contractors 
without the prior approval of the Engineer in writing. No photographs/ 
Videography shall be published or otherwise circulated without the approval of 
the Engineer in writing.  

 
60. The Apprenticeship Act 1961  

 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 

1961 (III of 1961), the rules made there under and the orders that may be 
issued from time to time under the said Act and the said Rules and on his failure 
or neglect to do so he shall be subject to all liabilities and penalties provided by 
the said Act and said Rules.  
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT  
 

Sl No.  Items marked “N/A” do not apply in this Contract.  Clause Reference  
 

 The Employer is :-  
 

 Managing Director, NHIDCL  
 

 Address:  3rd Floor, PTI Building 4 – Parliament Street, New  
 

 Delhi  
 

    

 Name of Authorized Representative:- 
[Cl.1.1]  

 Manoj Kumar Jain  

1  
 

General Manager (Projects)  
 

  
 

 NHIDCL, Tezpur  
 

 Branch Office: Saraf Tower, 1st Floor, Opposite Don Bosco  
 

 School, Mazgaon, Tezpur: 784001,Tel : 03712-255567,  
 

  Email:gmghynhidcl@gmail.com  
 

 Website –  www.NHIDCL.com  
 

 The Engineer is: To be intimated later  
 

2 Designation :- [Cl.1.1] 
 

 Address:-  
 

 The Intended Completion Date for work under package is 15  
 

3 days from start date. [ Cl 1.1, 17 & 28] 
 

   
 

4 The location of the site is given under Bid Notice (Section I) [Cl.1.1] 
 

5 The Start Date shall be within 7 days after the date of issue 
[Cl.1.1]  

of the Notice to proceed with the work.  

  
 

6 The name and identification number of the Contract is given 
[Cl.1.1]  

in the Table given in Bid Notice (Section I)  

  
 

 (a)  The law which applies to the contract is the law of Union 
[Cl 3.1]  

7 of India  

 
 

 (b)  The language of the Contract document is English [Cl 3.1] 
 

8 The limit of subcontracting is 50% of initial contract price [Cl.7.1] 
 

9 Schedule of Other Contractor – NIL [Cl 8.1] 
 

10 The Technical Personnel are as given in the ITB (Section II) [Cl. 9.1] 
 

 Amount for insurance are:  
 

 a) Rupees equivalent to Contract price.  
 

 b) Rupees equivalent to 5% of Contract price.  
 

11 c) Rupees Equivalent to 5% of contract price. 
[Cl. 13.1]  

d) Rupees 20 lakhs for multiple incidents.  

  
 

 And Deductible as per premium rate  
 

   
 

12 Site Investigation Report - Nil [ Cl. 14.1] 
 

 (A) The period for submission of the programme for approval [Cl.27.1] 
 

 of Engineer shall be 7 days from the issue of Letter of  
 

 Commencement.  
 

 (B) a) Identified indented work  
 

13 (1) Weekly Indent, Monthly Indent, Quarterly Indent  
 

and Bi-annual Indent – 3 days before start of  
 

  
 

 week; 7 days before start of month; 15 days  
 

 before start of quarter and 28 days before bi-  
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 annual period concerned.  
 

 (2) Emergent Indents – Within 24 hours  
 

 Amount to be withheld for delays in submission of updated [Cl. 27.3] 
 

14 programme : 1% of value of work corresponding to the  
 

 updated programme.  
 

 The period for setting up a field laboratory with the [Cl. 32] 
 

15 prescribed equipment relevant to items of work in BOQ is 7  
 

 days from the days from the date of notice to start work  
 

 (a)Amount of liquidated damages for  
 

 delay in completion of -  
 

 For whole of work (1/2000th) of the Initial Contract Price,  
 

 rounded off to the nearest Thousand, per day. [Cl. 45.1]  

 For Sectional Completion (wherever specified, in item 6 of  

  
 

16 Contract Data (1/200th) of initial contract price for 5 km  
 

section, rounded off to the nearest thousand per day.  
 

  
 

    
 

 (b) Maximum limit   of   liquidated damages for delay  in  
 

 completion of  work – [Cl. 45.1] 
 

 10 per cent of the Initial Contract Price rounded off to the  
 

 nearest thousand.  
 

 The standard form of Performance Security acceptable  
 

17 
to the Employer shall be an shall be an unconditional [Cl. 47.1] 

 

Bank Guarantee of the type as presented in the Bidding  
 

  
 

 Documents.  
 

   
 

 Other  fundamental  breach  is  that  the  contractor  has  
 

18 failed to complete 75% of value of indented work in any [Cl 53.2 (j)] 
 

3 indents issued by the Engineer.  
 

  
 

   
 

 The  percentage  to  apply  to  the  value  of  work  not  
 

19 
completed representing the Employer's additional cost 

[Cl.54.1]  

for completing the work shall be 20%.  
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(SECTION-VI) 
 
 

TECHNICAL SPECIFICATIONS  
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TECHNICAL SPECIFICATIONS  
 
7.1 PREAMBLE:  
 

The Technical Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified.  

 
7.2 GENERAL REQUIREMENTS  
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of the 
following:  

 
7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS  
 

The General Technical Specifications shall be the “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” (FOURTH REVISION, August 2001) issued by the Ministry of Road   
Transport & Highways, Government of India and published by the Indian Roads 
Congress, hereinafter referred to as MORT&H Specifications.  

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS  
 

The Supplementary   Technical   Specifications   shall   comprise   of   various  
Amendments/Modifications/Additions to the „SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS” referred to in PART- I above and Additional Specifications for 
particular item of works not already covered in Part – I. 

 
A particular clause or a part thereof in “SPECIFICATIONS FOR ROAD AND BRIDGE  
WORKS” (FIFTH REVISION, April 2013) , referred in Part-I above, where 
Amended/Modified/Added upon and incorporated in Part-II, referred to above, the 
Amendment/ Modification/ Addition supersedes the relevant clause or part of the clause. 

 
When an Amended/Modified/Added Clause supersedes a Clause or part thereof in the 
said Specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified/Added Clause or part thereof. 

 
In so far Amended/Modified/Added Clause may come in conflict or be inconsistent with 
any of the provisions of the MOST Specifications under reference, the 
Amended/Modified/Added clause and the additional specifications shall always prevail. 

 
5.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC and 
BIS in that order, Where even these are silent, the construction and completion of the 
works shall conform to sound engineering practice as approved by the Engineer and, in 
case of any dispute arising out of the interpretation of the above, the decision of the 
Engineer shall be final and binding on the Contractor. 
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PART - II 
 
7.3 AMENDMENTS/MODIFICATIONS/ADDITIONS TO EXISTING CLAUSES OF GENERAL 

TECHNICAL SPECIFICATIONS (PART- I).  
 

SECTION 100 – GENERAL  
 

Clause 102  Definitions: 

  The following abbreviation shall be added in this Clause: “MOST” 
  – Ministry of Surface Transport, Govt. of India (Now Ministry of 
  Road Transport and Highways) “NHIDCL” – National Highways & 
  Infrastructure Development Corporation Ltd. 

Clause 106  Construction Equipment: 

Clause 106 (a) Add the following sentence.  “The trial run is to be carried out laying 
  the  relevant  pavement  material  and  it  is  not  to  be  part  of  the 
  permanent works.  The trial is to be carried out on prior approval of 
  equipment by Engineer-in-Charge.” 

  Add Sr. No. (g) 

  “The Contractor shall furnish to the engineer the detailed technical 
  literature and    other    relevant    documents    regarding    the 
  performance of plant/equipment for approval prior to its purchase 
  or mobilization on site.” 

Clause 107  Contract Drawings: 

Clause 107.3  Deleted this Sub-Clause entirely. 

Clause 108.4  The clause shall be read as follows: 

  “Identification  of  quarry  sites  and  borrow  areas  shall  be  the 
  responsibility  of  the  Contractor.  Materials  procured  from  quarry 
  sites and borrow areas identified by the Contractor and to be used 
  in  Works  must  comply  with  the  requirements  of  quality  as 
  stipulated  in  the Technical  Specifications for  particular  item  of 
  work”. 

Clause 109  Setting Out: 

Clause 109.10 Add new sub-clause 

  “Before carrying out any survey work the Contractor shall submit to 
  the Engineer for the approval a programme and methodology for 
  the calibration of all optical and electronic survey equipment to be 
  used on site during construction of the works.  The Contractor will 
  maintain calibration records for all such equipment in his site office, 
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  available at all times for inspection by the Engineer. 

Clause 110 Public Utilities: 

Clause 110.1 Revise the clause as under: 
   
 Existing services like water pipes, sewers, oil pipelines, cables, gas  ducts 
 etc.  owned by  various  authorities including Public Undertaking an Local
 Authorities  shall  be  checked  and  located  by  the  Contractor  prior  to 
 commencement of work.    

Clause 110.2 Revise the clause as under:    

 The Contractor’s programme must take into account the period of notice 
 and duration of diversionary works of each body as existing at site.  The 
 Contractor must also allow for any effect of these services and alterations 
 upon the Works and for arranging regular meetings with the various bodies 
 at the commencement of the Contract  and  throughout  the  period  of  the 
 Works  in  order  to maintain  the required co-ordination. During the
 period of the Works, the contractor shall have no objection if the public 
 utility bodies and their decisions in the execution of their proposal in terms 
 of  programme  and construction. Provided that, in the opinion of the
 Engineer, the Contractor has received reasonable notice thereof before 
 the relevant alterations are put in hand.   

Clause 111 Precautions for Safeguarding the Environment:  

Clause 111.1 General     

 Add the following after the first paragraph:   

 The Contractor shall preserve existing trees, plants and other vegetation 
 that are to remain within or adjacent to the works and shall use every 
 precaution necessary to prevent damage or injury thereto. On completion
 of  the  Works,  all  areas  disturbed  by  the Contractor’s  construction 
 activities  shall  be  restored  in  their original condition, or as may be
 acceptable to the Engineer.  The cost of this work shall be deemed to be 
 included in the rates generally.    

Clause 111.4 Add the following sentence:    

 “The Contractor is to ensure that there is good drainage at all construction 
 areas,  to  avoid  creation  of  stagnant  water  bodies  especially  in 
 urban/industrial areas, including water in old water bodies.”  

Clause 111.5 Pollution from Hot Mix Plants.    

 Add the following paragraph at the end of this Sub-clause.  

 The  H.M.P.  should be  sited  at least  500m  away  from the  nearest
 habitation.  The H.M.P. shall be fitted with a dust extraction unit in order 
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 that  the  exhaust  gases  comply  with  the  requirements  of  the  relevant 
 current emission control legislation.    “All operations at plants shall be 
 undertaken in accordance with all current rules and regulations protecting 
 the environment.”     

Clause 111.6 Substances Hazardous to Health    

 Add the following after the first paragraph as follows:  
 
 

 “The use of any herbicide or other toxic chemical shall be strictly in 
accordance with the manufacturer’s instructions. The Engineer shall be 
given at least 6 working days notice of the proposed use of any herbicide 
or toxic chemical. 

 
A register of all herbicides and other toxic chemicals delivered to the site, 
shall be kept and maintained up to date by the contractor. The register 
shall include a name physical properties and characteristics, chemical 
ingredients, health and safety hazard information, safe handling and 
storage procedures, and emergency and first aid procedures for the 
product.” 

 
Clause 111.9 Add the following sentence at the end of the para. 
 

Vehicles delivering materials to the site shall be covered to avoid 
spillage of materials on public roads. 

 
Clause 111.12 After the last sentence adds the following: 
 

“The costs of compliance with Clause 111 shall be deemed to be included 
in the rates for items included in the Bill of Quantities.”  
Refer to Clause 114.2 (xv) of MOST Specification. 

 
Clause 111.13 Add new Sub-Clause: 
 

“The Discharge Standards promulgated under the Environment Protection 
Act, 1986 shall be adhered to strictly. All waste arising from the project is 
to be disposed of in a manner which is acceptable to the State 
Pollution Control Board and the Engineer.” 

 
All vehicles and machinery employed in the execution of the works shall be 
regularly maintained to ensure that pollutant emission levels comply with 
the relevant requirements of current pollution control legislation. During 
routine servicing operations, the effectiveness of exhaust silencers must 
be checked and if found to be defective must be replaced. Notwithstanding 
this requirement, noise levels from any item of plant must comply with the 
relevant legislation for levels of sound emission. Non compliant plant is to 
be removed from site. 

 
Vehicle maintenance and refueling shall be carried out in such a fashion 
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that spillage of fuels and lubricants do not contaminate the ground or 
nearby watercourse. An “oil interceptor” shall be provided for wash down 
and refueling areas. Fuel storage shall in proper bounded areas. All spilt 
and collected petroleum products shall be disposed of in accordance with 
the relevant legislation. 

 
Clause 111.14 Add the following New Sub-Clause: 
 

All temporary accommodation must be constructed and maintained in 
such a fashion that uncontaminated water is available for drinking, 
cooking and washing. The sewage system for the camp must be properly 
designed, built and operated so that no health hazard occurs and no 
pollution to the air, ground or adjacent watercourses take place 
compliance with relevant legislation must be strictly adhered to Garbage 
bins must be provided in the camp and regularly emptied and  the  
garbage disposed of in a hygienic manner. Construction camps 
are to be sited away from vulnerable people and adequate health care is 
to be provided for the work force. 

 
Clause 111.15 Add the following New Sub-Clause: 
 

All works are to be carried out in such a fashion that the damage or 
disruption  to  the flora and  fauna  is  reduced  to  a  minimum  wherever 
possible. Trees or shrubs will only be felled or removed that impinge 
directly on the permanent works or necessary temporary works, after 
seeking approval of the Engineer. 

 
Clause 112  Arrangement for Traffic during Construction:  
 
Clause 112.1 General 
 

Delete the last sentence and add the following: 
 

“The Contractor shall submit, for the Engineer’s approval, Traffic Control 
Plan 5 days prior to commencement of the temporary / permanent works.” 

 
The plan shall include: 

 
i. Typical drawings for temporary diversions in accordance with Clause 

112.3   
ii. Typical details of arrangements for construction under traffic including 

details of traffic arrangement after the cessation of work each day. 
Special consideration shall be given in the preparation of the Traffic 
Control Plan to the safety of pedestrians and workers at night. Temporary 
diversions will be constructed only with the approval of the Engineer.  

 
Clause 112.2  Passage of Traffic along a part of the Existing Car riage way under  
 improvement:     

 Delete this clause replace as follows:   
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 “For strengthening of existing carriage way, where part of the existing 
 carriage way is proposed to be used for passage of traffic & hard  holder 
 are not available then, treated shoulders shall be provided on the side on 
 which work is not in progress.  If the existing shoulder width less than 
 1.5m  the  same  shall  be  extended  up  to  1.5m  for  earth  work  duly 
 compacted.  The top 15.0cm or as directed by  the  engineer  including
 extended  shoulder  of  1.5m width  shall  be filled  up  by  granular  sub
 base  material duly bounded with binding material and compacted. The
 sub base material shall conform to MoRT&H specification  Clause 401,
 the work of excavation and filling of granular sub-base material so carried 
 out shall be paid under relevant items of bill of quantities. The  contractor 
 shall  maintain  the  bypass/diversion  during the period  of  construction
 by  way  of  watering,  compacting,  and making  good  loss  of  sub-base 
 material after filling  up  of  the rutting/depression etc. by additional
 quantity  of  granular  sub  base  material.  The  items  operations  like 
 maintenance, making good the loss  of  material,  watering,  compacting, 
 leveling  and  dressing along  with  additional  quantity  of  sub -base 
 material shall be considered as incidental to the work and no extra

payment will be made for these operations.  The continuous length in 
which such works shall be carried out would be within a range of 200 to 
500m at a place. 

 
Clause 112.6 Measurements for Payments and Rate 
 

Add  “and  no  extra  payment  will  be  made  except  the  treatment  of 
shoulders for earth work and granular sub-base as per Clause 112.2  
above.” At the end of first paragraph. 

 
Clause 112.7 Side Roads and Property Accesses 
 

Add new sub Clause: 
 

“At all times, the Contractor shall provide safe and convenient passage 
for vehicles pedestrians and livestock to and from side roads and property  
accesses connecting to the roadway. Work which affects the use of side 
roads and existing accesses shall not be undertaken without providing  
adequate prior provisions to the satisfaction of the Engineer.” 

 
Clause 112.8 Plant and Equipment  
 

Add new sub Clause: 
 

“During the day, plant and equipment working in a position adjacent to 
traffic and having a projection beyond the normal width of the item, for  
example, a grader blade shall have a fluorescent red marker attached to 
the outer end of the projection.  During poor light conditions an additional 
traffic controller with an illuminated red marker shall direct traffic around  
such  plant  and  equipment.  At  night,  all  plant  items  and  similar 
obstructions  shall  be  removed  from  the  normal  path  of  vehicles,  to  
provide  a  lateral  clearance  of  at  least  6m  where  practicable,  with  a 
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minimum  clearance  of  1.2m.  Plant  and  equipment,  within  6m  of  the 
normal path of vehicles, shall be lit by not less than two yellow steady  
lamps suspended vertically from the point of the obstruction nearest to a 
traffic lane, and one yellow steady lamps at each end of the obstruction  
on the side farthest away from the traffic lane.” 

 
 
Clause 113  General Rules for the Measurement of Works for Paym ent:  
 
Clause 113.2 Measurements for Lead of Materials 
 

Delete this Clause and replace with: 
 

“The rates in the Bill of Quantities are deemed to include the costs 
of  haulage  from  source of  supply  to the  site for  all materials 
required for the Works.” 

 
Clause 114  Scope of rates for different items of work:  

 Add to Clause 114.2 (xvii). Cost of all provisions for executing the 
 work safely including all protective clothing, barriers, earplugs etc. 

Clause 115 Methodology and Sequence of Work: 

 Substitute “28 days” for “30 days” in the 2
nd

 line. 

Clause 121 Field Laboratory: 

Clause 121.1 Scope  

 Delete this Clause and replace with: 

 “The work    under    this    Clause    covers    the    provision    and
 maintenance  of  a  fully  equipped  laboratory.”  The  equipment  in  the 
 laboratory shall be as decided by Engineer, keeping in view of item of 
 works prescribed in BOQ. 

Clause 121.2 Description 

 Delete this Clause and replace with: 

 “The  Contractor  shall  construct  a  fully  furnished  and  equipped  field 
 laboratory to the satisfaction of the Engineer.   The laboratory will  be 
 located at a site approved by the Engineer and must be of adequate size 
 to perform all the tests required under the contract including sufficient 
 light, electric and water supply.   The Contractor shall provide working 
 drawings incorporating all the services based on the information given in 
 the changes for the approval of the Engineer prior to commencement of 
 construction.  An  office  must  be  provided  in  the  laboratory  for  the 
 exclusive use of the Engineer’s, Materials Engineer, adequate toilet and 
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 washing facilities must be provided. The contractor shall provide the field 
 laboratory within one month from the date of the commencement of the 
 work. Prior  to  this,  contractor  must  make  suitable  alternative
 arrangements for the testing of materials, which are acceptable to the 
 Engineer. 

Clause 121.3 Laboratory Equipment shall be provided as prescribed by the 
 Engineer relevant to items of work in BOQ. 

Clause 121.3.2 For soils and aggregates 

 Delete item no. (xi) and (xii) 

Clause 121.3.5 Add New Sub-Clause: 

 For Control of Profile and Surface 
 

Evenness   
i) Theodolite 2 sets 
ii) Precision automatic level 2 sets 
iii) Precision staff 4 sets 
iv) Camber templates 2 lane  

 a) Crown type cross-section 4 sets 
 b) Straight run cross-section 4 sets 
Steel Tape    
 a) 3 m long 4 sets 
 b) 5 m long 4 sets 
 c) 10 m long 4 sets 
 d) 20 m long 4 sets 
 e) 30 m long 4 sets 
 
Clause 121.3.6 Add New Sub-Clause:  

In addition clause 121.3 any equipment which is not mentioned in this 
clause but which is necessary for the work for complying with the 
provisions of the contract and Section 900 of MOST specifications or as 
required by the engineer shall be provided by the contractor. No extra 
payment shall be made to the contractor and it will be considered as 
incidental to the work. 

 
 
Clause 121.6 Delete this Sub-Clause. 
 
Clause 121.7 Substitute this Sub-Clause by the following: 

“There is no separate item in the Bill of Quantities for establishing and 
maintenance  of  the  laboratory  and  supply,  erection  maintenance  of  
equipment and also running cost of testing. The rates quoted by the 
Contractor shall be deemed to cover the cost of all these items.” 
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Clause 126: Supply of Video Cassettes  
 
126.1 Description  
 
The work consists of taking video films of important activities of the work as directed by the 
Engineer during the currency of the project and editing them and converting them to a CD 
(master CD+ 4 copies) film of playing time not less than 60 minutes and upto 180 minutes as 
directed by the Engineer. It shall contain narration of the activities in English by competent 
narrator. The editing of the film and the script for narration shall be as approved by the 
Engineer. The CD shall be acceptable quality and the film shall be capable of producing colour 
pictures. 
 
126.2 Measurement for Payment & Rates  
 
No separate payment shall be made and the work shall be treated as incidental. 
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SECTION 300 – EARTHWORK EROSION CONTROL AND DRAINAG E 
 
Clause 301  
 
Clause 301.3.3  
 
 
 
 
 

 
Clause 301.3.12  
 
 
 
 
 
 
 
 
Clause 301.9 
 
Clause 301.9.2 
 
 
 
 
 
 
 
 
 
 
Clause 304 
Clause 304.3.7 Back filling  

 Add second paragraph as under:  

 “The working space between the structure and the excavation 
 shall be cleared out completely of all construction materials and 
 loose earth that fallen into  the excavation  during construction. 
 The excavation shall be pumped dry and all saturated and soft 
 earth removed prior to being inspected by the Engineer who will 
 give his permission for the placement of any fill material, provided 
 the space has been properly prepared.  Compaction will only be 
 carried out with mechanical compactors of sufficient capacity to 
 ensure correct compaction of the back fill material.  The fill is to be 
 brought up in layers not greater than 150 mm. Mass filling of 
 structures with machines will not be permitted and contractors 
 should  make  allowance  in  their rates for  the methodology 
 described above.”  

Clause 305 Embankment Construction:  

 Delete the last two sentences of last paragraph. And add, “The 
earthwork shall be carried out as per the sequences stated in this 
contract or as directed by engineer-in-charge”. 

Back -filling  

After the last sentence add the following: 

“Density requirements for back filling shall be in accordance with 
Table 300-2” of MOST. 

Rates 

This Clause is replaced as follows: 

“The contract unit rate for loosening and re-compacting at sub-
grade level shall include full compensation for loosening to the 
specified depth, removing the loosened soil outside the roadway 
wherever considered necessary, rolling the surface below, 
breaking the clods, spreading the excavated soil layers, watering 
where necessary and compacting to the requirements.” 

Excavation for Structures: 

Excavation – General 

Excavation for Roadway and Drains  
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Clause 305.2 Material and General Requirements  

Clause 305.2.1 Physical Requirements  

Clause 305.2.1.2 Amend the first sentence of this Clause as under:  

 “Highly expansive soils such as Ch, MH or OH exhibiting marked 
 swell and shrinkage properties („free swelling index” exceeding 50 
 per cent when tested as per IS 2720 – Part 40) shall not be used 
 in construction of sub grade and embankment.”  
Clause 305.2.1.4 Delete the second and third sentence of Clause 305.2.1.4, i.e., 
 “However,  the  Engineer  may……………..Compacted  layer 
 thickness.”  

Clause 305.2.2.2 Borrow Materials  

 Paragraph 1 of this clause shall read as under:  
 

“No borrow area shall be made available by the Employer for this 
work. The arrangement for the source of supply of the material for 
embankment and sub grade as well as compliance to the different 
environmental requirements in respect of excavation and borrow 
areas as stipulated, from time to time, by the Ministry of 
Environment and Forest, Government of India and the local 
bodies, as applicable shall be the sole responsibility of the  
Contractor.” 

 
Paragraph 8 of this Clause given below Table 300-2 shall read as 
under: 

 
“The contractor shall at least 7 working days before 
commencement of compaction submit the following to the 
Engineer for approval: 

 
i) The Values of maximum dry density and optimum moisture 

content obtained in accordance with IS 2720 (Part 8) for each fill 
material he  
intends to use.  

ii) The graphs showing values of density against moisture content 
from which each of the values in (i) above of the maximum dry 
density and optimum moisture content were determined.   

iii) The dry density-moisture content-CBR relationship for each of the 
fill materials be intends to use in the sub grade.”  

 
Clause 305.3 Construction Operations  

Clause 305.3.4 Compacting ground supporting embankment/subgrade 

 Delete “where necessary” in the first sentence of the first 
 paragraph.  
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Clause 305.3.5.2 In Paragraph 3, delete “IS: 2720 (Part 7) or “and “as the case may 
 be”.  

Clause 305.3.6 Compaction  
 The second paragraph of this Clause shall read as under: 

 “Only vibratory rollers of not less than 8 – 10 ton static weight with 
 Plain or pad foot drum shall be used for compaction.” 

Clause 305.4 Construction of Embankment and sub-grade under special 
 Condition.  

Clause 305.4.1 Add new para after para 1 as under:  

 “The earthwork for widening the existing road embankment and shoulders 
 shall  be  carried  out  in  layers  duly compacted.   On completion  of
 earth  work  to  the  required  height  the triangular portion on the sloping
 face of the layers shall be cut in such a manner that the specified slope is 
 achieved.  This operation is incidental to work and no extra payment shall 
 be made for this.”  

Clause 305.4.7 Earthwork for high Embankment  

 Substitute the first paragraph of this clause as under: 

 “In the case of high embankments, the Contractor shall use the material 
 from the approved borrow area.”  

 Soil Erosion and Sedimentation Control  

Clause 306.4 Measurement for Payment  

 Substitute the Clause 306.4 as follows:  

 “All temporary sedimentation and pollution control works shall be 
 deemed as incidental to the earthwork and other items of work 
 and as such no separate payment shall be made for the same.” 

Clause 306.5 Rate  
 

This Clause is deleted. 
 
Clause 307 Turfing with sods. 
 
Clause 307.5 Add “(iii) application of top soil” after (ii).  Delete “the contract unit 
rate for 

application of top soil shall be as per clause 301.9.5”. 
 
Clause 309 Surface/Sub-Surface Drains 
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Clause 309.2 Surface Drains 
 

Add at the end of third paragraph: 
Metal grates for sumps on concrete lined surface drains shall be 
heavy 
duty (trafficable by commercial vehicle) proprietary products with 
gaps 
between  bars  no  greater  than  26mm.  The  Contractor  shall  
submit 
proposals for grating to the Engineer for approval before 
commencing 
construction of the sumps.” 

 
Clause 309.4 Measurement for Payment 
 

Delete the first sentence and replace with: 
 

“Surface drains   not   lined   shall   be   included   in   the   items   
for  
excavation for the roadway in accordance with Clause – 301.8.” 

 
Clause 309.5 Rates 
 

Add at the end of this clause as under: 
 

“The rate for concrete lined drains shall include bedding concrete 
and 
jointing. The rate for lined surface drains shall include inlet sumps 
and  
metal grates where specified.” 

 
Add Clause 314 as under: 

 
Clause 314 Leveling and Dressing over area: 
 
Clause 314.1 Scope 
 

The work  shall consist of  excavation,  removal, filling and  satisfactory  
disposal of all materials necessary for the area to be leveled and 
dressed 
in line, grades as directed by the Engineer.  It shall include cutting 
and  
filling the ground in all type of soil where variation of existing 
ground level 
is + 30 cm or less.  It will also include the grubbing of the existing 
rank  
vegetation and clearance of undergrowth completely. 

 
Clause 314.2 Construction Operation 
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The engineer shall identify the area where leveling and dressing is 
to be 
carried  out. The  clearing  and  grubbing  of  rank  vegetation  
and 
undergrowth shall be carried out as per clause 201.1.  If the 
stagnant  
water is existing on the side, the same shall be pumped / bailed 
out. The 
area shall be kept dry throughout the operation of leveling and 
dressing.  
The leveling and dressing shall be carried out by excavating the 
high area 
and filling the low area with the excavated material in proper 
slope. This operation will be carried out manually/mechanically as 
per site conditions. 

 
Clause 314.3 Measurements 
 

The measurement shall be made for the area to be leveled and 
dressed in Sq.m. 

 
Clause 314.4 Rates 
 

The contract unit rates for the items for leveling and dressing shall 
be payment in full for carrying out the required operations 
including full compensation for:  

1. Cost of all labour, materials, tool, equipment and incidentals to 
complete the work.   

2. Clearing and grubbing the rank vegetation and undergrowth and 
their disposal within 1000m.   

3. Pumping and bailing out of water and keeping the area dry during 
construction.  

4. In all type of soils and saturated earth.  
 
SECTION 400 - SUB-BASES, BASES (NON-BITUMINOUS) AND  SHOULDERS:  
 
Clause 401.4.1 Substitute “Smooth wheeled roller” by “Vibratory Roller” or as 

approved by Engineer-In-charge. 
 
Clause 401.4.2 Spreading and Compacting 
 

The following shall be added to Paragraph 1: 
 

“The thickness of the loose layers shall be so regulated that the 
maximum thickness of the layer after compaction does not exceed 
150 mm.” 

 
The fifth paragraph of this Clause shall be as under: 
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“Immediately thereafter, rolling shall start with the help of a 
vibratory roller of minimum 80 to 100 KN static weight with plain 
drum or pad foot drum of heavy pneumatic tyre roller of minimum 
200 to 300 KN weight having a minimum tyre pressure of 0.7 
kN/m2 or adequate capacity capable of achieving the required 
compaction. Rolling shall commence at the lower edge and 
proceed towards the upper edge longitudinally for portions having 
unidirectional cross fall and super-elevation and shall commence 
at the edges and proceed towards the crown for portions having 
cross falls on both sides.” 

Clause 401.7 Measurement for payment: 
 

Add paragraph 3 as under: 
 
 For carrying out full depth repair and/or reconstruction of road 
 pavement, if the granular sub-base materials laid on the shoulders 
 for  diversion  of  traffic  (as  per  clause  112)  is required to  be 
 scarified/removed and re-laid after compensating the loss during 
 handling and by movement of traffic on completion of Full depth 
 repair/reconstruction  of  road  pavement,  this operation  shall  be 
 considered incidental to the work of providing granular sub-base 
 and no extra payment shall be made for the same. 

Clause 404.2.1 Coarse aggregate:  

 Amend this clause as under:  

 Coarse aggregate shall be either crushed or broken stone. The 
 aggregates shall conform to the physical requirements set-forth in 
 Table 400-6. The type and size range of the aggregate shall be 
 specified in the contract or shall be as specified by the Engineer. 
 If the water absorption value of the coarse aggregates is greater 
 than 2 percent, the soundness test shall be carried out on the 
 material delivered to site as per IS: 2386 (part 5). 

Clause 404.2.3 Crushed Slag:  

 Delete this Clause  

Clause 404.2.4 Over-burnt (Jhama) brick aggregates:  

 Delete this Clause.  

Clause 404.3.4 Rolling:  

 Delete in first para “three wheeled -------------- rollers 80 to 100 kN 
 capacity or tandem or”  
 
SECTION 500 - BASE AND SURFACE COURSES (BITUMINOUS) : 
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Clause 501.8.2.4 Profile Corrective Course and its application: 
 

Replace (ii)) with 
 

“The material for bituminous profile corrective course shall be laid 
independently of all other courses, adopting such construction 
procedures and using such equipment as may be appropriate to 
the specified type of material and thickness of the course 
manually/machine paid as approved by the engineer-in-charge. 
The method of providing profile corrective course shall be 
approved by the engineer-in-charge. 

 
Clause 501.8.3.1 Preparing Existing Granular Surface 
 

Amend the Clause as under: 
 

“The surface on which bituminous profile corrective course is to be 
laid shall be thoroughly swept clean of dust and any other 
extraneous material using mechanical broom and dust collected 
removed or blown of using compressed air except in places where 
technical means cannot reach. A prime coat conforming to Clause 
502 shall be applied prior to laying profile corrective course.” 

 
Clause 501.8.3.4 Laying the Profile Corrective Course.  

Clause 501.8.3.4.1  This clause shall read as under:  

 “The surface on which profile corrective course is to be laid shall be 
 thoroughly  swept  clean  of  dust  and any  other  extraneous material
 using mechanical broom and dust collected removed or blown off  using 
 compressed  air  except  in  places where mechanical mans cannot
 reach.”  

 “After  preparing  the  granular  surface  as  in  Clauses  501.8.3.1  and 
 501.8.3.2,  the  profile  corrective  course  with  materials  as  per Clause 
 501.8.2.3/501.8.2.4 shall be laid and compacted to the equirement of 
 particular Specification Clause.”  

Clause 502 Prime Coat Over Granular Base :  

Clause 502.2.3 The type of bitumen emulsion shall be slow setting. 

Clause 503 Tack Coat  

Clause 503.2.1 The type of bitumen emulsion shall be medium setting. 

Clause 504 Bituminous Macadam:  

Clause 504.2 Materials  

Clause 504.2.1 Bitumen:  
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 The penetration grade of bitumen shall be 60/70. 

Clause 507 & 509 Bitumen  

 The penetration grade of bitumen shall be 60/70. 

Clause 507.9 For DBM, Clause 508.9 for SDBC and Clause 509.9 for BC 

 These clauses stand amended to the extent that the rate shall cover the  
provision of bitumen in the mix as per job mix formula. No 
variation in the rate for this item will be admissible on account of 
quantity of bitumen used. 

 
Clause 801  
 
 
801 TRAFFIC SIGNS 
 
801.1 GENERAL  

 
801.1 The colour, configuration, size and location of all traffic signs for highways 

(other than Expressways for which the size of the signs, letters and their 
placement shall be as specified in the drawings and relevant 
Specifications or as directed by   
the Engineer) and for other roads, shall be in accordance with the Code 

of Practice for Road Signs, IRC: 67:2010, or as shown on the drawings. In the absence 
of any details or for any missing details (for example, chevron signs etc.), the signs shall 
be provided in accordance with international standards and/or as directed by the 
Engineer. 

 
801.1.2 Unless otherwise specified, the signs shall be reflectorised as shown on the 
drawings or as directed by the Engineer. They shall be of retro-refiectorised type and 
made of micro-prismatic type reflective as per IRC: 67:2010.  

 
801.1.3 In general, cautionary and mandatory signs' shall be fabricated through process 
of screen printing. In regard to informatory signs with inscriptions or cut letters of, 
coloured retro-reflective sheeting comprising unmetalised micro-prismatic element 
material as per IRC:67:2010 or durable transparent, coloured overlay film shall be used 
which must be bonded well on the base sheeting, as directed by the Engineer.  
 
801.2 Materials  
 
The various materials and fabrication of the traffic signs shall conform to the 
following requirements: 
 
801.2.1 Concrete: Concrete shall be of the grade shown on the Contract drawing or 
otherwise as directed by the Engineer.  
 
801.2.2 Reinforcing steel: Reinforcing steel shall conform to the requirement of IS:1786 
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unless otherwise shown on the drawing.  
 
801.2.3 Bolts, nuts, washers: High strength bolts shall conform to IS: 1367 whereas 
precision bolts, nuts, etc., shall conform to IS:1364.  
 
801.2.4 Plates and supports: Plates and support sections for the sign posts shall 
conform to IS:226 and IS:2062 or any other relevant IS Specifications.  

 
801.2.5. Substrate: Sign panels may be fabricated on aluminium sheet, aluminium 
composite panel, fibre glass sheeting, or sheet moulding compound. Aluminum sheets 
used for sign boards shall be of smooth, hard and corrosion resistant aluminium alloy 
conforming to IS:736-Material designation 24345 or 1900. Aluminium Composite Panel 
and other materials shall meet the relevant ASTM (D903, E8, E393, E732)/BS/BIS 
requirements. 
 
801.2.6 Shoulder mounted ground signs with a maximum side dimension not exceeding 
600mm shall not be less than 1.5 mm thick with Aluminimum and 3 mm thick with 
Aluminium Composite Material. All other signs shall be at least 2 mm thick with 
Aluminium and 4 mm thick with Aluminium Composite Material. The thickness of the 
sheet shall be related to the size ofthe sign and its support and shall be such that it does 
not bend or deform under prevailing wind and other loads. All overhead signs made with 
Aluminium Composite Material shall be minimum 4 mm thick to withstand wind and 
other loads without deformation.  

 
801.2.7 In respect of sign sizes not covered by IRC:67: 2010 the structural details 
(thickness, etc.) shall be as per the approved drawings or as directed by the Engineer.  
 
SECTION 900 – QUALITY CONTROL FOR ROAD WORKS  
 
Clause 901 General 

Amend the clause 901.10 as under: 
 
Clause 901.10 For bitumen, cutback, emulsion, mild steel, cement and other similar 
material where essential tests are to be carried out at the manufacture’s plant or at 
laboratories other than the site laboratory, the cost of samples, sampling, testing, and 
furnishing of the test certificates shall be borne by the Contractor. The frequency of tests 
regarding bitumen, cutback and emulsion in respect of its quality shall be as per the 
Table 900-4 of MOST Specification. 
 
 
SECTION 1000  MATERIALS FOR STRUCTURES:  
 
Clause 1014 Storage of Materials: 
 
Clause 1014.3 Aggregates 
 

   The  following  shall  be  added  at  the  end  of  the  Clause: 
“Aggregates  shall  be  stockpiled  in  a  manner  that  will  avoid 
segregation, contamination by foreign materials and intermixing of 
various sizes of aggregates.” 


