

Corrigendum-2

No.- NHIDCL/Ar. Pr./Civil work/Joram-Koloriang (20-70 & 138-158)/2017

Date: 04.02.2017

To,

All prospective bidders

Subject: Amendments in Schedules for the project "Construction of Two-Lane with Paved shoulders of Joram-Koloriang Road (NH-713) on EPC basis from-

- (i) existing Km 20.000 to Km 35.150 [Design Km. 20.000 to Km. 32.050] (Design Length - 12.05 Km,
- (ii) existing Km 35.150 to Km 50.050 [Design Km. 32.050 to Km. 44.000] (Design Length - 11.95 Km),
- (iii) existing Km 50.050 to Km 70.000 [Design Km. 44.000 to Km. 59.363] (Design Length - 15.363 Km),
- (iv) existing Km 138.00 to Km 158.00 [Design Km. 122.353 to Km. 138.389] (Design Length - 16.036 Km) in the state of Arunachal Pradesh under SARDP-NE"

Sir,

1. Vide corrigendum dated 27.01.2017, modified RFP, DCA & Schedule A to P were uploaded corresponding to model documents issued by Ministry vide letter dated 16.01.2017 & 17.01.2017.
2. Further schedule 'A to P' enclosed with this corrigendum shall replace the above referred schedules 'A to P' uploaded on dated 27.01.2017.
3. All the bidders are requested to follow the enclosed Schedules.
4. Further the bid due date and time for the project has not been extended.


Y.C Srivastava
GM(T)

Enclosure: Amended Schedules