

National Highways & Infrastructure Development Corporation Limited
(Ministry of Road Transport & Highways, Govt of India)

General Manager (Projects)
PMU- Mokokchung
Mollier Cottage, Arkong Ward
Mokokchung, Nagaland- 798601
Email: nhidclmkg@outlook.com



BHARATMALA
ROAD TO PROSPERITY

No. NHIDCL/PMU-MKG/ C -L/2019-20/36

Date: 27 April, 2020

CORRIGENDUM – 03


Name of the Work: - RFP for routine maintenance of Changtongya -Longleng road (NH 702 New) from existing Km 0.00 to Km 29.530 in the state of Nagaland on Item rate basis.

1. The bid opening date is hereby postponed from 27/04/2020 to 06/05/2020.
2. The bid should be submitted online in the prescribed format given in the website. No other mode of submission is accepted

Critical Date sheet is modified as below:

S.No	Description	Period
1	Date of issue of NIT	18.03.2020
2	Date of issue of Tender Documents	18.03.2020 (1700 Hrs)
3	Date of receipt of pre-bid queries	02/05/2020 (1700 Hrs)
4	Date of pre-Bid meeting	04/05/2020 (1000 Hrs)
5	Date of uploading of reply to the pre-bid queries	04/05/2020 (1600 Hrs)
6	Date of submission of Tender /Bid (online & hard copy)	05/05/2020
7	Date of opening of Technical Bid	06/05/2020
8	Date of Uploading of list of Technically Qualified Applicant	06/05/2020
9	Date of Opening of Financial Bid of Qualified Applicants	08/05/2020
10	Date of issue of letter of award (LOA)	To be intimated later
11	Validity of Bid	120 days
12	Date of signing of Agreement	Within 15 days of award of LOA

2. The other terms & conditions, scope of work, bid security and the rest part of the bid remain unchanged.

A handwritten signature in black ink, appearing to read 'BD Jangade', with a long horizontal flourish extending to the right.

(BD Jangade)
General Manager (P)
NHIDCL/PMU-Mokokchung