## राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com

CIN: U45400DL2014GOI269062

A PUBLIC SECTOR UNDERTAKING

सार्वजनिक क्षेत्र का उपक्रम

No. NHIDCL/Civil work/CZ (75-95), CZ(95-115.535), MTM (40-59)& MTM (59-86.835)/Nagaland/2016

Date: 19.03.2018

To,

All prospective bidders,

Subject: (i) Construction of two lane with hard shoulders of Chakabama-Zunheboto Road from existing Km 79.040 to Km 100.345 [Design Km. 75.000 to Km. 95.000] (Design Length - 20.00 Km) in the state of Nagaland under SARDP-NE on EPC Mode

(ii) Construction of two lane with hard shoulders of Chakabama-Zunheboto Road from existing Km100.345 to Km 122.250 [Design Km. 95.000 to Km. 115.534] (Design Length - 20.534 Km) in the state of Nagaland under SARDP-NE on EPC Mode

(iii) Construction of two lane with hard shoulders of Merangkong-Tamlu-Mon Road from existing Km 41.065 to Km 60.345 [Design Km. 40.000 to Km. 59.000] (Design Length - 19.00 Km) in the state of Nagaland under SARDP-NE on EPC Mode

(iv) Construction of two lane with hard shoulders of Merangkong-Tamlu-Mon Road from existing Km 60.345 to Km 98.065 [Design Km. 59.000 to Km. 86.835] (Design Length - 27.835 Km) in the state of Nagaland under SARDP-NE on EPC Mode - Bid due date extension regarding

Due to Administrative reasons, the bid due date for the subject project is modified as below.

| Name of Projects  | Description                                  | As Existing              | As modified              |
|---|--|--------------------------|--------------------------|
| Construction of two lane with hard shoulders of Chakabama-Zunheboto Road from existing Km 79.040 to Km 100.345 [Design Km. 75.000 to Km. 95.000] (Design Length - 20.00 Km) in the state of Nagaland under SARDP-NE on EPC Mode | Bid Submission End Date (physical andonline) | 19.03.2018 (16:30<br>PM) | 23.03.2018 (11:00<br>AM) |
|   | BidOpeningDate (Technical)                   | 20.03.2018 (11:00<br>AM) | 23.03.2018 (16:00<br>PM) |
| nstruction of two lane with hard shoulders of Chakabama-Zunheboto Road from existing Km100.345 to Km 122.250 [Design Km. 95.000 to Km. 115.534] (Design Length - 20.534 Km) in the state of Nagaland under SARDP-NE on EPC Mode | Bid Submission End Date (physical andonline) | 19.03.2018 (16:15<br>PM) | 23.03.2018 (11:15<br>AM) |
|   | BidOpeningDate (Technical)                   | 20.03.2018 (11:00<br>AM) | 23.03.2018 (16:00<br>PM) |
| Construction of two lane with hard shoulders of Merangkong-Tamlu-Mon Road from existing Km  | Bid Submission End Date (physical andonline) | 19.03.2018 (16:30<br>PM) | 23.03.2018 (11:30<br>AM) |
| 41.065 to Km 60.345 [Design Km.<br>40.000 to Km. 59.000] (Design<br>Length - 19.00 Km) in the state of  | BidOpeningDate<br>(Technical)                | 20.03.2018 (12:30<br>AM) | 23.03.2018 (16:00<br>PM) |



| Nagaland under SARDP-NE on EPC Mode  |  |                          |                          |
|--|--|--------------------------|--------------------------|
| Construction of two lane with hard shoulders of Merangkong-Tamlu-Mon Road from existing Km 60.345 to Km 98.065 [Design Km. | Bid Submission End Date (physical andonline) | 19.03.2018 (16:30<br>PM) | 23.03.2018 (11:45<br>AM) |
| 59.000 to Km. 86.835] (Design<br>Length - 27.835 Km) in the state of<br>Nagaland under SARDP-NE on<br>EPC Mode             | BidOpeningDate (Technical)                   | 20.03.2018 (12:30<br>AM) | 23.03.2018 (16:00<br>PM) |

Yours Faithfully,

Y.C. Srivastava General Manager (Tech)