


सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(A Government of India Enterprise)

26.11.2021

To,

All prospective Bidders,

Sub: Rehabilitation and up-gradation of road from km 16+077 to km 43+935 of Lalchara- Kanchanpur via Shivbari section of Manu-Simlung road on NH-44A to two lane with paved shoulder in the state of Tripura on EPC basis- (package-II) & (ii) Rehabilitation and up-gradation of road from km 110.119 to km 131.480 (Total length: 19.015 km) of Vaghmun- Simlung section of Manu-Simlung road on NH-44A to two lane with paved shoulder in the state of Tripura on EPC basis- (package-IV)- Modification in tender documents reg.


Ref: RFP dated 01.11.2021

Sir/Madam,


Sir/Madam,

Please find enclosed herewith, corrigendum I pertaining to the modification in the Tender details. The modified tender details are as follow:

Sl. No.	Tender Details	Existing Detail				Modified Detail			
1	BOQ 2.2, 2.3	Item Description		Quantity		Item Description		Quantity	
		Steno cum computer operator (2 No)		84 Man Months		Steno cum computer operator (1 No)		84 Man Months	
		Office Boy (2 No)		84 Man Months		Office Boy (1 No)		84 Man Months	
2	RFP Appendix-C3 III) Transportation (Fixed rate on rental basis)	Sr. No	Description of Vehicles	Qty. (No. of vehicle-month)		Sr. No	Description of Vehicles	Qty. (No. of vehicle-month)	
				During Construction Period	During DLP and O&M Period			During Construction Period	During DLP and O&M Period
		1	Innova/Scorpio or	2*24	1*60	1	Innova/Scorpio or	1*24 + 1*18	1*60



		equivalent (not more than 2 years old)				equivalent (not more than 2 years old)			
3	BoQ, Item 4.1	Main office of minimum 300 sqm area for Construction Period and Site office of Minimum 100 sqm area for construction period				Main office of minimum 200 sqm area for Construction Period and Site office of Minimum 100 sqm area for construction period			
4	RFP Appendix C3 Clause VI	Domestic and International Communication :- 1*24+1*18+1*60				Domestic and International Communication :- 2*24+1*60			
5	BOQ, Clause 8	Unit :- km				Unit: - Nos. (Numbers of survey).			


 (Vivekanand Jaiswal)
 Dy. General Manager (T)