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CORRIGENDUM NO |

NHIDCL/2016/Maniput/B-M (Bridge) 13.07.2016

To,
All prospective Bidders,

Sub:  Construction and maintenance of (i) 154m span Steel Superstructure Bridge at Km 145.09 over
River Barak and (ii) 122m span Steel Superstructure Bridge at Km 189.80 over River Makru on
Jiribam-Barak road on NH-53 under Project Pushpak in Manipur state on EPC mode- Extension
of Bid and amendment of Tender documents regarding.

Ref: RFP dated 04.06.2016

Sir/Madam,

Please find enclosed herewith, corrigendum I pertaining to following
1. Uploading of amended RFP and DCA on CPP Portal.
2. Extension of Bid Due date as per following critical date sheet:

Bid Document Publishing Date : 04.06.2016 (1000 hrs)

Bid Document Download / Start Date 04.06.2016 (1000 hrs)

Clarification Start Date H 04.06.2016 (1000 hrs)

Clarification End Date 17.06.2016 (1700 hrs)

Pre bid meeting : 27.06.2016 (1400 hrs)

Bid Submission start Date : 01.07.2016 (0900 hrs)

03.08.2016 (1600 hrs)

e

Bid submission End Date

Opening Date of Technical Bid : 03.08.2016 (1700 hrs)

Opening Date of Financial Bid : To be intimated after final
evaluation of Technical bids

(Y.C Srivastava)
General Manager (Tech)



