

NHIDCL/DPR/Makru Bridge/2015

Dated:-29.09.2016

To,

M/s SMS Limited	M/s Khare & Tarkunde Infrastructure Pvt. Ltd.
M/s Bhartia Infra Projects Ltd.	M/s Royal Infraconstru Ltd.

Sub: Construction and maintenance of (i) 154 m span steel Superstructure Bridge at Km 145.09 over river Barak and (ii) 122 m span steel Superstructure Bridge at Km 189.80 over river Makru on Jiribam – Barak road on NH-53 in Manipur State.

Ref: Your RFP dated 17.08.2016

Sir,

Please refer to your bid submitted towards subject cited project. The financial bid opening date is hereby extended upto 10.10.2016 at 1600 hrs. Both the extensions necessitated due to examination of issue of blacklisting of M/s Royal Infraconstru Ltd. by RITES Ltd in accordance with RFP.

2. Further, as per annexure VI A of appendix 1A of RFP, the updated bid capacity before two days of Financial Opening i.e. as on 08.10.2016, shall be provided by all the eligible bidders.

3. In view of above, it is requested to submit updated bid capacity by 09.10.2016 positively. Secondly any representation on the results may also be sent by 09.10.2016.



Y.C. Srivastava
GM (Tech)