



BHARATMALA  
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

Corrigendum 1

NHIDCL/Nagaland./Civil Work/Kohima Bypass/Pkg 1/ 421

Date: 19.06.2020

To  
All Respective Bidders


- Subject:-**
- (i) Construction of two lane with paved shoulder of Kohima-Bypass Road connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) from Design Km 0.00 to design Km 10.500 [Design Length - 10.500 Km] in the state of Nagaland Under SARDP-NE on EPC Mode (Package I)
  - (ii) Construction of two lane with paved shoulder of Kohima-Bypass Road connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) from Design Km 10.500 to design Km 21.00 [Design Length - 10.500 Km] in the state of Nagaland Under SARDP-NE on EPC Mode (Package II)
  - (iii) Construction of two lane with paved shoulder of Kohima-Bypass Road connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) from Design Km 21.00 to design Km 32.00 [Design Length - 11.00 Km] in the state of Nagaland Under SARDP-NE on EPC Mode (Package III)
  - (iv) Construction of two lane with paved shoulder of Kohima-Bypass Road connecting NH-39 (New NH-02), NH-150(New NH-02), NH-61(New NH-29) and NH-39 (New NH-02) from Design Km 32.00 to design Km 43.454 [Design Length - 11.454 Km] in the state of Nagaland Under SARDP-NE on EPC Mode (Package IV) - Corrigendum 1 reg.

Sir,

Following amendments are being carried out:

Sr. No.	Existing Provision	Amended Provision
1	Estimated Cost , NIT, RFP and DCA	Modified Estimated Cost , NIT, RFP and DCA
2	Schedule B and Schedule H	Modified Schedule B and H
3	BOQ	Modified BOQ
4	-	Information to bidders
5	Cost of RFP- Rs. 20,000/-	Cost of RFP after GST- Rs. 23600/-

Yours faithfully,

  
A.K. Jha  
General Manager (T)