

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

**National Highways & Infrastructure Development Corporation Limited**

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001. +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/J&K/J-A/Utility Shifting/2020-21/192

16.03.2021

To,

All the prospective bidders

**Sub:** Shifting of 33kV, 11 kV and LT line on Jammu-Akhnoor section of NH-144 A in the UT of Jammu & Kashmir. -*Modified Technical Result-reg.*

Sir,

This has reference to your bid cited above. In this connection, it is intimated that the financial bids of following technically qualified firms shall be opened on 16.03.2021 at 04:00 PM at NHIDCL, HQ, 3<sup>rd</sup> floor PTI building, 4-Parliament Street, New Delhi-110001 :-

Sr. No.	Name of the Bidder / JV	Status of Qualification
1.	M/s JK Electric Engineers Pvt. Ltd.	Qualified
2.	M/s JSP Projects Pvt. Ltd.	Qualified
3.	M/s MLAPLNP Associates	Qualified
4.	M/s H. P. Builders Pvt. Ltd.	Qualified
5.	M/s Capital Electech Pvt. Ltd.	Qualified
6.	M/s M.M. Brothers	Qualified

  
A.K. Singh  
General Manager (Tech.)/LO

National Highways & Infrastructure Development Corporation Limited

(Ministry of Road Transport & Highways, Government of India)

**3<sup>rd</sup> Minutes of Meeting of Technical Evaluation Committee (TEC) to evaluate technical bids for “Shifting of 33 kV & 11 kV and LT line on Jammu-Akhnoor of NH-144 A in the UT of Jammu & Kashmir.”.**

**Date:** 16.03.2021

**Venue:** NHIDCL, New Delhi.

As recommended in 2<sup>nd</sup> TEC, list of bidders eligible for financial opening has been published on 04.03.2021 on CPP Portal. However, M/s MM Brother submits a certificate on 08.03.2021 of the work the firm carried out for Jaipur Vidyut Vitran Nigam, Ltd which is a government department.

2. Further, two complaints were received against M/s JK Electric Engineers Pvt. Ltd. & M/s MLAPLNP Associates stating that the firms have submitted fraudulent documents along with their bids. Hence, the documents submitted by the bidders M/s MM Brothers, M/s JK Electric Engineers Pvt. Ltd. & M/s MLAPLNP Associates were verified from the respective government departments.

3. Further, all three concerned departments have verified the documents submitted by the bidders.

4. Considering the above facts, TEC agreed and recommended for opening of financial proposals of the following 6 (six) applicant firms after obtaining approval from the Competent Authority:-

- i. M/s JK Electric Engineers Pvt. Ltd.
- ii. M/s JSP Projects Pvt. Ltd.
- iii. M/s MLAPLNP Associates
- iv. M/s H.P. Builders Pvt. Ltd.
- v. M/s Capital Electech Pvt. Ltd.
- vi. M/s M.M Brothers.

Meeting ended with vote of thanks to the Chair.



Sh. Bhaskar Mallick  
Manager (Fin.)  
(Member)



Sh. A.K Singh  
GM (Tech.)/LO  
(Member Secretary)



Sh. A.K. Jha  
GM (Tech.)  
(Member)



Sh. Sanjeev Malik  
Executive Director-III  
(Chairman)

**National Highways & Infrastructure Development Corporation Limited**

**(Ministry of Road Transport & Highways, Government of India)**

**Minutes of Meeting of Technical Evaluation Committee (TEC) to evaluate technical bids for “Shifting of 33kV, 11 kV and LT line on Jammu-Akhnoor section of NH-144 A in the UT of Jammu & Kashmir”.**

**Date:** 24.02.2021

**Venue:** NHIDCL, New Delhi.

The Technical Evaluation Committee (TEC) met to open the bids on 19.02.2021 at 1130 Hrs and out of 07 firms which had submitted their bids physically, following 06 (Six) firms were noted to have uploaded their bids online on the CPP Portal (<https://eprocure.gov.in/cppp/>) by due date and time. One firm, M/s Vaishno Associates Vidyut Projects LLP which had submitted the hard copy of the bid but did not upload the same on CPP Portal by due date and time.

- i. M/s JK Electric Engineers Pvt. Ltd.
- ii. M/s JSP Projects Pvt. Ltd.
- iii. M/s MLAPLNP Associates
- iv. M/s H.P. Builders Pvt. Ltd.
- v. M/s M.M. Brothers
- vi. M/s Capital Electech Pvt. Ltd.

2. Technical Bids have been evaluated by the TEC on 22.01.2021 and found that following clarifications are required to be obtained from the bidders:-

S. No.	Bidder Name	Clarification required
i.	M/s JK Electric Engineers Pvt. Ltd.	<ol style="list-style-type: none"><li>a. One of the projects of Chenani-Nashri Tunnel has been claimed as similar work in the bid submission. Bidder may be requested to provide the completion certificate dated 29.11.2016 as mentioned in NHAI's certificate no. NHAI/PIU-Ramban /2019/11001/507 dated 12.12.2019 submitted in your bid alongwith LOA for the project.</li><li>b. Bidder may also be requested to submit the cost breakup for laying/shifting of 33 KV, 11 KV and LT lines/cable for the project.</li></ol>
ii.	M/s MLAPLNP Associates	<ol style="list-style-type: none"><li>a. Two projects are claimed as similar work in the bid submission, bidder may be requested to submit copy of JV agreement for both the projects.</li><li>b. Bidder may also be requested to submit the cost breakup for laying/shifting of 33 KV, 11 KV and LT lines/cable for both the projects.</li></ol>
iii.	M/s H.P. Builders Pvt. Ltd.	<ol style="list-style-type: none"><li>a. One project has been claimed as similar work in the bid submission, bidder may be requested to submit copy of completion certificate issued by the Authority alongwith the cost breakup for laying/shifting of 33 KV, 11 KV and LT lines/cable</li></ol>



		for the projects. b. The financial details given in CA certificate issued by M/s RAG & co. differs from the SA certificate issued by M/s Nitin Brij & Co. Kindly clarify.
iv.	M/s M.M. Brothers	<p>Following two projects are claimed as similar work in the bid submission:</p> <p>i. System Strengthening and replacement of overhead line into underground cable works in the area of city division-V of JCC circle under INTEGRATED POWER DEVELOPMENT SCHEME (IDPS) on turnkey basis in Jaipur City Circle (JCC) against TN-400 (Lot-III)</p> <p>ii. System Strengthening of Sub transmission &amp; distribution network, including net marketing metering of feeders/distribution transformers/consumers and other in Jaisalmer District of Rajasthan under Jodhpur Discom under IPDS on turnkey basis against Package No. TN-TW-336.</p> <p>It is seen from the submission that two different LOAs have been issued for each of the above project namely one LOA for Supply contract and the other LAO for Erection Contract. Bidder may be requested to confirm the same.</p>

3. Technical Bids were again evaluated after receiving the replies from the bidders and found that more clarifications were required to be obtained as follows from the bidders through email:-

S. No.	Bidder Name	Clarification required
i.	M/s MLAPLNP Associates	Bidder has submitted the Memorandum of Understanding instead of JV Agreement. Kindly submit the same. Also, in the completion certificate submitted by you, two different P.O nos. are mentioned one for supply and other for erection. Kindly submit copy of both the P.Os. You may also submit a soft copy of entire contract agreement to clear the issue.
ii.	M/s H.P. Builders Pvt. Ltd.	Bidder is required to submit cost breakup for activities mentioned in the certificate issued to you on 04.05.2020. Also, in the completion certificate submitted by you, two different P.O nos. are mentioned one for supply and other for erection. Kindly submit copy of both the P.Os. You may also submit a soft copy of entire contract agreement to clear the issue.
iii.	M/s M.M. Brothers	Bidders clarification is contrary to the documents submitted. It has been seen from the documents submitted that only one LOI (not LOA) was issued for the project and two LOA have been issued for signing of supply contract and erection contract. Please clarify. Also the copy of complete LOA for Supply & Erection has not been submitted. Instead of submitting JV Agreement you have submitted undertaking by the JV Partners that too without Appendix-I. Kindly submit the same. You may also submit a soft copy of entire contract agreement to clear the issue.



4. After due deliberations, the committee agreed and recommended that clarifications as mentioned in Para 3 above may be sought from the bidders after approval of the Competent Authority.

Meeting ended with vote of thanks to the Chair.



Sh. Sandeep Kumar  
Manager (Fin.)  
(Member)



Sh. B. Shivprasad  
GM (Tech.)  
(Member Secretary)



Sh. A.K. Jha  
GM (Tech.)  
(Member)



Sh. Sanjeev Malik  
Executive Director  
(Chairman)

**National Highways & Infrastructure Development Corporation Limited**

**(Ministry of Road Transport & Highways, Government of India)**

**2<sup>nd</sup> Minutes of Meeting of Technical Evaluation Committee (TEC) to evaluate technical bids for “Shifting of 33kV, 11 kV and LT line on Jammu-Akhnoor section of NH-144 A in the UT of Jammu & Kashmir”.**

**Date:** 03.03.2021

**Venue:** NHIDCL, New Delhi.

Member Secretary of the committee apprised that based on the recommendation of Technical Evaluation Committee (TEC) meeting held on 22.02.2021 certain clarifications were sought from the following bidders vide this office letters dated 22.02.2021 and email dated 24.02.2021 and they were asked to furnish their replies by 23.02.2021 and 25.02.2021 respectively. TEC noted that in respect of the documents required as per Clause 12.2.2 of ITB to ascertain their substantial responsiveness; the documents submitted in the proposals by the respective bidders are enclosed at **Annexure-I**.

2. The detailed clarifications received from the bidders are summed up as below:

A. **M/s JK Electric Engineers Pvt. Ltd.:** Bidder vide this office letter dt. 22.02.2021 and email dated 24.02.2021 was asked following clarification:

- (i) One of the projects of Chenani-Nashri Tunnel has been claimed as similar work in your bid submission. You are requested to provide the completion certificate dated 29.11.2016 as mentioned in NHAI's certificate no. NHAI/PIU-Ramban /2019/11001/507 dated 12.12.2019 submitted in your bid alongwith LOA for the project. You are also requested to submit the cost breakup for laying/shifting of 33 KV, 11 KV and LT lines/cable for the project.

The reply submitted was deliberated by the Committee and was concluded that the bidder has claimed a similar work costing Rs. 40, 79,77,962/-. Based on the documents submitted by the bidder the total completion cost of Rs. 40.79 cr has been certified by the EPC contractor of the Chenani-Nashri Tunnel with completion date as 29.11.2016. The initial cost of work was Rs. 36.36 Cr and subsequently two additional work amounting to Rs. 1.20 Cr and Rs. 3.23 Cr. was issued vide separate letters dated 08.02.2016.

B. **M/s MLAPLNP Associates. :** Bidder vide this office letter dt. 22.02.2021 and email dated 24.02.2021 was asked following clarifications:

- (i) Two projects are claimed as similar work in your bid submission, you are requested to submit copy of JV agreement for both the projects. You are also requested to submit the cost breakup for laying/shifting of 33 KV, 11 KV and LT lines/cable for both the projects.
- (ii) Email: you have submitted the Memorandum of Understanding instead of JV Agreement. Kindly submit the same. Also, in the completion certificate submitted by you, two different P.O nos. are mentioned one for supply and other for erection. Kindly submit copy of both the P.Os. You may also submit a soft copy of entire contract agreement to clear the issue.





The reply submitted was deliberated by the Committee and was concluded by the committee that bidder has submitted the JV agreement in which share of lead partner (M/s MLAPLNP Associates) and other partner is 98 % and 2% respectively. Also it was found that two different LOAs have been issued to the bidder and two separate contracts were signed, one for supply and other for erection of both the projects claimed, however, LOI was issued combined for supply work and erection work and hence can be considered as single work.

C. **M/s H.P. Builders Pvt. Ltd.** : Bidder vide this office letter dt. 22.02.2021 and email dated 24.02.2021 was asked following clarifications:

- (i) One project has been claimed as similar work in your bid submission, you are requested to submit copy of completion certificate issued by the Authority alongwith the cost breakup for laying/shifting of 33 KV, 11 KV and LT lines/cable for the projects. The financial details given in CA certificate issued by M/s RAG & co. differs from the SA certificate issued by M/s Nitin Brij & Co. Kindly clarify.
- (ii) Email: You are required to submit cost breakup for activities mentioned in the certificate issued to you on 04.05.2020. Also, in the completion certificate submitted by you, two different P.O nos. are mentioned one for supply and other for erection. Kindly submit copy of both the P.Os. You may also submit a soft copy of entire contract agreement to clear the issue.

The reply submitted was deliberated by the Committee and concluded that the Average annual turnover as per RFP format is Rs.10.13 Cr which is excluding the work executed in JV. However the bidder has also executed various works in JV, the average turnover of which is Rs. 21.02 Cr, Combinedly the turnover of the bidder including its work in JV is Rs. 31.15 Crore. It was also found that two different LOAs have been issued to the bidder and two separate contracts were signed, one for supply and other for erection of both the projects claimed, however, LOI was issued combined for supply work and erection work and hence can be considered as single work.

D. **M/s M.M. Brothers.** : Bidder vide this office letter dt. 22.02.2021 and email dated 24.02.2021 was asked following clarifications:

- (i) It is seen from your submission that two different LOAs have been issued for each of the project namely one LOA for supply contract and the other LOA for Erection contract. Kindly confirm the same. Also requested to submit the copies of JV agreement for above mentioned two projects alongwith the cost breakup.
- (ii) Email: your clarification is contrary to the documents submitted. It has been seen from the documents submitted that only one LOI (not LOA) was issued for the project and two LOA has been issued for signing of supply contract and erection contract. Please clarify. Also the copy of complete LOA for Supply & Erection has not been submitted. Instead of submitting JV Agreement you have submitted undertaking by the JV Partners that too without Appendix-I. Kindly submit the same. You may also submit a soft copy of entire contract agreement to clear the issue.

The reply submitted was deliberated by the Committee and was concluded by the committee that two times bidder was asked to submit the JV agreement to ensure its share in JV inspite of this, bidder has not submitted the details in which JV share is mentioned for one of the project and hence the project cannot be considered. It was also found that two different LOAs have been issued to the bidder and two separate contracts were signed, one for supply and other for erection other claimed project, however, LOI was issued combined for supply work and erection work and hence can be considered as single work.

3. TEC evaluated the technical bids as per provisions of the RFP based on the documents uploaded by bidders on e-procure portal and observed the following:

### 3.1 Average Annual Turnover:

Average Annual Turnover: Average Annual Financial Turnover equivalent to 40% of estimated cost mentioned in NIP during last three year ending 31st March of the previous financial years duly certified by Chartered Accountant and shall have a minimum Net Worth of 5% (five percent) of the Estimated Cost at the close of the preceding financial year:

Sr. No	Name of Firm	Assessed Average Annual Turnover (Rs in Cr.)	Whether Qualified or not
1	M/s JK Electric Engineers Pvt. Ltd.	45.62	Yes
2	M/s JSP Projects Pvt. Ltd.	84.92	Yes
3	M/s MLAPLNP Associates	40.24	Yes
4	M/s H.P. Builders Pvt. Ltd.	31.18	Yes
5	M/s M.M. Brothers	106.97	Yes
6	M/s Capital Electech Pvt. Ltd.	169.44	Yes

### 3.2 Qualifying Criteria for works Contracts (Cl.4.3 Section-II):

Work Experience			
a) Satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a nominated subcontractor duly approved by Employer, provided further that all other qualification criteria are satisfied) similar works during last five years ending last day of month previous to the one in which bids are invited should be either of the following:			
i. One similar completed work** costing not less than amount equals to 80% of estimated cost mentioned in NIP.			
or			
ii. Two similar completed works** costing not less than amount equals to 60% of estimated cost mentioned in NIP.			
or			
iii. Three similar completed works** costing not less than amount equals to 40% of estimated cost mentioned in NIP.			
Sr. No.	Name of Firm	Cost of Similar work Date of completion Upgraded value (Rs in Cr.)	Whether fulfilling qualifying criteria or not
1	M/s JK Electric Engineers Pvt. Ltd.	Cost: Rs. 40.79 DOC: 30.09.2016 Value: Rs. 49.90	Yes
2	M/s JSP Projects Pvt. Ltd.	Cost: Rs. 156.25 DOC: 31.03.2017 Value: Rs. 179.68 Cost: Rs. 92.76 DOC: 15.05.2016 Value: Rs. 106.67	Yes



3	M/s MLAPLNP Associates	Cost: Rs. 58.76 DOC: 11.10.2019 Value: Rs. 58.76	Yes
		Cost: Rs. 75.70 DOC: 11.10.2019 Value: Rs. 75.70	
4	M/s H.P. Builders Pvt. Ltd.	Cost: Rs. 83.09 DOC: 31.03.2019 Value: Rs. 87.24	Yes
5	M/s M.M. Brothers	Cost: Rs. 106.99 DOC: 29.11.2019 Value: Rs. 106.99	No
		Cost: Rs. 39.95 DOC: 21.01.2019 Value: Rs. 41.94	
6	M/s Capital Electech Pvt. Ltd.	Cost: Rs. 88.50 DOC: 03.03.2020 Value: Rs. 88.50	Yes
		Cost: Rs. 237.03 DOC: 04.01.2019 Value: Rs. 248.88	

The detailed assessment is placed at Annexure-II.

4. Based on the documents submitted by the bidders and their Evaluation the Technical Evaluation Committee (TEC) in its meeting has discussed and deliberated that the following bidders are found to be technically responsive:

Sr. No.	Name of Firm	Whether Bidder Technically responsive or not	Remarks
1	M/s JK Electric Engineers Pvt. Ltd.	Responsive	Eligible for next stage of bidding i.e. Financial Opening
2	M/s JSP Projects Pvt. Ltd.	Responsive	Eligible for next stage of bidding i.e. Financial Opening
3	M/s MLAPLNP Associates	Responsive	Eligible for next stage of bidding i.e. Financial Opening
4	M/s H.P. Builders Pvt. Ltd.	Responsive	Eligible for next stage of bidding i.e. Financial Opening
5	M/s M.M. Brothers	Non-Responsive	Not Eligible for next stage of bidding i.e. Financial Opening
6	M/s Capital Electech Pvt. Ltd.	Responsive	Eligible for next stage of bidding i.e. Financial Opening

5. After due deliberations TEC agreed and recommended for opening of financial proposals of 5 (five) applicant firms and after obtaining approval from the Competent Authority:

- i. M/s JK Electric Engineers Pvt. Ltd.
- ii. M/s JSP Projects Pvt. Ltd.
- iii. M/s MLAPLNP Associates
- iv. M/s H. P. Builders Pvt. Ltd.
- v. M/s Capital Electech Pvt. Ltd.

Meeting ended with vote of thanks to the Chair.



Sh. Bhaskar Malick  
Manager (Fin.)  
(Member)



Sh. B. Shivprasad  
GM(Tech.)  
(Member Secretary)



Sh. A. K. Jha  
GM(Tech.)  
(Member)



Sh. Sanjeev Malik  
Executive Director  
(Chairman)



**Annexure- I**

Sl. No.	Qualifying Criteria for Works Contracts	JK Electric Engineers Pvt. Ltd	Ms JSP Projects Private Limited	MLAPLNP Associates	H.P. BUILDERS PRIVATE LIMITED	M M Brothers	Capital Electech Pvt Ltd
1	Original Power of Attorney	Yes	Yes	Yes	Yes	Yes	Yes
2	Copy of online receipt towards Bid Document amount (Rs.11800/-)	Yes	Yes	Yes	Yes	Yes	Yes
3	Copy of online receipt towards Bid security /EMD prescribed amount (Rs. 56,09,650/-)	Yes	Yes	Yes	Yes	Yes	Yes
4	Original Affidavit duly notarized and undertaking as per section-III	Yes	Yes	Yes	Yes	Yes	Yes
5	Annual Financial turnover	Yes	Yes	Yes	Yes	Yes	Yes
6	Net worth Certificate	Yes	Yes	Yes	Yes	Yes	Yes

Name of work :- Shifting of 33KV, 11 KV and LT line on Jammu-Akhnoor section of NH-144 A in the UT of Jammu &amp; Kashmir.

Evaluation sheet for Technical Bid

Estimated Cost : 56.10 Crore &  
Bid Security: Rs. 56,09,650/-

Sl. No.	Qualifying Criteria for Works Contracts	Ref Cl.	JK Electric Engineers Pvt. Ltd		Ms JSP Projects Private Limited		MLAPLNP Associates		H.P. BUILDERS PRIVATE LIMITED		M M Brothers		Capital Electech Pvt Ltd	
I.	Technical Bid: All requisite documents shall be uploaded at <a href="http://www.eprocure.gov.in">www.eprocure.gov.in</a> .	12.2.2												
1	Original Power of Attorney	12.2.2.a	Yes		Yes		Yes		Yes		Yes		Yes	
2	Copy of online receipt towards Bid Document amount (Rs.11800/-)	12.2.2.b	Yes		Yes		Yes		Yes		Yes		Yes	
3	Copy of online receipt towards Bid security (EMD prescribed amount (Rs. 56,09,650/-))	12.2.2.c	Yes		Yes		Yes		Yes		Yes		Yes	
4	Original Affidavit duly notarized and undertaking as per section-III	12.2.2.d	Yes		Yes		Yes		Yes		Yes		Yes	
	Annual Financial turnover	12.2.2.e	Yes		Yes		Yes		Yes		Yes		Yes	
5	Net worth Certificate	12.2.2.f	Yes		Yes		yes		Yes		Yes		Yes	
II.	Qualifying Criteria for Works Contracts													
1	Average Annual Turnover: An average Annual Financial Turnover(in all classes of civil engineering construction/ fabrication works only) equivalent to 40%of estimated cost i.e.(Rs. 22.44 Cr.)mentioned in NIB during last three year ending 31st March of the previous financial years duly certified by Chartered Accountant	As per Cl.4.4 (a)	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
	2019-2020 (1.00)		34.07	34.07	128.78	128.78	10.89	10.89	9.54	9.54	82.750	82.75	153.44	153.44
	2018-2019 (1.05)		42.09	42.09	46.56	46.56	58.46	58.46	16.70	16.70	165.330	165.33	167.32	167.32
	2017-2018 (1.10)		60.70	60.70	81.43	81.43	51.38	51.37	4.15	4.15	72.850	72.85	187.55	187.55
	Average Annual Turnover:		45.62	45.62	84.92	84.92	40.24	40.24	13.41	10.13	106.977	106.977	169.44	169.44
2	Net Worth (minimum net worth of 5% i.e. (2.80) of the estimated cost at the close of preceding financial year)		6.98	6.98	116.12	116.12	14.31	14.31	12.46	12.46	26.88	26.88	75.49	75.49
3	Work Experience													
(a)	b) Satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a nominated subcontractor duly approved by Employer, provided further that all other qualification criteria are satisfied) similar works during last seven years ending last day of month previous to the one in which bids are invited should be either of the following:  (**The "similar work"; means shifting/laying of 33KV & 11KV HT lines) (Escalation factor as specified in the appendix to ITB shall be used to bring the value of such completed works at the level of financial year i.e.2020-21)		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
(i)	One Similar work costing not less than the amount equal to 80% of advertised value of the tender = Rs. 44.68 Crore or	As per Cl.4.4 (b)	Work Name :Creation of 10 MV A 132/33 KV GIS sub-station along with 132 KV Transmission tap line at South Portal, Creation of 33KV line Bay at Grid Station Balote, Laying of 33 KV line from Grid Station Balote to existing tap line of 33 KV Sub-station at North Portal and Augmentation and Modification of 33/11 KV Sub-station at North Portal, creation of 132KV Bay and SITC of 20 MVA, 132/33 KV Power Transformer at Grid Station Balote including Control Room Buildings, Switchyard Foundations, Laying of 33 KV & 11 KV Line networks and all other associated works on turnkey basis for Chenani-Nashri Tunnel Project (J&K) DOS: 15-06-2015 DOC: 30-09-2016 Value: 40,79,77,962/-	Work Value : 40.79 *1.15 =49.90	Work Name: System Improvement, Strengthening and Augmentation of Distribution System to bring down AT&C losses, Establishing SCADA Compatibility and improve quality of consumer supply of Firzabad town in EDC, Firzabad DOS: 14-03-2014 DOC: 31-03-2017 Value: 1,56,25,81,685.00  Work Name: System Improvement, strengthening and augmentation for bringing down AT & C losses and improve consumer supply of Lori, Modinaagr, Muradnagar & Pilkhra town in EDC Ghaziabad DOS: 18.09.2012 DOC: 15.05.2016 Value: 92,76,23,947.00	1. Work Value: 156.25*1.15 = 1179.68  2. Work Value: 92.76 * 1.15 = 106.67		Work Name : Implementation of system improvement, strengthening and augmentation of sub distribution network for bringing down AT&C losses and providing 24x7 power supply in urban areas including provisioning of solar panels supply of Govt. Buildings and metering of feeders/distribution transformer/consumers in the urban towns of Ajmer city circle of Ajmer Discom under Integrated power development scheme against TN-288  DOS: 31.03.2017 DOC: 31.03.2019 Value: 83,48,36,300	Work Value: 83.09 * 1.05 = 87.24	1. Work Name: System Strengthening and replacement of overhead line into underground cable works in the area of city division -V of JCC circle under integrated power development scheme (IPDS) on turnkey basis in Jaipur City Circle (JCC against TN-400 (Lot-III) DOS: 27.01.2017 DOC: 28.11.2019 Value: 106,99,35,348.80  2. Work Name: Supply & Erection of contract for execution of works of system strengthening of sub-transmission & distribution network including net metering, metering of feeders/distribution transformer/consumers and other in Jaipur District of Rajasthan DOS: 17.02.2017 DOC: 21.01.2019 Value: 39,84,99,878.53	1. Work Value: 106.99 2. Work Value: 39.95 * 1.05 = 41.94	1. Work name: Work of strengthening & augmentation of sub-transmission cum distribution networks for bringing down AT&C Losses and to improve consumer power supply in towns covered under EDC-Gonda (MVVNL) under IPDS against E-Tender specification no. MEDCO- DOS: 28.09.2017 DOC: 03.03.2020 Value : 88,50,83,900  2. Work system improvement, strengthening and augmentation of distribution system to bringdown AT&C losses establishing SCADA compatibility and Improve quality of consumer supply of Jhansi town UP under R-APDRP DOS: 14.03.2014 DOC: 04.01.2019 Value: 237,03,08,469.24	1. Work Value: 88.50 2. Work Value: 237.03 *1.05 = 248.88	
(ii)	Two Similar works costing not less than the amount equal to 60% of advertised value of the tender = Rs. 33.66 Crore or							1. Work Name: Work of rural electrification works including 11 KV feeder segregation, sensed Adarsh Gram Yojana and other works in rural area of P.VVNL, Meerut under District Moradabad through partial turnkey basis in DDUGJY scheme of Govt. Of India against tender no. P.VVNL-MTIDDUGJY/221/15-16 DOS: 21.08.2016 DOC: 11.10.2019 Value: 56,75,87,045.82  2. Work Name: Work of rural electrification works including 11 KV feeder segregation, sensed Adarsh Gram Yojana and other works in rural area of P.VVNL, Meerut under District Moradabad through partial turnkey basis in DDUGJY scheme of Govt. Of India against tender no. P.VVNL-MTIDDUGJY/221/15-16 DOS: 21.06.2016 DOC: 11.10.2019 Value: 75,70,07,075.72	1. Work value: 57.58 2. Work Value: 74.98					
(iii)	Three Similar works costing not less than the amount equal to 40% of advertised value of the tender = Rs.22.44 Crore or													
(b)	Bid Capacity (A*2.5-B) Equal to Estimated Cost i.e 56.10 Cr.		96.69	96.69	119.89	119.89	71.91	71.91	111.27	111.27	33.915	33.92	313.2	313.2
III.	Whether Bidder is Technically Qualified		Qualified		Qualified		Not Qualified		Not Qualified		Not Qualified		Qualified	