

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2346 1600, www.nhidcl.com

सार्वजनिक क्षेत्र का उपक्रम



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

A PUBLIC SECTOR UNDERTAKING

[Duplicate LOA]

NHIDCL/Manipur/Civil Work/C-T/Pkg-1A/2020/E180381/

Dated-31.03.2020

To,

Krishna Construction Company
C/o Vishwakaram Automobile Bagar Road,
Jhunjhunu - 333001, Rajasthan
Email Id: jangidhitesh79@gmail.com

(Kind Attention: Mr. Hitesh Jangid)

Subject: - Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Km 0.000 to Km 13.747 (Pkg-1A) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode - Letter of Acceptance (LOA) - Reg.

Reference: Your bid for the subject work dated 10.02.2020

Sir,

This is to notify you that your Bid dated 10.02.2020 for execution of the "Widening to Two laning with hard shoulder of Churachandpur to Tuivai section of NH 102B from Km 0.000 to Km 13.747 (Pkg-1A) in the state of Manipur on Engineering, Procurement & Construction (EPC) Mode" at your quoted bid price amounting to Rs. 92,71,00,000/- (Rupees Ninety Two Crore and Seventy One Lakh only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 4,63,55,000/- (Rs Four Crore Sixty-Three Lakh and Fifty-Five Thousand Only) and an additional performance security of Rs 41,74,000/- (Rs. Forty-One Lakh and Seventy-Four Thousand only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security (if any) and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and you will be suspended from participating in the tendering process for the work of NHIDCL and works under centrally sponsored scheme for a period of 1 (one) year as per Clause 2.20 of the RFP.


(W Blah)
Executive Director

Accepted by, For Krishna Construction Company

Name:

Partner / Auth. Signatory

M/s Krishna Construction Company

Seal of firm: