

Corrigendum

NHIDCL/DPR/Ar.Pr./Demwe-Hawai/2017

Date: 09-02-2017

To,
All prospective bidders,

Subject: Carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of Two Laning with paved shoulder NH configuration of Demwe-Brahmkund Section from Km. 0.00 to Km. 19.22 and Arrowa-Khupa-Hayuliang section from Km. 44.02 to Km 80.97, total length for both is 56.17 Km of Demwe-Hawai Road under SARDP-NE on Engineering, Procurement and Construction mode in the state of Arunachal Pradesh. (Retender).-

Sir/Madam

The Bidding schedule is modified as below. All the bidders are requested to follow the modified bidding schedule.

Description	As Existing	As modified
Bid Document /NIT Publishing Date	12.01.2017 (1100hrs)	12.01.2017 (1100hrs)
Bid Document Download / Start Date	12.01.2017 (1100 hrs)	12.01.2017 (1100 hrs)
Clarification Start Date (Pre bid queries)	12.01.2017 (1400 hrs)	12.01.2017 (1400 hrs)
Clarification End Date(Last date for receipt of pre bid query)	28.01.2017 (1100 hrs)	28.01.2017 (1100 hrs)
Pre-BID meeting	28.01.2017 (1400 hrs)	28.01.2017 (1400 hrs)
Bid submission start date	04.02.2017 (1000 hrs)	04.02.2017 (1000 hrs)
Bid submission End Date (online & physical Copy)	09.02.2017 (1700 hrs)	15.02.2017 (1700 hrs)
Opening Date of Technical Bid	10.02.2017 (1730 hrs)	16.02.2017 (1730 hrs)

Yours Faithfully,

Y. C. Srivastava

General Manager (Tech)